
Updated 12/01/08 

FEDERAL PROJECT



Effective December 1, 2008 
Supersedes November 4, 2008 

BIDDING INSTRUCTIONS 

FOR ALL PROJECTS: 

1.  Use pen and ink to complete all paper Bids. 
2.  As a minimum, the following must be received prior to the time of Bid opening: 

For a Paper Bid: 
a)  a copy of the Notice to Contractors, b) the completed Acknowledgement of Bid 

Amendments form, c) the completed Schedule of Items, d) two copies of the 
completed and signed Contract Offer, Agreement & Award form, e) a Bid Guaranty, 
and f) any other certifications or Bid requirements listed in the Bid Documents as due 
by Bid opening. 

For an Electronic Bid: 
a)  a completed Bid using Expedite® software and submitted via the Bid Express™ 

webbased service, b) a Bid Guaranty (as described below) or a faxed copy of a Bid 
Bond (with original to be delivered within 72 hours), and c) any other certifications or 
Bid requirements listed in the Bid Documents as due by Bid opening. 

3.  Include prices for all required items in the Schedule of Items. (“Zero is not considered a Bid 
price.”) 

4.  Include a Bid Guaranty. Acceptable forms are: 
a)  a properly completed and signed Bid Bond on the Department’s prescribed form (or 

on a form that does not contain any significant variations from the Department’s form 
as determined by the Department) for 5% of the Bid Amount or 

b)  an Official Bank Check, Cashier’s Check, Certified Check, U.S. Postal Money Order 
or Negotiable Certificate of Deposit in the amount stated in the Notice to Contractors. 

5.  If a paper Bid is to be sent, Federal Express overnight delivery is suggested as the package is 
delivered directly to the DOT Headquarters Building located at 16 Child Street in Augusta. 

6.  Other means, such as U.S. Postal Service’s Express Mail has proven not to be reliable. 

IN ADDITION, FOR FEDERAL AID PROJECTS: 

7.  Complete the DBE Proposed Utilization form in the proper amounts, and submit with your 
bid on bid opening day. If you are submitting your bid electronically, you must FAX your 
DBE Utilization Form to (207) 624­3431. 

If you need further information regarding Bid preparation, call the DOT 
Contracts Section at (207) 624­3410. 

For complete bidding requirements, refer to Section 102 of the Maine Department 
of Transportation, Standard Specifications, Revision of December 2002.



January 30, 2004 
Supercedes February 11, 2003 

Page 1 of 1 

NOTICE 
The  Maine  Department  of  Transportation  is  attempting  to  improve  the  way  Bid 
Amendments/Addendums are handled, and allow for an electronic downloading of bid 
packages from our website, while continuing to maintain a planholders list. 

Prospective bidders,  subcontractors  or  suppliers who wish  to download a  copy of  the 
bid  package  and  receive  a  courtesy  notification  of  project  specific  bid  amendments, 
must provide an email address to Diane Barnes or David Venner at the MDOT Contracts 
mailbox  at: MDOT.contracts@maine.gov.    Each  bid  package  will  require  a  separate 
request. 

Additionally, interested parties will be responsible for reviewing and retrieving the Bid 
Amendments  from  our web  site,  and  acknowledging  receipt  and  incorporating  those 
Bid Amendments in their bids using the Acknowledgement of Bid Amendment Form. 

The downloading of bid packages from the MDOT website is not the same as providing 
an  electronic  bid  to  the  Department.  Electronic  bids  must  be  submitted  via 
http://www.BIDX.com.  For information on electronic bidding contact Larry Childs at 
Larry.Childs@maine.gov.



NOTICE 
For security and other reasons, all Bid Packages which are 
mailed, shall be provided in double (one envelope inside the 
other) envelopes. The  Inner  Envelope shall have the following 
information provided on it: 

Bid Enclosed - Do Not Open 

PIN: 
Town: 
Date of Bid Opening: 
Name of Contractor with mailing address and telephone 

number: 

In Addition to the usual address information, the Outer Envelope 
should have written or typed on it: 

Double Envelope: Bid Enclosed 

PIN: 
Town: 
Date of Bid Opening: 
Name of Contractor: 
This  should not  be much of a change  for  those of  you who 
use Federal Express or similar services. 

Hand-carried Bids may be in one envelope as before, and should 
be marked with the following infrormation: 

Bid Enclosed: Do Not Open 
PIN: 

Town: 
Name of Contractor: 

October 16, 2001



STATE OF MAINE DEPARTMENT OF TRANSPORTATION 
Bid Guaranty-Bid Bond Form 

KNOW ALL MEN BY THESE PRESENTS THAT 

, of the City/Town of and State of 

as Principal, and as Surety, a 

Corporation duly organized under the laws of the State of and having a usual place of 

Business in and hereby held and firmly bound unto the Treasurer of 

the State of Maine in the sum of                     ,for payment which Principal and Surety bind 

themselves, their heirs, executers, administrators, successors and assigns, jointly and severally. 

The condition of this obligation is that the Principal has submitted to the Maine Department of 

Transportation, hereafter Department, a certain bid, attached hereto and incorporated as a 

part herein, to enter into a written contract for the construction of 

and if the Department shall accept said bid 

and the Principal shall execute and deliver a contract in the form attached hereto (properly 

completed in accordance with said bid) and shall furnish bonds for this faithful performance of 

said contract, and for the payment of all persons performing labor or furnishing material in 

connection therewith, and shall in all other respects perform the agreement created by the 

acceptance of said bid, then this obligation shall be null and void; otherwise it shall remain in full 

force, and effect. 

Signed and sealed this day of 20 

WITNESS:      PRINCIPAL: 

By 

By: 

By: 

WITNESS      SURETY: 
By 

By: 

Name of Local Agency:



NOTICE 
Bidders: 

Please use the attached “Request for Information” form when 
faxing questions and comments concerning specific Contracts 
that have been Advertised for Bid. Include additional numbered 
pages as required. Questions are to be faxed to the number listed 
in the Notice to Contractors. This is the only allowable 
mechanism for answering Project specific questions. Maine DOT 
will not be bound to any answers to Project specific questions 
received during the Bidding phase through other processes.



State of Maine 

Department of Transportation 

REQUEST FOR INFORMATION 
Date _______________     Time __________ 

Information Requested:                PIN:  __________  Town(s):  _________________________ 

____________________________________________________ 

____________________________________________________ 
____________________________________________________ 

____________________________________________________ 
____________________________________________________ 
____________________________________________________ 

____________________________________________________ 
____________________________________________________ 
____________________________________________________ 

____________________________________________________ 
____________________________________________________ 

____________________________________________________ 
Request by:  _______________________________  Phone: (______)_____________________ 
Bid Date:  _________________________________  Fax:  (_____)________________________ 
Complete top portion of form and transmit to the number listed in the Notice to Contractors 
RFI No: ________  RFI received: __________________________________________ 
Response:____________________________________________ 
____________________________________________________ 
____________________________________________________ 
____________________________________________________ 
____________________________________________________ 
____________________________________________________ 
____________________________________________________ 
____________________________________________________ 
____________________________________________________ 

____________________________________________________ 
____________________________________________________ 

Response By:________________________________ Date: __________________



NOTICE 
Disadvantaged Business Enterprise Proposed Utilization 

The  Apparent  Low  Bidder  must  submit  the  Disadvantaged 
Business Enterprise Proposed Utilization form with their bid. 

The  Contractor’s  Disadvantaged  Business  Enterprise  Proposed 
Utilization  Plan  form  contains  additional  information  that  is 
required by USDOT. 

The  Contractor’s  Disadvantaged  Business  Enterprise  Proposed 
Utilization Plan form must be used. 

A  copy  of  the  new  Contractor’s  Disadvantaged  Business 
Enterprise  Proposed  Utilization  Plan  and  instructions  for 
completing it are attached. 

Note: Questions about DBE firms, or to obtain a printed copy of 
the DBE Directory,  contact The Office of Civil Rights  at  (207) 
624­3066. 

MDOTs DBE Directory of Certified firms can also be obtained at 
www.maine.gov/mdot/disadvantaged­business­enterprises/dbe­home.php



INSTRUCTIONS FOR PREPARING THE 
CONTRACTOR’S DISADVANTAGED BUSINESS 

ENTERPRISE UTILIZATION PLAN 

The Contractor Shall: 

1.  Submit  a  completed  Contractor’s  Disadvantaged  Business 
Enterprise Utilization Plan with your bid on the Bid day. 

2.  Extend  equal  opportunity  to  MDOT  certified  DBE  firms  (as 
listed in MDOT’s DBE Directory of Certified Businesses) in the 
selection and utilization of Subcontractors and Suppliers. 

SPECIFIC INSTRUCTIONS FOR COMPLETING THE FORM: 

Insert Contractor name, the name of the person(s) preparing the form, and 
that person(s) telephone and fax number. 

Provide  total  Bid  price,  Federal  Project  Identification  Number,  and 
location of the Project work. 

In the columns, name each DBE firm to be used, provide the Unit or Item 
cost of  the Work/Product  to be  provided by  the DBE  firm, give  a brief 
description of the Work, and the dollar value of the Work. 

If  no  DBE  firm  is  to  be  utilized,  the  Contractor  must  document  the 
reason(s) why no DBE firms are being used. Specific supporting evidence 
of good faith efforts taken by Contractors to solicit DBE Bidders must be 
attached.  This  evidence,  as  a  minimum,  includes  phone  logs,  e­mail 
and/or mail DBE solicitation records, and the documented results of these 
solicitations.



NOTICE 

Maine Department of Transportation 
Disadvantaged Business Enterprise Program 

Notice is hereby given that in accordance with US DOT regulation 49 CFR Part 26, 
the  Maine  Department  of  Transportation  has  established  a  DBE  Program  for 
disadvantaged  business  participation  in  the  federal­aid  construction  program; 
MaineDOT  contracts  covered  by  the  program  include  consulting,  construction, 
supplies, manufacturing, and service contracts. 

For  FFY  2009  (October  1,  2008  through  September  30,  2009),  MaineDOT  has 
established  a  DBE  participation  goal  of  5.8%  to  be  achieved  through  race/gender 
neutral means. 

Interested  parties  may  view  MaineDOT’s  DBE  goal  setting  methodology  for  the 
next 45 days during normal business hours (8­4, M­F) at  the Maine Department of 
Transportation,  Civil  Rights  Office,  16  State  House  Station,  Augusta ME  04333­ 
0016.   Appointments may be  scheduled by  telephone at  (207) 624­3519. The goal 
setting  methodology  is  also  available  for  viewing  on  the  MaineDOT  website: 
http://www.maine.gov/mdot/disadvantaged­business­enterprises/dbe­home.php. 

Public comment will be accepted for 45 days following the last date of publication. 
The public comment period will be complete on September 26 th , 2008.  The goal will 
be submitted for approval to the FHWA on September 1 st , 2008.   Updated goal will 
be submitted to FHWA, if necessary, based on public comment. 

Comments on the goal will be accepted, in writing, for 45 days from the date of this 
notice.    Written  comments  should  be  addressed  to  Jackie  LaPerriere,  Maine 
Department of Transportation, Civil Rights Office, 16 State House Station, Augusta, 
Maine  04333­0016 or by e­mail at:  jackie.laperriere@maine.gov. 

Several  interested  stakeholders  will  be  notified  directly  by  e­mail  of  the  goal 
publication,  including  Maine  Small  Business  Administration,  Associated  General 
Contractors, and ACEC, and Maine DBEs.



____  Original Submission                Page ___  of   ___ 

____   Revision # ________

MaineDOT CONTRACTOR’S DBE/SUBCONTRACTOR 
PROPOSED UTILIZATION FORM 

All Bidders must furnish this form with their bid on Bid Opening day 

Contractor:______________________________________________        Telephone: ___________________ Ext. ______ 

Contact Person:___________________________________________         Fax: _______________________________ 

E­mail: ________________________________________________________ 

BID PRICE: $_________________________     BID DATE: ______/________/________ 

FEDERAL PROJECT  PIN # ____________________________  PROJECT LOCATION: _________________________________ 

TOTAL DBE ________% PARTICIPATION FORTHIS SUBMISSION 

W
B 
E� 

D 
B 
E� 

Non 
DBE 

Firm Name  Unit/Item Cost  Unit #  Description of 
Work & Item 
Number 

Actual $ 
Value 

Total › 

Contractors must make a good faith effort to include Certified DBE firms in all aspects of the project.  If 
no DBE firms are to be part of this project, a detailed explanation is required. Attach supporting evidence to 
the maximum participation of DBEs on this project.  This is a requirement.  This evidence must include name of 
firm(s) contacted, date contacted, and outcome of solicitation. 

Equal Opportunity Use: 

Form received: ___/___/___   Verified by: ______________________________ 

____  Accepted      ____  Rejected   ___________________________________________________ 

cc:  Contracts  Other ___________________________ 

For a complete list of certified firms and company designation (WBE/DBE) go to 
http://www.maine.gov/mdot 

Rev. 1/08



Maine Department of Transportation 
Civil Rights Office 

Directory of Certified Disadvantaged 
Business Enterprises 

Listing can be found at: 
www.maine.gov/mdot/disadvantaged­ 
business­enterprises/dbe­home.php 

For additional information and guidance 
contact: Civil Rights Office at (207) 624­3066



September 14, 2007 

Vendor Registration 

Prospective Bidders must register as a vendor with the Department of Administrative & 
Financial Services if the vendor is awarded a contract. Vendors will not be able to receive 
payment  without  first  being  registered.  Vendors/Contractors  will  find  information  and 
register through the following link – 
http://www.maine.gov/purchases/vendorinfo/vss.htm



NOTICE 

All bids for Federal Projects opened after December 
1, 2008MUST be accompanied by the DBE 
Proposed Utilization form. If you are submitting an 
electronic bid, the DBE Utilization Form may be 
faxed to 207­624­3431. 
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OLD TOWN 
BH­1104(300)X 
August 3, 2004 

Supercedes March 17, 2004 

Page 1 of 1 

SPECIAL PROVISION 102.7.3 
ACKNOWLEDGMENT OF BID AMENDMENTS 

With  this  form,  the  Bidder  acknowledges  its  responsibility  to  check  for  all 
Amendments  to  the Bid Package.  For  each Project  under Advertisement, Amendments  are 
located  at  http://www.maine.gov/mdot/comprehensive­list­projects/project­information.php 
It is the responsibility of the Bidder to determine if there are Amendments to the Project, to 
download them, to incorporate them into their Bid Package, and to reference the Amendment 
number and the date on the form below. The Maine DOT will not post Bid Amendments any 
later than noon the day before Bid opening without individually notifying all the planholders. 

Amendment Number  Date 

The  Contractor,  for  itself,  its  successors  and  assigns,  hereby  acknowledges  that  it  has 
received all of the above referenced Amendments to the Bid Package. 

CONTRACTOR 

____  ________________  __ 
Date      Signature of authorized representative 

_____________________________ 
(Name and Title Printed) 

3



MAINE DEPARTMENT OF TRANSPORTATION      PAGE:           1 
DATE:      081229 

SCHEDULE OF ITEMS               REVISED: 

CONTRACT ID: 011043.00         PROJECT(S): BH­1104(300)X 

CONTRACTOR :________________________________________________________________ 
­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­ 
LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
NO |      DESCRIPTION        |   QUANTITY    |­­­­­­­­­­­­­­­­|­­­­­­­­­­­­­­ 

|                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­ 

SECTION 0001  PROJECT ITEMS 

­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­ 
|202.19 REMOVING EXISTING |               |          |     |          | 

0010|BRIDGE                   |LUMP           |LUMP      |     |          | 
|                         |               |          |     |          | 

­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­ 
|203.20 COMMON EXCAVATION |               |          |     |          | 

0020|                         |       2781.000|          |     |          | 
|                         |CY             |          |     |          | 

­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­ 
|203.24 COMMON BORROW     |               |          |     |          | 

0030|                         |       2362.560|          |     |          | 
|                         |CY             |          |     |          | 

­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­ 
|203.25 GRANULAR BORROW   |               |          |     |          | 

0040|                         |        317.000|          |     |          | 
|                         |CY             |          |     |          | 

­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­ 
|206.082 STRUCTURAL EARTH |               |          |     |          | 

0050|EXCAVATION ­ MAJOR       |        400.000|          |     |          | 
|STRUCTURES               |CY             |          |     |          | 

­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­ 
|206.092 STRUCTURAL ROCK  |               |          |     |          | 

0060|EXCAVATION ­ MAJOR       |         25.000|          |     |          | 
|STRUCTURES               |CY             |          |     |          | 

­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­ 
|304.10 AGGREGATE SUBBASE |               |          |     |          | 

0070|COURSE ­ GRAVEL          |       3698.000|          |     |          | 
|                         |CY             |          |     |          | 

­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­ 
|403.209 HOT MIX ASPHALT  |               |          |     |          | 

0080|9.5 MM HMA (SIDEWALKS,   |         50.000|          |     |          | 
|DRIVES, INCIDENTALS)     |T              |          |     |          | 

­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­ 
|403.210 HOT MIX ASPHALT  |               |          |     |          | 

0090|9.5 MM HMA               |        591.000|          |     |          | 
|                         |T              |          |     |          | 

­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­ 
|403.213 HOT MIX ASPHALT  |               |          |     |          | 

0100|12.5 MM HMA  BASE        |        573.760|          |     |          | 
|                         |T              |          |     |          | 

­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­ 
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MAINE DEPARTMENT OF TRANSPORTATION      PAGE:           2 
DATE:      081229 

SCHEDULE OF ITEMS               REVISED: 

CONTRACT ID: 011043.00         PROJECT(S): BH­1104(300)X 

CONTRACTOR :________________________________________________________________ 
­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­ 
LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
NO |      DESCRIPTION        |   QUANTITY    |­­­­­­­­­­­­­­­­|­­­­­­­­­­­­­­ 

|                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­ 

|409.15 BITUMINOUS TACK   |               |          |     |          | 
0110|COAT ­ APPLIED           |        266.220|          |     |          | 

|                         |G              |          |     |          | 
­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­ 

|501.231 DYNAMIC LOADING  |               |          |     |          | 
0120|TEST                     |          2.000|          |     |          | 

|                         |EA             |          |     |          | 
­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­ 

|501.50 STEEL H­BEAM      |               |          |     |          | 
0130|PILES 89 LBS/FT,         |        448.000|          |     |          | 

|DELIVERED                |LF             |          |     |          | 
­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­ 

|501.501 STEEL H­BEAM     |               |          |     |          | 
0140|PILES 89 LBS/FT, IN      |        448.000|          |     |          | 

|PLACE                    |LF             |          |     |          | 
­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­ 

|501.90 PILE TIPS         |               |          |     |          | 
0150|                         |          8.000|          |     |          | 

|                         |EA             |          |     |          | 
­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­ 

|501.91 PILE SPLICES      |               |          |     |          | 
0160|                         |          4.000|          |     |          | 

|                         |EA             |          |     |          | 
­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­ 

|501.92 PILE DRIVING      |               |          |     |          | 
0170|EQUIPMENT MOBILIZATION   |LUMP           |LUMP      |     |          | 

|                         |               |          |     |          | 
­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­ 

|502.219 STRUCTURAL       |               |          |     |          | 
0180|CONCRETE, ABUTMENTS AND  |LUMP           |LUMP      |     |          | 

|RETAINING WALLS          |               |          |     |          | 
­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­ 

|502.26 STRUCTURAL        |               |          |     |          | 
0190|CONCRETE ROADWAY AND     |LUMP           |LUMP      |     |          | 

|SIDEWALK SLABS ON STEEL  |               |          |     |          | 
|BRIDGES                  |               |          |     |          | 

­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­ 
|502.31 STRUCTURAL        |               |          |     |          | 

0200|CONCRETE APPROACH SLABS  |LUMP           |LUMP      |     |          | 
|                         |               |          |     |          | 

­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­ 
|502.49 STRUCTURAL        |               |          |     |          | 

0210|CONCRETE CURBS AND       |LUMP           |LUMP      |     |          | 
|SIDEWALK                 |               |          |     |          | 

­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­ 
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MAINE DEPARTMENT OF TRANSPORTATION      PAGE:           3 
DATE:      081229 

SCHEDULE OF ITEMS               REVISED: 

CONTRACT ID: 011043.00         PROJECT(S): BH­1104(300)X 

CONTRACTOR :________________________________________________________________ 
­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­ 
LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
NO |      DESCRIPTION        |   QUANTITY    |­­­­­­­­­­­­­­­­|­­­­­­­­­­­­­­ 

|                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­ 

|503.12 REINFORCING STEEL,|               |          |     |          | 
0220|FABRICATED AND DELIVERED |       7500.000|          |     |          | 

|                         |LB             |          |     |          | 
­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­ 

|503.13 REINFORCING STEEL,|               |          |     |          | 
0230|PLACING                  |       7500.000|          |     |          | 

|                         |LB             |          |     |          | 
­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­ 

|504.702 STRUCTURAL STEEL |               |          |     |          | 
0240|FABRICATED AND DELIVERED,|LUMP           |LUMP      |     |          | 

|WELDED                   |               |          |     |          | 
­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­ 

|504.71 STRUCTURAL STEEL  |               |          |     |          | 
0250|ERECTION                 |LUMP           |LUMP      |     |          | 

|                         |               |          |     |          | 
­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­ 

|505.08 SHEAR CONNECTORS  |               |          |     |          | 
0260|                         |LUMP           |LUMP      |     |          | 

|                         |               |          |     |          | 
­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­ 

|507.0811 STEEL BRIDGE    |               |          |     |          | 
0270|RAILING, 2 BAR           |LUMP           |LUMP      |     |          | 

|                         |               |          |     |          | 
­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­ 

|508.14 HIGH PERFORMANCE  |               |          |     |          | 
0280|WATERPROOFING MEMBRANE   |LUMP           |LUMP      |     |          | 

|                         |               |          |     |          | 
­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­ 

|510.10 SPECIAL           |               |          |     |          | 
0290|DETOUR 12’ ROADWAY WIDTH |LUMP           |LUMP      |     |          | 

|VEHICULAR & PEDESTRIAN   |               |          |     |          | 
|TRAFFIC NOT SEPARATED    |               |          |     |          | 

­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­ 
|512.081 FRENCH DRAINS    |               |          |     |          | 

0300|                         |LUMP           |LUMP      |     |          | 
|                         |               |          |     |          | 

­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­ 
|514.06 CURING BOX FOR    |               |          |     |          | 

0310|CONCRETE CYLINDERS       |          1.000|          |     |          | 
|                         |EA             |          |     |          | 

­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­ 
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MAINE DEPARTMENT OF TRANSPORTATION      PAGE:           4 
DATE:      081229 

SCHEDULE OF ITEMS               REVISED: 

CONTRACT ID: 011043.00         PROJECT(S): BH­1104(300)X 

CONTRACTOR :________________________________________________________________ 
­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­ 
LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
NO |      DESCRIPTION        |   QUANTITY    |­­­­­­­­­­­­­­­­|­­­­­­­­­­­­­­ 

|                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­ 

|515.20 PROTECTIVE        |               |          |     |          | 
0320|COATING FOR CONCRETE     |        287.200|          |     |          | 

|SURFACES                 |SY             |          |     |          | 
­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­ 

|525.25 REPOINTING        |               |          |     |          | 
0330|GRANITE MASONRY          |LUMP           |LUMP      |     |          | 

|                         |               |          |     |          | 
­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­ 

|526.30 TEMPORARY         |               |          |     |          | 
0340|CONCRETE BARRIER ­ TYPE  |        300.000|          |     |          | 

|1                        |LF             |          |     |          | 
­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­ 

|526.34 PERMANENT         |               |          |     |          | 
0350|CONCRETE TRANSITION      |          4.000|          |     |          | 

|BARRIER                  |EA             |          |     |          | 
­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­ 

|527.34 WORK ZONE CRASH   |               |          |     |          | 
0360|CUSHIONS                 |          6.000|          |     |          | 

|                         |UN             |          |     |          | 
­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­ 

|603.15 12 INCH CULVERT   |               |          |     |          | 
0370|PIPE OPTION I            |         94.000|          |     |          | 

|                         |LF             |          |     |          | 
­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­ 

|603.16 15 INCH CULVERT   |               |          |     |          | 
0380|PIPE OPTION I            |        108.000|          |     |          | 

|                         |LF             |          |     |          | 
­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­ 

|606.1721 BRIDGE          |               |          |     |          | 
0390|TRANSITION ­ TYPE 1      |          4.000|          |     |          | 

|                         |EA             |          |     |          | 
­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­ 

|606.23 GUARDRAIL TYPE 3C |               |          |     |          | 
0400|­ SINGLE RAIL            |        300.000|          |     |          | 

|                         |LF             |          |     |          | 
­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­ 

|606.231 GUARDRAIL TYPE   |               |          |     |          | 
0410|3C ­ 15 FOOT RADIUS AND  |         85.000|          |     |          | 

|LESS                     |LF             |          |     |          | 
­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­ 

|606.265 TERMINAL END ­   |               |          |     |          | 
0420|SINGLE RAIL ­ GALVANIZED |          3.000|          |     |          | 

|STEEL                    |EA             |          |     |          | 
­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­ 
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MAINE DEPARTMENT OF TRANSPORTATION      PAGE:           5 
DATE:      081229 

SCHEDULE OF ITEMS               REVISED: 

CONTRACT ID: 011043.00         PROJECT(S): BH­1104(300)X 

CONTRACTOR :________________________________________________________________ 
­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­ 
LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
NO |      DESCRIPTION        |   QUANTITY    |­­­­­­­­­­­­­­­­|­­­­­­­­­­­­­­ 

|                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­ 

|606.353 REFLECTORIZED    |               |          |     |          | 
0430|FLEXIBLE GUARDRAIL       |          9.000|          |     |          | 

|MARKER                   |EA             |          |     |          | 
­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­ 

|606.79 GUARDRAIL 350     |               |          |     |          | 
0440|FLARED TERMINAL          |          1.000|          |     |          | 

|                         |EA             |          |     |          | 
­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­ 

|610.08 PLAIN RIPRAP      |               |          |     |          | 
0450|                         |        700.000|          |     |          | 

|                         |CY             |          |     |          | 
­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­ 

|610.18 STONE DITCH       |               |          |     |          | 
0460|PROTECTION               |         10.000|          |     |          | 

|                         |CY             |          |     |          | 
­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­ 

|613.319 EROSION CONTROL  |               |          |     |          | 
0470|BLANKET                  |         81.000|          |     |          | 

|                         |SY             |          |     |          | 
­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­ 

|615.07 LOAM              |               |          |     |          | 
0480|                         |        320.000|          |     |          | 

|                         |CY             |          |     |          | 
­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­ 

|618.1401 SEEDING METHOD  |               |          |     |          | 
0490|NUMBER 2 ­ PLAN QUANTITY |         21.000|          |     |          | 

|                         |UN             |          |     |          | 
­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­ 

|619.1201 MULCH ­ PLAN    |               |          |     |          | 
0500|QUANTITY                 |         22.000|          |     |          | 

|                         |UN             |          |     |          | 
­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­ 

|627.711 WHITE OR YELLOW  |               |          |     |          | 
0510|PAINTED PAVEMENT MARKING |       4400.000|          |     |          | 

|LINE (PLAN QUANTITY)     |LF             |          |     |          | 
­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­ 

|629.05 HAND LABOR,       |               |          |     |          | 
0520|STRAIGHT TIME            |         20.000|          |     |          | 

|                         |HR             |          |     |          | 
­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­ 

|631.121 HEAVY DUTY ALL   |               |          |     |          | 
0530|PURPOSE EXCAVATOR        |         20.000|          |     |          | 

|(INCLUDING OPERATOR)     |HR             |          |     |          | 
­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­ 
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MAINE DEPARTMENT OF TRANSPORTATION      PAGE:           6 
DATE:      081229 

SCHEDULE OF ITEMS               REVISED: 

CONTRACT ID: 011043.00         PROJECT(S): BH­1104(300)X 

CONTRACTOR :________________________________________________________________ 
­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­ 
LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
NO |      DESCRIPTION        |   QUANTITY    |­­­­­­­­­­­­­­­­|­­­­­­­­­­­­­­ 

|                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­ 

|631.172 TRUCK ­ LARGE    |               |          |     |          | 
0540|(INCLUDING OPERATOR)     |         20.000|          |     |          | 

|                         |HR             |          |     |          | 
­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­ 

|631.36 FOREPERSON        |               |          |     |          | 
0550|                         |         10.000|          |     |          | 

|                         |HR             |          |     |          | 
­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­ 

|637.071 DUST CONTROL     |               |          |     |          | 
0560|                         |LUMP           |LUMP      |     |          | 

|                         |               |          |     |          | 
­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­ 

|639.19 FIELD OFFICE TYPE |               |          |     |          | 
0570|B                        |          1.000|          |     |          | 

|                         |EA             |          |     |          | 
­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­ 

|643.72 TEMPORARY TRAFFIC |               |          |     |          | 
0580|SIGNAL                   |LUMP           |LUMP      |     |          | 

|                         |               |          |     |          | 
­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­ 

|652.35 CONSTRUCTION      |               |          |     |          | 
0590|SIGNS                    |        250.000|          |     |          | 

|                         |SF             |          |     |          | 
­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­ 

|652.38 FLAGGER           |               |          |     |          | 
0600|                         |        240.000|          |     |          | 

|                         |HR             |          |     |          | 
­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­ 

|652.39 WORK ZONE TRAFFIC |               |          |     |          | 
0610|CONTROL                  |LUMP           |LUMP      |     |          | 

|                         |               |          |     |          | 
­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­ 

|652.41 PORTABLE ­        |               |          |     |          | 
0620|CHANGEABLE MESSAGE SIGN  |          2.000|          |     |          | 

|                         |EA             |          |     |          | 
­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­ 

|656.75 TEMPORARY SOIL    |               |          |     |          | 
0630|EROSION AND WATER        |LUMP           |LUMP      |     |          | 

|POLLUTION CONTROL        |               |          |     |          | 
­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­ 

|659.10 MOBILIZATION      |               |          |     |          | 
0640|                         |LUMP           |LUMP      |     |          | 

|                         |               |          |     |          | 
­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­ 

|                                         |                           | 
| SECTION 0001 TOTAL                      |                           | 

­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­ 
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MAINE DEPARTMENT OF TRANSPORTATION      PAGE:           7 
DATE:      081229 

SCHEDULE OF ITEMS               REVISED: 

CONTRACT ID: 011043.00         PROJECT(S): BH­1104(300)X 

CONTRACTOR :________________________________________________________________ 
­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­ 
LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
NO |      DESCRIPTION        |   QUANTITY    |­­­­­­­­­­­­­­­­|­­­­­­­­­­­­­­ 

|                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­ 

|                                         |                           | 
| TOTAL BID                               |                           | 

­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­ 
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CONTRACT AGREEMENT, OFFER & AWARD 

AGREEMENT  made  on  the  date  last  signed  below,  by  and  between  the  State  of Maine, 
acting  through  and  by  its  Department  of  Transportation  (Department),  an  agency  of  state 
government with its principal administrative offices located at Child Street, Augusta, Maine, 
with  a  mailing  address  at  16  State  House  Station,  Augusta,  Maine  04333­0016,  and 
________________  ____________ 
a corporation or other legal entity organized under the laws of the State of _   _______, with 
its principal place of business located at ___             _____ 
________________________________________________________________________ 

The Department and the Contractor, in consideration of the mutual promises set forth in this 
Agreement (the “Contract”), hereby agree as follows: 

A.  The Work. 

The Contractor agrees  to  complete all Work  as  specified  or  indicated  in  the Contract 
including Extra Work in conformity with the Contract, PIN 011043.00, for  the Irving 
Bridge  Replacement  in  the  city  of  Old  Town,  County  of  Penobscot,  Maine.  The 
Work includes construction, maintenance during construction, warranty as provided in 
the Contract, and other incidental work. 

The Contractor  shall  be  responsible  for  furnishing  all  supervision,  labor,  equipment, 
tools  supplies,  permanent materials  and  temporary  materials  required  to  perform  the 
Work  including  construction  quality  control  including  inspection,  testing  and 
documentation, all required documentation at the conclusion of the project, warranting 
its work and performing all other work indicated in the Contract. 

The  Department  shall  have  the  right  to  alter  the  nature  and  extent  of  the Work  as 
provided in the Contract; payment to be made as provided in the same. 

B.  Time. 

The  Contractor  agrees  to  complete  all  Work,  except  warranty  work,  on  or  before 
August 15, 2010. Further, the Department may deduct from moneys otherwise due the 
Contractor, not as a penalty, but as Liquidated Damages  in  accordance with Sections 
107.7  and  107.8  of  the  State  of  Maine  Department  of  Transportation  Standard 
Specifications, Revision of December 2002 and related Special Provisions. 
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C.  Price. 

The quantities given in  the Schedule of Items of  the Bid Package will be used as the 
basis for determining the original Contract amount and for determining the amounts of 
the required Performance Surety Bond and Payment Surety Bond, and that the amount 
of this offer is ______________________________________________    _ 
___________________________________________________________________ 
$_  ________________________  Performance  Bond  and  Payment  Bond  each  being 
100% of the amount of this Contract. 

D.  Contract. 

This  Contract,  which may  be  amended,  modified,  or  supplemented  in  writing  only, 
consists  of  the Contract  documents  as  defined  in  the  Plans,  Standard Specifications, 
Revision of December 2002, Standard Details Revision of December 2002 as updated 
through  advertisement,  Supplemental  Specifications,  Special  Provisions,  Contract 
Agreement; and Contract Bonds.   It is agreed and understood that this Contract will be 
governed by the documents listed above. 

E.  Certifications. 

By  signing below,  the Contractor hereby  certifies  that  to  the  best  of  the Contractor’s 
knowledge and belief: 

1.  All  of  the  statements,  representations,  covenants,  and/or  certifications  required  or 
set forth in the Bid and the Bid Documents, including those in the Federal Contract 
Provisions Supplement,  and  the Contract  are  still  complete and accurate as of  the 
date of this Agreement. 

2.  The Contractor knows of no legal, contractual, or financial impediment to entering 
into this Contract. 

3.  The  person  signing  below  is  legally  authorized  by  the  Contractor  to  sign  this 
Contract on behalf of the Contractor and to legally bind the Contractor to the terms 
of the Contract. 

12



F.      Offer. 

The  undersigned,  having  carefully  examined  the  site  of  work,  the  Plans,  Standard 
Specifications  Revision  of  December  2002,  Standard  Details  Revision  of  December 
2002  as  updated  through  advertisement,  Supplemental  Specifications,  Special 
Provisions, Contract Agreement; and Contract Bonds contained herein for construction 
of: PIN 011043.00, Old Town Irving Bridge Replacement, State of Maine, on which 
bids  will  be  received  until  the  time  specified  in  the  “Notice  to  Contractors”  do(es) 
hereby  bid  and  offer  to  enter  into  this  contract  to  supply  all  the  materials,  tools, 
equipment and labor to construct  the whole of  the Work in strict accordance with the 
terms  and  conditions  of  this Contract  at  the  unit  prices  in  the  attached  “Schedule  of 
Items”. 

The Offeror  agrees  to perform  the work  required at  the  price specified  above  and  in 
accordance  with  the  bids  provided  in  the  attached  “Schedule  of  Items”  in  strict 
accordance with the terms of this solicitation, and to provide the appropriate insurance 
and bonds if this offer is accepted by the Government in writing. 

As Offeror also agrees: 

First:  To do any extra work, not covered by the attached “Schedule of Items”, which 
may  be  ordered  by  the  Resident,  and  to  accept  as  full  compensation  the  amount 
determined upon a “Force Account” basis as provided in  the Standard Specifications, 
Revision of December 2002, and as addressed in the contract documents. 

Second:    That  the  bid  bond  at  5%  of  the  bid  amount  or  the  official  bank  check, 
cashier’s check, certificate of deposit or U. S. Postal Money Order in the amount given 
in  the  “Notice  to  Contractors”,  payable  to  the  Treasurer  of  the  State  of  Maine  and 
accompanying this bid, shall be forfeited, as liquidated damages,  if  in case this bid is 
accepted,  and  the  undersigned  shall  fail  to  abide  by  the  terms  and  conditions  of  the 
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions 
stipulated in the Specifications within 15 days of notice of intent to award the contract. 

Third:   To  begin  the Work  as  stated  in Section  107.2  of  the Standard Specifications 
Revision of December 2002 and complete the Work within the time limits given in the 
Special Provisions of this Contract. 

Fourth:  The Contractor will be bound to the Disadvantaged Business Enterprise (DBE) 
Requirements contained in the attached Notice (Additional Instructions to Bidders) and 
submit  a  completed Contractor’s Disadvantaged Business  Enterprise Utilization Plan 
by 4:30pm on the day of bid opening to the Contracts Engineer. 

Fifth:  That this offer shall remain open for 30 calendar days after the date of opening 
of bids. 
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Sixth:   The Bidder hereby certifies,  to  the best of  its knowledge and belief  that:    the 
Bidder has not, either directly or indirectly, entered into any agreement, participated in 
any  collusion,  or  otherwise  taken  any  action  in  restraint  of  competitive  bidding  in 
connection with its bid, and its subsequent contract with the Department. 

IN  WITNESS  WHEREOF,  the  Contractor,  for  itself,  its  successors  and  assigns,  hereby 
execute two duplicate originals of  this Agreement and thereby binds itself  to all covenants, 
terms, and obligations contained in the Contract Documents. 

CONTRACTOR 

____________________________  _______________________________________ 
Date  (Signature of Legally Authorized Representative 

of the Contractor) 

____________________________  _______________________________________ 
Witness                   (Name and Title Printed) 

G.  Award. 

Your  offer  is  hereby  accepted.      This  award  consummates  the  Contract,  and  the 
documents referenced herein. 

MAINE DEPARTMENT OF TRANSPORTATION 

____  ________________  __ 
Date                                        By: David A. Cole, Commissioner 

Witness 

14



CONTRACT AGREEMENT, OFFER & AWARD 

AGREEMENT  made  on  the  date  last  signed  below,  by  and  between  the  State  of Maine, 
acting  through  and  by  its  Department  of  Transportation  (Department),  an  agency  of  state 
government with its principal administrative offices located at Child Street, Augusta, Maine, 
with  a  mailing  address  at  16  State  House  Station,  Augusta,  Maine  04333­0016,  and 
________________  ____________ 
a corporation or other legal entity organized under the laws of the State of _   _______, with 
its principal place of business located at ___             _____ 
________________________________________________________________________ 

The Department and the Contractor, in consideration of the mutual promises set forth in this 
Agreement (the “Contract”), hereby agree as follows: 

A.  The Work. 

The Contractor agrees  to  complete all Work  as  specified  or  indicated  in  the Contract 
including Extra Work in conformity with the Contract, PIN 011043.00, for  the Irving 
Bridge  Replacement  in  the  city  of  Old  Town,  County  of  Penobscot,  Maine.  The 
Work includes construction, maintenance during construction, warranty as provided in 
the Contract, and other incidental work. 

The Contractor  shall  be  responsible  for  furnishing  all  supervision,  labor,  equipment, 
tools  supplies,  permanent materials  and  temporary  materials  required  to  perform  the 
Work  including  construction  quality  control  including  inspection,  testing  and 
documentation, all required documentation at the conclusion of the project, warranting 
its work and performing all other work indicated in the Contract. 

The  Department  shall  have  the  right  to  alter  the  nature  and  extent  of  the Work  as 
provided in the Contract; payment to be made as provided in the same. 

B.  Time. 

The  Contractor  agrees  to  complete  all  Work,  except  warranty  work,  on  or  before 
August 15, 2010. Further, the Department may deduct from moneys otherwise due the 
Contractor, not as a penalty, but as Liquidated Damages  in  accordance with Sections 
107.7  and  107.8  of  the  State  of  Maine  Department  of  Transportation  Standard 
Specifications, Revision of December 2002 and related Special Provisions. 
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C.  Price. 

The quantities given in  the Schedule of Items of  the Bid Package will be used as the 
basis for determining the original Contract amount and for determining the amounts of 
the required Performance Surety Bond and Payment Surety Bond, and that the amount 
of this offer is ______________________________________________    _ 
___________________________________________________________________ 
$_  ________________________  Performance  Bond  and  Payment  Bond  each  being 
100% of the amount of this Contract. 

D.  Contract. 

This  Contract,  which may  be  amended,  modified,  or  supplemented  in  writing  only, 
consists  of  the Contract  documents  as  defined  in  the  Plans,  Standard Specifications, 
Revision of December 2002, Standard Details Revision of December 2002 as updated 
through  advertisement,  Supplemental  Specifications,  Special  Provisions,  Contract 
Agreement; and Contract Bonds.   It is agreed and understood that this Contract will be 
governed by the documents listed above. 

E.  Certifications. 

By  signing below,  the Contractor hereby  certifies  that  to  the  best  of  the Contractor’s 
knowledge and belief: 

1.  All  of  the  statements,  representations,  covenants,  and/or  certifications  required  or 
set forth in the Bid and the Bid Documents, including those in the Federal Contract 
Provisions Supplement,  and  the Contract  are  still  complete and accurate as of  the 
date of this Agreement. 

2.  The Contractor knows of no legal, contractual, or financial impediment to entering 
into this Contract. 

3.  The  person  signing  below  is  legally  authorized  by  the  Contractor  to  sign  this 
Contract on behalf of the Contractor and to legally bind the Contractor to the terms 
of the Contract. 
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F.      Offer. 

The  undersigned,  having  carefully  examined  the  site  of  work,  the  Plans,  Standard 
Specifications  Revision  of  December  2002,  Standard  Details  Revision  of  December 
2002  as  updated  through  advertisement,  Supplemental  Specifications,  Special 
Provisions, Contract Agreement; and Contract Bonds contained herein for construction 
of: PIN 011043.00, Old Town Irving Bridge Replacement, State of Maine, on which 
bids  will  be  received  until  the  time  specified  in  the  “Notice  to  Contractors”  do(es) 
hereby  bid  and  offer  to  enter  into  this  contract  to  supply  all  the  materials,  tools, 
equipment and labor to construct  the whole of  the Work in strict accordance with the 
terms  and  conditions  of  this Contract  at  the  unit  prices  in  the  attached  “Schedule  of 
Items”. 

The Offeror  agrees  to perform  the work  required at  the  price specified  above  and  in 
accordance  with  the  bids  provided  in  the  attached  “Schedule  of  Items”  in  strict 
accordance with the terms of this solicitation, and to provide the appropriate insurance 
and bonds if this offer is accepted by the Government in writing. 

As Offeror also agrees: 

First:  To do any extra work, not covered by the attached “Schedule of Items”, which 
may  be  ordered  by  the  Resident,  and  to  accept  as  full  compensation  the  amount 
determined upon a “Force Account” basis as provided in  the Standard Specifications, 
Revision of December 2002, and as addressed in the contract documents. 

Second:    That  the  bid  bond  at  5%  of  the  bid  amount  or  the  official  bank  check, 
cashier’s check, certificate of deposit or U. S. Postal Money Order in the amount given 
in  the  “Notice  to  Contractors”,  payable  to  the  Treasurer  of  the  State  of  Maine  and 
accompanying this bid, shall be forfeited, as liquidated damages,  if  in case this bid is 
accepted,  and  the  undersigned  shall  fail  to  abide  by  the  terms  and  conditions  of  the 
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions 
stipulated in the Specifications within 15 days of notice of intent to award the contract. 

Third:   To  begin  the Work  as  stated  in Section  107.2  of  the Standard Specifications 
Revision of December 2002 and complete the Work within the time limits given in the 
Special Provisions of this Contract. 

Fourth:  The Contractor will be bound to the Disadvantaged Business Enterprise (DBE) 
Requirements contained in the attached Notice (Additional Instructions to Bidders) and 
submit  a  completed Contractor’s Disadvantaged Business  Enterprise Utilization Plan 
by 4:30pm on the day of bid opening to the Contracts Engineer. 

Fifth:  That this offer shall remain open for 30 calendar days after the date of opening 
of bids. 
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Sixth:   The Bidder hereby certifies,  to  the best of  its knowledge and belief  that:    the 
Bidder has not, either directly or indirectly, entered into any agreement, participated in 
any  collusion,  or  otherwise  taken  any  action  in  restraint  of  competitive  bidding  in 
connection with its bid, and its subsequent contract with the Department. 

IN  WITNESS  WHEREOF,  the  Contractor,  for  itself,  its  successors  and  assigns,  hereby 
execute two duplicate originals of  this Agreement and thereby binds itself  to all covenants, 
terms, and obligations contained in the Contract Documents. 

CONTRACTOR 

____________________________  _______________________________________ 
Date  (Signature of Legally Authorized Representative 

of the Contractor) 

____________________________  _______________________________________ 
Witness                   (Name and Title Printed) 

G.  Award. 

Your  offer  is  hereby  accepted.      This  award  consummates  the  Contract,  and  the 
documents referenced herein. 

MAINE DEPARTMENT OF TRANSPORTATION 

____  ________________  __ 
Date                                        By: David A. Cole, Commissioner 

Witness 
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CONTRACT AGREEMENT, OFFER & AWARD 

AGREEMENT  made  on  the  date  last  signed  below,  by  and  between  the  State  of  Maine, 
acting  through  and  by  its  Department  of  Transportation  (Department),  an  agency  of  state 
government with its principal administrative offices located at Child Street Augusta, Maine, 
with  a  mailing  address  at  16  State  House  Station,  Augusta,  Maine  04333­0016,  and 
_________(Name  of  the  firm  bidding  the  job)__________________ 
a  corporation  or  other  legal  entity  organized  under  the  laws  of  the State  of Maine, with  its 
principal place of business located at ___(address of the firm bidding the job)     _____ 
________________________________________________________________________ 

The Department and the Contractor,  in consideration of  the mutual promises set forth in this 
Agreement (the “Contract”), hereby agree as follows: 

A.  The Work. 

The Contractor  agrees  to  complete  all Work  as  specified  or  indicated  in  the Contract 
including Extra Work in conformity with the Contract, PIN No. ____1224.00 
________________________________________________________________  ,  for 
the ________Hot Mix Asphalt Overlay  in  the 
town/city of ________West Eastport  ,  County  of 
______Washington  , Maine.  The Work includes construction, maintenance during 
construction, warranty as provided in the Contract, and other incidental work. 

The  Contractor  shall  be  responsible  for  furnishing  all  supervision,  labor,  equipment, 
tools  supplies,  permanent  materials  and  temporary  materials  required  to  perform  the 
Work  including  construction  quality  control  including  inspection,  testing  and 
documentation, all required documentation at the conclusion of the project, warranting 
its work and performing all other work indicated in the Contract. 

The  Department  shall  have  the  right  to  alter  the  nature  and  extent  of  the Work  as 
provided in the Contract; payment to be made as provided in the same. 

B.  Time. 

The  Contractor  agrees  to  complete  all  Work,  except  warranty  work,  on  or  before 
____November 15, 2003.  Further, the Department may deduct from moneys otherwise 
due  the Contractor,  not  as  a  penalty,  but  as Liquidated Damages  in accordance with 
Sections 107.7 and 107.8 of the State of Maine Department of Transportation Standard 
Specifications, Revision of December 2002. 
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C.  Price. 

The  quantities  given  in  the  Schedule  of  Items  of  the Bid  Package will  be  used as  the 
basis for determining the original Contract amount and for determining the amounts of 
the required Performance Surety Bond and Payment Surety Bond, and that the amount 
of this offer  is  ____(Place bid here in alphabetical form such as One Hundred  and 
Two  dollars  and  10  cents)  ________________________________ 
$_  (repeat bid here  in  numerical  terms,  such as  $102.10)__________ Performance 
Bond and Payment Bond each being 100% of the amount of this Contract. 

D.  Contract. 

This  Contract,  which  may  be  amended,  modified,  or  supplemented  in  writing  only, 
consists  of  the  Contract  documents  as  defined  in  the  Plans,  Standard  Specifications, 
Revision  of  December  2002,  Standard  Details  Revision  of  December  2002, 
Supplemental  Specifications,  Special  Provisions,  Contract  Agreement;  and  Contract 
Bonds.      It  is  agreed  and  understood  that  this  Contract  will  be  governed  by  the 
documents listed above. 

E.  Certifications. 

By  signing  below,  the Contractor hereby  certifies  that  to  the best  of  the Contractor’s 
knowledge and belief: 

1.  All  of  the  statements,  representations,  covenants,  and/or  certifications  required  or 
set  forth  in  the  Bid  and  the  Bid  Documents,  including  those  in  Appendix  A  to 
Division 100 of  the Standard Specifications Revision of December 2002  (Federal 
Contract  Provisions Supplement),  and  the Contract  are  still  complete  and accurate 
as of the date of this Agreement. 

2.  The Contractor knows of no legal, contractual, or financial  impediment to entering 
into this Contract. 

3.  The  person  signing  below  is  legally  authorized  by  the  Contractor  to  sign  this 
Contract on behalf of the Contractor and to legally bind the Contractor to the terms 
of the Contract. 

F.  Offer. 
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The  undersigned,  having  carefully  examined  the  site  of  work,  the  Plans,  Standard 
Specifications,  Revision  of  December  2002,  Standard  Details  Revision  of  December 
2002,  Supplemental  Specifications,  Special  Provisions,  Contract  Agreement;  and 
Contract Bonds contained herein for construction of: 

________PIN  1234.00  West Eastport, Hot Mix Asphalt Overlay  , 
State of Maine, on which bids will be received until the time specified in the “Notice to 
Contractors”  do(es)  hereby bid  and offer  to  enter  into  this  contract  to  supply  all  the 
materials,  tools,  equipment  and  labor  to  construct  the  whole  of  the  Work  in  strict 
accordance  with  the  terms  and  conditions  of  this  Contract  at  the  unit  prices  in  the 
attached “Schedule of Items”. 

The Offeror agrees  to  perform  the work  required  at  the  price  specified  above  and  in 
accordance  with  the  bids  provided  in  the  attached  “Schedule  of  Items”  in  strict 
accordance with the terms of  this solicitation, and to provide the appropriate insurance 
and bonds if this offer is accepted by the Government in writing. 

As Offeror also agrees: 

First:  To do any extra work, not covered by the attached “Schedule of Items”, which 
may  be  ordered  by  the  Resident,  and  to  accept  as  full  compensation  the  amount 
determined  upon  a  “Force Account” basis  as  provided  in  the Standard Specifications, 
Revision of December 2002, and as addressed in the contract documents. 

Second:  That the bid bond at 5% of the bid amount or the official bank check, cashier’s 
check,  certificate  of  deposit  or U.  S.  Postal Money Order  in  the  amount  given  in  the 
“Notice  to  Contractors”,  payable  to  the  Treasurer  of  the  State  of  Maine  and 
accompanying  this  bid,  shall  be  forfeited,  as  liquidated  damages,  if  in  case  this  bid  is 
accepted,  and  the  undersigned  shall  fail  to  abide by  the  terms  and  conditions of  the 
offer and fail  to furnish satisfactory insurance and Contract bonds under the conditions 
stipulated in the Specifications within 15 days of notice of intent to award the contract. 

Third:    To  begin  the  Work  on  the  date  specified  in  the  Engineer’s  “Notice  to 
Commence Work” as stated in Section 107.2 of the Standard Specifications Revision of 
2002 and complete the Work within the time limits given in the Special Provisions of 
this Contract. 

Fourth:  The Contractor will be bound to the Disadvantaged Business Enterprise (DBE) 
Requirements contained in the attached Notice (Additional Instructions to Bidders) and 
submit a completed Contractor’s Disadvantaged Business Enterprise Utilization Plan by 
4:30pm on the day of bid opening to the Contracts Engineer. 

Fifth:  That this offer shall remain open for 30 calendar days after the date of opening 
of bids. 
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Sixth:  The Bidder  hereby  certifies,  to  the  best  of  its  knowledge  and  belief  that:    the 
Bidder has not, either directly or  indirectly, entered into any agreement, participated in 
any  collusion,  or  otherwise  taken  any  action  in  restraint  of  competitive  bidding  in 
connection with its bid, and its subsequent contract with the Department. 

IN  WITNESS  WHEREOF,  the  Contractor,  for  itself,  its  successors  and  assigns,  hereby 
execute  two duplicate  originals  of  this Agreement  and  thereby  binds  itself  to  all  covenants, 
terms, and obligations contained in the Contract Documents. 

CONTRACTOR 

____________________________  ______________(Sign Here)_______________ 
Date  (Signature of Legally Authorized Representative 

of the Contractor) 

____(Witness Sign Here)__  __  __________(Print Name Here)____________ 
Witness  (Name and Title Printed) 

G.  Award. 

Your  offer  is  hereby  accepted.      This  award  consummates  the  Contract,  and  the 
documents referenced herein. 

MAINE DEPARTMENT OF TRANSPORTATION 

________________________________  __________________________________ 
Date  By: David A. Cole, Commissioner 

________________________________ 
(Witness) 
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BOND # _____________________ 

CONTRACT PERFORMANCE BOND 

(Surety Company Form) 

KNOW ALL MEN BY THESE PRESENTS: That ______________________________ 

___________________ and the State of _________________________, as principal, 

and���������������............................................................................., 

a corporation duly organized under the laws of the State of ........................ and having a 

usual place of business ...................... .................................................................................., 

as Surety, are held and firmly bound unto the Treasurer of the State of Maine in the sum 

of ______________________________________ and 00/100 Dollars ($                    ), 

to be paid said Treasurer of the State of Maine or his successors in office, for which 

payment well and truly to be made, Principal and Surety bind themselves, their heirs, 

executors and administrators, successors and assigns, jointly and severally by these 

presents. 

The condition of this obligation is such that if the Principal designated as Contractor in 

the Contract to construct Project Number ____________ in the Municipality of 

______________________ promptly and faithfully performs the Contract, then this 

obligation shall be null and void; otherwise it shall remain in full force and effect. 

The Surety hereby waives notice of any alteration or extension of time made by the State 

of Maine. 

Signed and sealed this .................................. day of ............................................, 20�.. . 

WITNESSES: SIGNATURES: 

CONTRACTOR: 

Signature....................................................     ..........................................�........................ 

Print Name Legibly ................................... Print Name Legibly ...��......................... 

SURETY: 

Signature ...................................................     .....��........................................................ 

Print Name Legibly .................................. Print Name Legibly ..................................... 

SURETY ADDRESS: NAME OF LOCAL AGENCY: 

..................................................................      ADDRESS .................................................. 

..................................................................      ..�����............................................... 

..................................................................      .......�����.......................................... 

TELEPHONE...........................................      .......�����.......................................... 

vii 
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BOND # _______________________ 

CONTRACT PAYMENT BOND 

(Surety Company Form) 

KNOW ALL MEN BY THESE PRESENTS: That ______________________________ 

_______________________ and the State of ______________________, as principal, 

and....................................................................�.................................................................. 

a corporation duly organized under the laws of the State of .......................... and having a 

usual place of business in .....................�������������������., 

as Surety, are held and firmly bound unto the Treasurer of the State of Maine for the use 

and benefit of claimants as herein below defined, in the sum of 

__________________________________________ and 00/100 Dollars ($                    ) 

for the payment whereof Principal and Surety bind themselves, their heirs, executors and 

administrators, successors and assigns, jointly and severally by these presents. 

The condition of this obligation is such that if the Principal designated as Contractor in 

the Contract to construct Project Number ____________ in the Municipality of 

_________________________ promptly satisfies all claims and demands incurred for all 

labor and material, used or required by him in connection with the work contemplated  by 

said Contract, and fully reimburses the obligee for all outlay and expense which the 

obligee may incur in making good any default of said Principal, then this obligation shall 

be null and void; otherwise it shall remain in full force and effect. 

A claimant is defined as one having a direct contract with the Principal or with a 

Subcontractor of the Principal for labor, material or both, used or reasonably required for 

use in the performance of the contract. 

Signed and sealed this ............................. day of ...���......................................., 20 ... . 

WITNESS:     SIGNATURES: 

CONTRACTOR: 

Signature��............................................     ......�............................................................. 

Print Name Legibly .........................��.. Print Name Legibly .�................................. 

SURETY: 

Signature....................................................      ...�............................................................... 

Print Name Legibly .................................. Print Name Legibly .�.................................. 

SURETY ADDRESS:    NAME OF LOCAL AGENCY: 

...�............................................................ ADDRESS �................................................ 

................................................................... �����.................................................... 

TELEPHONE ........................................... ������................................................ 

viii 

24



25



Old Town 
BH­1104(300)X 

September 23, 2008 

Page 1 of 1 

SPECIAL PROVISION 
SECTION 102.3 

EXAMINATION OF DOCUMENTS, SITE AND OTHER INFORMATION 
(Geotechnical Information) 

Geotechnical Information pertaining to this project has been collected and assembled.  Bidders and 
Contractors  are  obligated  to  examine  and,  if  necessary,  obtain  geotechnical  information. 
Geotechnical Information is available at  the Maine Department of Transportation office on Child 
Street,  Augusta,  Maine.    Geotechnical  Information  will  be  provided  to  interested  parties  who 
request this information. Requests for this information should be directed to the Project Manager as 
outlined  in  the  “Notice  to  Contractors”.  Geotechnical  Information  is  also  accessible  at  the 
following web address: 

http://www.maine.gov/mdot/comprehensive­list­projects/project­information.php 

The  Department  shall  not  be  responsible  for  Bidder’s  and  Contractor’s  interpretations  of,  or 
estimates  or  conclusions  drawn  from,  the Geotechnical  Information.    Data  provided may  not  be 
representative of the subsurface conditions between the boring locations. 

This  section  does  not  diminish  the  duties  imposed  upon  parties  in  Section  102  or  in  any  other 
sections. 
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General Decision Number: ME080010 06/06/2008  ME10 

Superseded General Decision Number: ME20070010 

State: Maine 

Construction Type: Highway 

County: Penobscot County in Maine. 

HIGHWAY CONSTRUCTION PROJECTS excluding major bridging (for 
example: bascule, suspension and spandrel arch bridges; those 
bridging waters presently navigating or to be navigable; and 
those involving marine construction in any degree); tunnels, 
building structures in rest area projects and railroad 
construction. 

Modification Number     Publication Date 
0              02/08/2008 
1              06/06/2008 

* ENGI0004­011 04/01/2008 

Rates          Fringes 

Power equipment operators: 
Grader......................$ 18.22             8.50 
Paver.......................$ 18.22             8.50 
Roller......................$ 18.22             8.50 

­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­ 
*  SUME2000­009 10/24/2000 

Rates          Fringes 

CARPENTER 
Including Form Work.........$ 11.19             1.72 

Cement Mason/Finisher............$  9.13 

Ironworkers: 
Stuctural...................$ 17.50             1.70 

Laborers: 
Landscape...................$  7.84 
Rakers......................$ 10.18             2.14 
Unskilled...................$  8.73             1.71 

Power equipment operators: 
Backhoes....................$ 11.81             1.88 
Bulldozers..................$ 13.12             2.72 
Cranes......................$ 15.25             1.70 
Excavators..................$ 11.69             2.40 
Loaders.....................$ 12.21             3.19 

Truck drivers: 
Dump........................$  9.27 
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Tri Axle....................$ 10.63             2.11 
Two Axle....................$  9.12             1.63 

­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­ 

WELDERS ­ Receive rate prescribed for craft performing 
operation to which welding is incidental. 
================================================================ 

Unlisted classifications needed for work not included within 
the scope of the classifications listed may be added after 
award only as provided in the labor standards contract clauses 
(29CFR 5.5 (a) (1) (ii)). 

­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­ 

In the listing above, the "SU" designation means that rates 
listed under the identifier do not reflect collectively 
bargained wage and fringe benefit rates.  Other designations 
indicate unions whose rates have been determined to be 
prevailing. 

­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­ 

WAGE DETERMINATION APPEALS PROCESS 

1.) Has there been an initial decision in the matter? This can 
be: 

*  an existing published wage determination 
*  a survey underlying a wage determination 
*  a Wage and Hour Division letter setting forth a position on 

a wage determination matter 
*  a conformance (additional classification and rate) ruling 

On survey related matters, initial contact, including requests 
for summaries of surveys, should be with the Wage and Hour 
Regional Office for the area in which the survey was conducted 
because those Regional Offices have responsibility for the 
Davis­Bacon survey program. If the response from this initial 
contact is not satisfactory, then the process described in 2.) 
and 3.) should be followed. 

With regard to any other matter not yet ripe for the formal 
process described here, initial contact should be with the 
Branch of Construction Wage Determinations.  Write to: 

Branch of Construction Wage Determinations 
Wage and Hour Division 
U.S. Department of Labor 
200 Constitution Avenue, N.W. 
Washington, DC 20210 

2.) If the answer to the question in 1.) is yes, then an 
interested party (those affected by the action) can request 
review and reconsideration from the Wage and Hour Administrator 
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 
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Wage and Hour Administrator 
U.S. Department of Labor 
200 Constitution Avenue, N.W. 
Washington, DC 20210 

The request should be accompanied by a full statement of the 
interested party's position and by any information (wage 
payment data, project description, area practice material, 
etc.) that the requestor considers relevant to the issue. 

3.) If the decision of the Administrator is not favorable, an 
interested party may appeal directly to the Administrative 
Review Board (formerly the Wage Appeals Board).  Write to: 

Administrative Review Board 
U.S. Department of Labor 
200 Constitution Avenue, N.W. 
Washington, DC 20210 

4.) All decisions by the Administrative Review Board are final. 

================================================================ 

END OF GENERAL DECISION 
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Town:  Old Town 
Project: BH­1104(300)X, 11043.00 
Date:  December 17, 2008 

{CCS}  Page 1 of 3  Utility Spec 

­SPECIAL PROVISIONS 
SECTION 104 

Utilities 
MEETING 
A Preconstruction Utility Conference, as defined in Subsection 104.4.6 of the Standard Specifications is 
required. 

GENERAL INFORMATION 
These Special Provisions outline the arrangements that have been made by the Department for utility 
and/or railroad work to be undertaken in conjunction with this project.  The following list identifies all 
known utilities or railroads having facilities presently located within the limits of this project or intending 
to install facilities during project construction. 

Overview: 
Utility/Railroad  Aerial  Underground Railroad 

Bangor Hydro­Electric Company  X  None  None 
Time Warner Cable  X  None  None 
Fairpoint Communications  X  None  None 

Utility Specific Issues: 

** Special Note to Contractor 
The Contractor shall provide the utilities temporary access to the new pole locations.  Pole locations 
where fill is necessary will need to be done prior to the start of the utility work.  This work will be 
scheduled at the pre­construction utility meeting. 

AERIAL 
Summary: 

Utility 
New Pole Set  Trans. 

Wires/ 
Cables 

Remove 
Poles 

Estimated 
Working 
Days 

Bangor Hydro­ 
Electric Company  None  X  None  20 days 

Time Warner 
Cable  None  X  None  10 Days 

Fairpoint 
Communications 

Sta. 25+71 – 22’ LT. 
Sta. 27+21 – 22’ LT. 
Sta. 28+25 – 51’ RT. 
Sta. 28+36 – 22’ LT. 
Sta. 30+71 – 59’ RT. 
Sta. 33+08 – 22’ LT. 
Sta. 34+92 – 22’ LT. 

X  Pole 15 Sta. 25+71 – 18.5’ 
LT. 

Pole 16 Sta. 28+63 – 16.8’ 
LT. 

Pole 17 Sta. 31+60 – 16.3’ 
LT. 

Pole 18 Sta. 34+91 – 14.9’ 
LT. 

20 Days 

Total = 50 days 
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The approximate locations of major items of existing and proposed (permanent and temporary) utility 
plan are shown on the highway construction plans. 

All utility crossings over highways will provide not less than 20 feet vertical clearance over existing 
ground in cut or over finished grade in fill, during construction of this project. 

Unless otherwise provided, utilities will not be required to make underground installations in frozen 
ground. 

Any times and dates mentioned are estimates only and are dependent upon favorable weather, working 
conditions and freedom from emergencies.  The Contractors shall have no claim against the Department if 
they are exceeded. 

Utility working days are Monday through Friday conditions permitting.  Times are estimated on the basis 
of a single crew for each utility. 

In all cases, the utilities shall be advised well in advance (generally three weeks) before work, dependent 
upon other work to be done by the Contractor, in any particular area, is to be commenced by them. 

UNDERGROUND 
There are no underground utilities associated with this project. 

Utilities have been notified and will be furnished a project specification book.  If utility relocations, 
though unexpected, become necessary, they will be scheduled in compliance with Section 104 of the 
Standard Specifications and will be done by the utilities in conjunction with the work by the Contractor. 

CONTRACTOR 
It is the responsibility of the Contractor with the utility representatives and the MaineDOT Resident 
present to layout all of the proposed utility facilities in the field prior to the start of construction. 

TREE REMOVAL 
See Standard Specifications Section 104.4.6 Utility Coordination, (C) Contractor’s Responsibilities (7). 

UTILITY SPECIFIC ISSUES 
Any tree removal or tree trimming required within ten feet of electrical conductors must be done by a 
qualified contractor.  A list of tree removal contractors qualified to remove trees or limbs within ten feet 
of the electrical conductors may be obtained from the power company. 

BLASTING 
In addition to any other notice which may be required, the Contractor shall notify an authorized 
representative of each utility that have plant close to the site not later than 3:00 p.m. on the working day 
(Monday through Friday) before the Contractor intends to blast.   Notice shall state the approximate time 
of the blast. 
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DIG SAFE 
The contractor will be responsible for determining the presence of underground utility facilities prior to 
commencing any excavation work and shall notify utilities of proposed excavation in accordance with 
M.R.S.A. Title 23 §3360­A, Maine “Dig Safe” System.  Call 1­888­344­7233. 

SAFE PRACTICES AROUND UTILITY FACILITIES 
The Contractor shall be responsible for complying with M.R.S.A. Title 35­A, Chapter 7­A­Sections 751– 
761 Overhead High­Voltage Line Safety Act.  Prior to commencing any work that may come within ten 
(10) feet of any aerial electrical line; the Contractor shall notify the aerial utilities as per Section 757 of 
the above act. 

THE CONTRACTOR SHALL PLAN AND CONDUCT HIS WORK ACCORDINGLY. 
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Town: Old Town 
PIN #: 11043.00 
Date: 12/29/08 

SPECIAL PROVISION 
SECTION 105 

General Scope of Work 
(Environmental Requirements) 

In­Water work consists of any activity conducted below the normal high water mark of a river, steam, brook, 
lake,  pond or  “Coastal Wetland” areas that are subject to tidal action during the highest tide level for the year 
which an activity is proposed as identified in the tide tables published by the National Ocean Service. 
http://www.oceanservice.noaa.gov/   For the full definition of “Coastal Wetlands”, please refer to 38 MRSA 
480­B(2) 

I.  In­Water Work shall not be allowed between the dates of October 1 and July 14 
(In­Water work is allowed from July 15 to September 30.) 

II. In­Water work window applies to the following water bodies: 
1.  Pushaw Stream 

III. Approvals: 
1. Temporary Soil Erosion and Water Pollution Control Plan 

IV. All activities are prohibited (including placement and removal of cofferdams unless otherwise permitted by 
Regulatory Agencies) below the normal high water mark if outside the prescribed in­water work window, 
except for the following: 

1.  Work within a cofferdam constructed according to MaineDOT’s Standard Specifications and in 
adherence with the contractors approved “Soil Erosion and Water Pollution Control Plan”. 

V. No work is allowed that completely blocks a river, stream, or brook without providing downstream flow. 

NOTE: Regulatory Review and Approval is required to modify the existing In­Water work window. 
Procedure to modify the existing in­water work window can be found on the back of this document or the 
next page. 
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PROCEDURE FOR PROCESSING ANY IN­WATER WORK EXTENSION 
MaineDOT will not incur any claims as a result of an In­Water modification being denied. 

The following procedure will assist in processing a review by the Regulatory Agencies when 
the in­water work restrictions of a permit need modification: 

1.  The Contractor shall submit to the MaineDOT Resident in writing the in­water work 
extension request. The written request shall be submitted in accordance with State 
of MaineDOT Standard Specification section 107.4 Scheduling of Work  This is a 
change in the contract, and per MaineDOT Standard Specification section 109, a 
contract modification is required. 

2.  The Contractor’s written request shall have the following items identified for the 
MaineDOT Environmental Office to evaluate adequate justification to continue 
forward with the modification of existing Contract Permit Conditions: 

A)  Description of the scope of In­Water work 
B)  Total number of working days requested  to complete the scope of  In­Water 

work 
C)  The reason(s) the In­Water work cannot be done in accordance with the 

Permit Conditions and/or Special Provision 105 Specification. 
D)  Benefit(s) to the MaineDOT for this change of Contract requirement 
E)  Photographs of the area of work described 

3.  MaineDOT is held harmless from claims and liability if the request to “Modify” the 
Contract Permit Conditions are denied. 
Please Note: depending on the level of State and Federal Permitting required for the 
project, permit modification timeframes will vary depending on revised consultations 
and approvals.  Timeframes will vary from project to project (even site to site on 
individual projects) and contractors will not count this review/modification 
“timeframe” as time lost from doing in­water work. 

4.  If the request is approved by the Regulatory Agencies, then a Contract Modification 
will be issued by the MaineDOT Resident indicating the monetary and time 
commitment this change has on the MaineDOT’s contract. 
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OLD TOWN 
IRVING BRIDGE 
BRIDGE REPLACEMENT 
PIN 11043.00 

GENERAL NOTE 

A Maine Department of Transportation (MaineDOT) Environmental Office 
investigation specific with this project encountered data suggesting that a former 
Old Town municipal dump/landfill with related contamination maybe present on 
the northern end of the project.  Subsequent on­site work failed to unearth any 
issues suggesting significant contamination within this area.  However, in light of 
the available environmental data, the contractor shall employ appropriate health 
and safety measures to protect its workers against hazards associated with 
working near land fill ­impacted soils and municipal trash.  Furthermore, the 
Contractor shall remain alert for any additionally evidence of contamination along 
the project.   If the Contractor encounters evidence of soil or groundwater 
contamination, the Contractor shall secure the excavation, stop work in the 
contaminated area, and immediately notify the Resident.  The Resident shall 
contact the Hydrogeologist in MDOT’s Environmental Office at 207­624­3100 and 
the Maine Department of Environmental Protection at 800­482­0777. Work may 
only continue with authorization from the Resident. 
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December 10, 2004 
Supercedes February 7, 1996 

Page 1 of 3 

SPECIAL PROVISION 105 
OVERLIMIT PERMITS 

Title 29­A § 2382 MRSA  Overlimit Movement Permits. 

1. Overlimit movement permits  issued by State. The Secretary of State,  acting under 
guidelines and advice of the Commissioner of Transportation, may grant permits to move 
nondivisible objects having a length, width, height or weight greater than specified in this 
Title over a way or bridge maintained by the Department of Transportation 

2.  Permit  fee.  The  Secretary  of  State,  with  the  advice  of  the  Commissioner  of 
Transportation, may set the fee for single trip permits, at not less than $6, nor more than 
$30,  based  on  weight,  height,  length  and  width.  The  Secretary  of  State may,  by  rule, 
implement  fees  that have been set by  the Commissioner  of Transportation  for multiple 
trip, long­term overweight movement permits. Rules established pursuant to this section 
are routine technical rules pursuant to Title 5, chapter 375, subchapter II­A. 

3. County  and municipal  permits.  A  county  commissioner  or municipal  officer may 
grant a permit, for a  reasonable fee, for  travel over a way or bridge maintained by  that 
county or municipality 

4.  Permits  for  weight.  A  vehicle  granted  a  permit  for  excess  weight  must  first  be 
registered for the maximum gross vehicle weight allowed for that vehicle. 

5. Special mobile equipment. The Secretary of State may grant a permit,  for no more 
than one year, to move pneumatic­tire equipment under its own power, including Class A 
and  Class  B  special  mobile  equipment,  over  ways  and  bridges  maintained  by  the 
Department of Transportation. The fee for that permit is $15 for each 30­day period. 

6. Scope of permit. A permit  is limited to the particular vehicle or object to be moved, 
the trailer or semitrailer hauling the overlimit object and particular ways and bridges. 

7. Construction permits. A permit  for a stated period of  time may be  issued  for  loads 
and equipment employed on public way construction projects, United States Government 
projects or construction of private ways, when within construction areas established by 
the Department of Transportation. The permit: 

A. Must  be  procured  from  the municipal  officers  for  a  construction  area within 
that municipality; 

B. May require  the contractor  to be responsible for damage to ways used in  the 
construction areas and may provide for: 

(1)  Withholding  by  the  agency  contracting  the  work  of  final  payment 
under contract; or 
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(2) The furnishing of a bond by the contractor to guarantee suitable repair 
or payment of damages. 

The suitability of repairs or the amount of damage is to be determined by 
the Department  of Transportation  on  state­maintained ways  and bridges, 
otherwise by the municipal officers; 

C. May be granted by the Department of Transportation or by the state engineer in 
charge of the construction contract; and 

D. For construction areas,  carries no  fee and does not come within  the scope of 
this section. 

8. Gross vehicle weight permits. The following may grant permits to operate a vehicle 
having a gross vehicle weight exceeding the prescribed limit: 

A. The Secretary of State, with the consent of the Department of Transportation, 
for state and state aid highways and bridges within city or compact village limits; 

B. Municipal officers, for all other ways and bridges within that city and compact 
village limits; and 

C.  The  county  commissioners,  for  county  roads  and  bridges  located  in 
unorganized territory. 

9. Pilot vehicles. The following restrictions apply to pilot vehicles. 

A. Pilot vehicles required by a permit must be equipped with warning lights and 
signs as required by the Secretary of State with  the advice of  the Department of 
Transportation. 

B. Warning lights may be operated and lettering on the signs may be visible on a 
pilot vehicle only while it is escorting a vehicle with a permit on a public way. 

With the advice of the Commissioner of Transportation and the Chief of the State Police, 
the Secretary of State shall establish rules for the operation of pilot vehicles. 

9­A.  Police  escort.  A  person  may  not  operate  a  single  vehicle  or  a  combination  of 
vehicles of 125 feet or more in length or 16 feet or more in width on a public way unless 
the vehicle or combination of vehicles is accompanied by a police escort. The Secretary 
of State, with  the  advice  of  the Commissioner  of Transportation, may  require  a  police 
escort for vehicles of lesser dimensions. 
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A.  The  Bureau  of  State  Police  shall  establish  a  fee  for  state  police  escorts  to 
defray the costs of providing a police escort. A county sheriff or municipal police 
department may establish a fee to defray the costs of providing police escorts. 

B. The Bureau of State Police shall provide a police escort if a request is made by 
a  permittee.  A  county  sheriff  or  municipal  police  department  may  refuse  a 
permittee's request for a police escort. 

C. A vehicle or combination of vehicles for which a police escort is required must 
be accompanied by a state police escort when operating on the interstate highway 
system. 

10.  Taxes paid. A permit  for  a mobile  home may  not  be  granted  unless  the  applicant 
provides reasonable assurance that all property taxes, sewage disposal charges and drain 
and sewer assessments applicable to the mobile home, including those for the current tax 
year, have been paid or that the mobile home is exempt from those taxes. A municipality 
may waive the requirement that those taxes be paid before the issuance of a permit if the 
mobile home is to be moved from one location in the municipality to another location in 
the same municipality for purposes not related to the sale of the mobile home. 

11. Violation. A person who moves  an object  over  the  public way  in  violation  of  this 
section commits a traffic infraction. 

Section History: 
PL 1993,  Ch. 683,   §A2 (NEW). 
PL 1993,  Ch. 683,   §B5 (AFF). 
PL 1997,  Ch. 144,   §1,2 (AMD). 
PL 1999,  Ch. 117,   §2 (AMD). 
PL 1999,  Ch. 125,   §1 (AMD). 
PL 1999,  Ch. 580,   §13 (AMD). 
PL 2001,  Ch. 671,   §30 (AMD). 
PL 2003,  Ch. 166,   §13 (AMD). 
PL 2003,  Ch. 452,   §Q73,74 (AMD). 
PL 2003,  Ch. 452,   §X2 (AFF). 
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January 3, 2001 

1 of 1 

SPECIAL PROVISION 
SECTION 105 

LEGAL RELATIONS WITH AND RESPONSIBILITY TO PUBLIC 
(NPDES) 

105.8.2 Permit Requirements  This Section is revised by the addition of the following paragraph: 

”The Contractor is advised that the Environmental Protection Agency has issued a final National 
Pollutant Discharge Elimination System (NPDES) General  Permit  for  storm water discharges 
from construction sites disturbing more than 2 ha [5 acres].  This permit requires: 

•  Storm Water Pollution Prevention Plan 

•  Submission  of  a  Notification  of  Intent  (NOI)  at  least  48  hours  before  construction 
commences 

•  Submission  of  a  Notification  of  Termination  (NOT)  when  a  site  has  been  finally 
stabilized and all storm water discharges from construction activities are eliminated. 

If  the  project’s  land disturbances  is 2 ha [5 acres] or more,  the Department will prepare  the 
plan and submit the NOI (and NOT).  The Contractor shall prepare plans and submit NOI’s 
(and NOT’s) for regulated construction activities beyond the project limits (e.g., borrow pits). 

The Contractor shall be familiar with and comply with these regulations.” 
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Project No. BH­1104(300)X 

SPECIAL PROVISION 105 
CONSTRUCTION AREA 

A  Construction  Area  located  in  the  City  of  Old  Town  has  been  established  by  the  Maine  Department  of 
Transportation  (MDOT)  in  accordance with  provisions  of    29­A  §  2382 Maine  Revised  Statutes Annotated 
(MRSA). 

(a)  The section of highway under construction in the city of Old Town, is located on Route 16 
approximately 0.5 miles north of the Route 43 junction. Beginning at station 24+00.00 and 
ending at station 35+00.00. 

(b)  (Route  16)  over  Pushaw  Stream  station  24+00.00  to  station  35+00.00  of  the  construction 
plus approaches. 

Per 29­A § 2382 (7) MRSA, the MDOT may “issue permits for stated periods of time for loads and equipment 
employed on public way construction projects, United States Government  projects or construction of private 
ways, when within construction areas established by the Department of Transportation. The permit: 

A. Must be procured from the municipal officers for a construction area within that municipality; 

B. May require the contractor to be responsible for damage to ways used in the construction areas and 
may provide for: 

(1) Withholding by the agency contracting the work of final payment under contract; or 

(2)  The  furnishing  of  a  bond  by  the  contractor  to  guarantee  suitable  repair  or  payment  of 
damages. 

The  suitability  of  repairs  or  the  amount  of  damage  is  to  be  determined  by  the Department  of 
Transportation on state­maintained ways and bridges, otherwise by the municipal officers; 

C.  May  be  granted  by  the  Department  of  Transportation  or  by  the  state  engineer  in  charge  of  the 
construction contract; and 

D. For construction areas, carries no fee and does not come within the scope of this section.” 

The  Municipal  Officers  for  the  City  of  Old  Town  agreed  that  an  Overlimit  Permit  will  be  issued  to  the 
Contractor for the purpose of using loads and equipment on municipal ways in excess of the limits as specified 
in 29­A MRSA, on the municipal ways as described in the “Construction Area”. 

As noted above, a bond may be required by the municipality, the exact amount of said bond to be determined 
prior to use of any municipal way.  The MDOT will assist in determining the bond amount if requested by the 
municipality. 

The maximum speed limits for trucks on any town way will be 25 mph (40 km per hour) unless a higher legal 
limit is specifically agreed upon in writing by the Municipal Officers concerned. 
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Old Town, Irving 
BH­1104(300)X 

December 24, 2008 

1 of 1 

SPECIAL PROVISION 
SECTION 107 

PROSECUTION AND PROGRESS 
(Contract Time) 

The specified contract completion date is August 15, 2010. 
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Old­Town 
BH­1104(300)X 

December 21, 2008 

1 of 1 

SPECIAL PROVISION 
SECTION 107 

PROSECUTION OF WORK 
AND 

SUPPLEMENTAL LIQUIDATED DAMAGES 

The Contractor may close Route 16 to traffic for two, one week periods of time. A one 
week period of time shall be defined as 7 consecutive Calendar Days. There shall be a 
minimum of 21 Calendar Days between the road closures. The road closures shall occur 
between June 1, 2009 and December 1, 2009. 

Once the Contractor commences work during the closure, the work shall be continuous 
through completion. 

The new replacement bridge shall be complete and open to traffic with membrane and the 
first layer of pavement by November 15 th , 2009. Surface pavement and removal of the 
temporary bridge may be completed in 2010. 

Supplemental liquidated damages will be assessed to the Contractor at the rate of one­ 
thousand ($1,000.00) U.S. dollars  per day for each day Route 16 remains closed to 
traffic beyond the allowed closure periods or the new replacement bridge is not complete 
and open to traffic by the date specified above.  This assessment of liquidated damages 
will be in addition to the liquidated damages specified in section 107 of the Department 
of Transportation Standard Specification. 
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Old Town, Irving 
BH­1104(300)X 
December 19, 2008 

SPECIAL PROVISION 
SECTION 107 

TIME 
(Supplemental Liquidated Damages for Fabrication Time) 

107.8.1  Fabrication Time. 

The  Department  has  budgeted  for  the  following  amounts  of  continuous  full  time 
fabrication/shop inspection for certain Work components: 

Element  Time  Supplemental LD 

1)  Structural Steel        49 calendar days  $500 per calendar day 
2) Precast Deck Panels      14 calendar days  $500 per calendar day 

The  Contractor  is  responsible  for  requiring  their  fabricators  and  suppliers  to  produce 
these products for the Work continuously until finished, including any needed actions to 
correct unacceptable workmanship or materials.  If the Department determines that shop 
inspection  beyond  these  times  is  required,  then  the  corresponding  Supplemental 
Liquidated  Damages  will  be  deducted  as  they  occur  from  amounts  otherwise  due  the 
Contractor.   The Contractor will be notified by the Department when these times begin 
and when the allotted time will expire. 

If  a  fabricator  or  supplier  works  more  than  one  shift  per  day  and  the  Department 
determines  that  inspection is required for each shift,  each shift will  count as a calendar 
day and  the LD rate will be  the noted amount per  shift per calendar  day in  lieu  of per 
calendar day. 

Inspection is required for the following activities: 
For  metal  fabrication  work  ­  welding,  including  tack  welding,  heat  correcting,  non­ 
destructive examination, assembly verification, protective coating application. 

For concrete work – tensioning of strands, batching and casting of concrete, breaking of 
test cylinders, de­tensioning. 
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September 29, 2004 

SPECIAL PROVISION 
SECTION 106 
QUALITY 

(Quality Level Analysis­ Structural Concrete) 

106.7.1 Standard Deviation Method  Under H. Replace the Method A payfactor with the 
following; 

“Method A:       PF = [32.5 + (Quality Level * 0.75)] * 0.01” 
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Old Town 
BH­1104(300)X 

December 18, 2008 

1 of 1 

SPECIAL PROVISION 
SECTION 107 

TIME 

107.4.2  Schedule of Work Required.  This Section is amended by the following: 

In addition to the Contractors initial CPM Schedule, the Department will require 
the  Contractor  to  update  the  schedule  monthly  to  show  current  progress.  The 
submittal date for monthly updates shall be determined by the Resident. 
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April 5, 2007 
Supersedes March 8, 2007 

Page 1 of 1 

SPECIAL PROVISION 
SECTION 107 

TIME 
(Scheduling of Work – Projected Payment Schedule) 

Description  The Contractor shall also provide the Department with a Quarterly Projected 
Payment Schedule that estimates the value of the Work as scheduled, including requests 
for  payment  of  Delivered  Materials.    The  Projected  Payment  Schedule  must  be  in 
accordance  with  the  Contractor's  Schedule  of  Work  and  prices  submitted  by  the 
Contractor’s  Bid.    The  Contractor  shall  submit  the  Projected  Payment  Schedule  as  a 
condition of Award. 
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SPECIAL PROVISION 
DIVISION 400 
PAVEMENTS 

SECTION 401 ­ HOT MIX ASPHALT PAVEMENT 

401.01 Description  The Contractor shall furnish and place one or more courses of Hot Mix Asphalt Pavement 
(HMA) on an approved base in accordance with the contract documents and in reasonably close conformity with 
the lines, grades,  thickness, and typical cross sections shown on the plans or established by the Resident.   The 
Department will  accept  this work under Quality Assurance provisions,  in accordance with  these specifications 
and the requirements of Section 106 – Quality, the provisions of AASHTO M 323 except where otherwise noted 
in sections 401 and 703 of these specifications, and the Maine DOT Policies and Procedures for HMA Sampling 
and Testing. 

401.02 Materials  Materials shall meet the requirements specified in Section 700 ­ Materials: 
Asphalt Cement  702.01 
Aggregates for HMA Pavement  703.07 
HMA Mixture Composition  703.09 

401.021 Recycled Asphalt Materials  Recycled Asphalt Pavement (RAP) may be introduced into the mixture at 
percentages  approved  by  the  Department.  If  approved  by  the  Department,  the  Contractor  shall 
provide documentation stating the source, average residual asphalt content, and stockpile gradations showing 
RAP  materials  have  been  sized  to  meet  the  maximum  aggregate  size  requirements  of  each  mix 
designation. The Department will obtain samples for verification and approval prior to its use. 

In  the event  that RAP source or properties change,  the Contractor  shall notify the Department of  the change 
and submit new documentation stating the new source or properties a minimum of 72 hours prior to the change 
to allow for obtaining new samples and approval. 

401.03 Composition of Mixtures  The Contractor shall compose the Hot Mix Asphalt Pavement with aggregate, 
Performance Graded Asphalt Binder (PGAB), and mineral filler if required.  HMA shall be designed and tested 
according to AASHTO T312 and the volumetric criteria in Table 1.  The Contractor shall size, uniformly grade, 
and combine the aggregate fractions in proportions that provide a mixture meeting the grading requirements of 
the Job Mix Formula (JMF).  The Contractor may use a maximum of 15% reclaimed asphalt pavement (RAP) in 
any base, binder, surface, or shim course.  The Contractor may be allowed to use more than 15% RAP, up to a 
maximum of 25% RAP, in a base, binder, or shim course provided that PG 58­34 asphalt binder  is used in the 
mixture. 

The Contractor shall submit for Department approval a JMF to the Central Laboratory in Bangor for each mixture 
to be supplied.  The Department may approve 1 active design per nominal maximum size, per traffic level, per 
plant, plus a 9.5mm “fine” mix @ 50 gyrations for shimming and where required, a non­RAP design for bridge 
decks.  The Department shall then have 15 calendar days in which to process a new design before approval.  The 
JMF shall establish a single percentage of aggregate passing each sieve size within the limits shown in section 
703.09.   The mixture shall  be designed and produced,  including all production  tolerances,  to comply with  the 
allowable control points for the particular type of mixture as outlined in 703.09.  The JMF shall state the original 
source, gradation, and percentage  to be used of each portion of  the aggregate and mineral filler  if required.    It 
shall also state the proposed PGAB content, the name and 
location of the refiner, the supplier, the source of PGAB submitted for approval, the type of PGAB modification 
if applicable, and the location of the terminal if applicable. 

In addition, the Contractor shall provide the following information with the proposed JMF: 
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Properly completed JMF indicating all mix properties (Gmm, VMA, VFB, etc.) 
Stockpile Gradation Summary 
Design Aggregate Structure Consensus Property Summary 
Design Aggregate Structure Trial Blend Gradation Plots (0.45 power chart) 
Trial Blend Test Results for at least three different asphalt contents 
Specific Gravity and temperature/viscosity charts for the PGAB to be used 
Recommended mixing and compaction temperatures from the PGAB supplier 
Material Safety Data Sheets (MSDS) For PGAB 
Asphalt Content vs. Air Voids trial blend curve 
Test report for Contractor’s Verification sample 

At the time of JMF submittal, the Contractor shall identify and make available the stockpiles of all proposed 
aggregates at  the plant site.  There must be a minimum of 135 Mg [150 ton] for stone stockpiles, 70 Mg [75 
ton] for sand stockpiles, and 45 Mg [50 ton] of blend sand before the Department will sample.  The Department 
shall  obtain  samples  for  laboratory  testing.   The Contractor  shall  also make  available  to  the Department  the 
PGAB proposed  for use  in  the mix in  sufficient quantity  to  test  the properties of  the asphalt  and to produce 
samples for testing of the mixture.  Before the start of paving, the Contractor and the Department shall split a 
production sample for evaluation.  The Contractor shall test its split of the sample and determine if the results 
meet the requirements of the Department’s written policy for mix design verification (See Maine DOT Policies 
and Procedures for HMA Sampling and Testing available at the Central Laboratory in Bangor).  If the results 
are found to be acceptable, the Contractor will  forward their  results to the Department’s Lab, which will test 
the  Department’s  split  of  the  sample.    The  results  of  the  two  split  samples  will  be  compared  and  shared 
between the Department and the Contractor.  If the Department finds the mixture acceptable, an approved JMF 
will be forwarded to the Contractor and paving may commence.  The first day’s production shall be monitored, 
and  the  approval  may  be  withdrawn  if  the  mixture  exhibits  undesirable  characteristics  such  as  checking, 
shoving or displacement.  The Contractor shall be allowed to submit aim changes within 24 hours of receipt of 
the first Acceptance test result.  Adjustments will be allowed of up to 2% on the percent passing the 2.36 mm 
sieve through the 0.075 mm and 3% on the percent passing the 4.75 mm or larger sieves.  Adjustments will be 
allowed on the %PGAB of up to 0.2%.  Adjustments will be allowed on GMM of up to 0.010. 

The  Contractor  shall  submit  a  new  JMF  for  approval  each  time  a  change  in  material  source  or  materials 
properties  is  proposed.    The  same  approval  process  shall  be  followed.    The  cold  feed  percentage  of  any 
aggregate  may  be  adjusted  up  to  10  percentage  points  from  the  amount  listed  on  the  JMF,  however  no 
aggregate listed on the JMF shall be eliminated.   The cold feed percentage for RAP may be adjusted up to 5 
percentage points from the amount listed on the JMF but shall not exceed the maximum allowable percentage 
for RAP for the specific application. 

TABLE 1:  VOLUMETRIC DESIGN CRITERIA 
Voids in the Mineral Aggregate 
(VMA)(Minimum Percent) Required Density 

(Percent of Gmm)  Nominal Maximum Aggregate Size (mm) 
Design 
ESAL’s 
(Millions)  Ninitial  Ndesign  Nmax  25  19  12.5  9.5  4.75 

Voids Filled 
with Binder 
(VFB) 

(Minimum %) 
Fines/Eff. 

Binder Ratio 

<0.3  <91.5  70­80 
0.3 to <3  <90.5  65­80 
3 to <10 
10 to <30 
> 30 

<89.0 
96.0  <98.0  13.0  14.0  15.0  16.0  16.0 

65­80* 
0.6­1.2 

*For 9.5 mm nominal maximum aggregate size mixtures, the maximum VFB is 82. 
*For 4.75 mm nominal maximum aggregate size mixtures, the maximum VFB is 84. 
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401.04 Temperature Requirements  After the JMF is established, the temperatures of the mixture shall conform 
to the following tolerances: 

In the truck at the mixing plant  – allowable range 135° to 163°C [275 to 325°F] 
At the Paver           – allowable range 135° to 163°C [275 to 325°F] 

The JMF and the mix subsequently produced shall meet the requirements of Tables 1 and Section 703.07. 

401.05  Performance  Graded  Asphalt  Binder  Unless  otherwise  noted  in  Special  Provision  403  ­  Hot 
Bituminous Pavement, PGAB shall be 64­28, except that for mixtures containing greater than 15% but no more 
than 25% RAP the PGAB shall be PG 58­34.  The PGAB shall meet the applicable requirements of AASHTO 
M320  ­  Standard Specification  for PGAB.   The Contractor  shall  provide  the Department with  an  approved 
copy of the Quality Control Plan for PGAB in accordance with AASHTO R 26  Certifying Suppliers of PGAB. 

401.06 Weather and Seasonal Limitations  The State is divided into two paving zones as follows: 

a. Zone 1  Areas  north of US Route 2  from Gilead  to Bangor and north of Route 9  from Bangor  to 
Calais. 

b. Zone 2  Areas south of Zone 1 including the US Route 2 and Route 9 boundaries. 

The Contractor may  place Hot Mix Asphalt  Pavement  for  use  other  than  a  traveled way wearing  course  in 
either Zone between the dates of April 15 th and November 15 th , provided that the air temperature as determined 
by an approved thermometer (placed in the shade at the paving location) is 4°C [40°F] or higher and the area to 
be paved is not frozen.  The Contractor may place Hot Mix Asphalt Pavement as traveled way wearing course 
in Zone 1 between  the dates of May 1st  and  the Saturday  following October 1st and in Zone 2 between  the 
dates of April 15 th  and the Saturday following October 15 th , provided the air temperature determined as above 
is  10°C  [50°F]  or  higher.    For  the  purposes  of  this  Section,  the  traveled  way  includes  truck  lanes,  ramps, 
approach roads and auxiliary lanes. The atmospheric temperature for all courses on bridge decks shall be 10°C 
[50°F] or higher. 

Hot Mix Asphalt Pavement used for curb, driveways, sidewalks, islands, or other incidentals is not subject to 
seasonal  limitations,  except  that  conditions  shall  be  satisfactory  for  proper  handling  and  finishing  of  the 
mixture. Unless  otherwise  specified,  the Contractor  shall  not  place Hot Mix Asphalt  Pavement  on  a wet  or 
frozen surface and the air temperature shall be 4°C [40°F] or higher. 

On  all  sections  of  overlay  with  wearing  courses  less  than  25 mm  [1  in]  thick,  the  wearing  course  for  the 
travelway and adjacent  shoulders shall be placed between  the dates  of May 15 th  and  the Saturday  following 
September 15 th . 

On all sections of overlay with wearing courses less than 1 inch thick, the wearing course for the travelway and 
adjacent shoulders shall be placed between the dates of June 1 st and the Saturday following September 1 st  if the 
work  is  to  be  performed,  either  by  contract  requirement,  or Contractor option,  during  conditions  defined  as 
“night work”. 

401.07 Hot Mix Asphalt Plant 

401.071 General Requirements  HMA plants shall conform to AASHTO M156. 

a. Truck Scales  When the hot mix asphalt is to be weighed on scales meeting the requirements of Section 
108  ­  Payment,  the  scales  shall  be  inspected  and  sealed  by  the  State  Sealer  as  often  as  the Department 
deems necessary to verify their accuracy. 
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Plant scales shall be checked prior to the start of the paving season, and each time a plant is moved to a new 
location.  Subsequent checks will be made as determined by the Resident.  The Contractor will have at least 
ten 20 Kg [50 pound] masses for scale testing. 

401.072 Automation of Batching  Batch plants shall be automated for weighing, recycling, and monitoring the 
system.    In  the  case of  a malfunction of  the printing  system,  the  requirements of Section 401.074 c.  of  this 
specification will apply. 

The batch plant  shall  accurately  proportion  the  various materials  in  the  proper order  by weight.   The  entire 
batching and mixing cycle shall be continuous and shall not require any manual operations.   The batch plant 
shall use auxiliary  interlock circuits  to  trigger  an audible  alarm whenever  an error  exceeding  the acceptable 
tolerance occurs.  Along with the alarm, the printer shall print an asterisk on the delivery slip in the same row 
containing  the out­of­tolerance weight.   The automatic proportioning system shall be capable of consistently 
delivering material within the full range of batch sizes.  When RAP is being used, the plant must be capable of 
automatically compensating for the moisture content of the RAP. 

All  plants  shall  be  equipped with  an  approved  digital  recording  device.   The  delivery  slip  load  ticket  shall 
contain information required under Section 108.1.3 ­ Provisions Relating to Certain Measurements, Mass and 
paragraphs a, b, and c of Section 401.073 

401.073 Automatic  Ticket  Printer  System  on Automatic HMA Plant  An  approved  automatic  ticket  printer 
system  shall  be  used  with  all  approved  automatic  HMA  plants.    The  requirements  for  delivery  slips  for 
payment  of materials measured  by weight,  as  given  in  the  following  Sections,  shall  be waived:  108.1.3  a., 
108.1.3 b., 108.1.3 c., and 108.1.3 d.  The automatic printed ticket will be considered as the Weight Certificate. 

The requirements of Section 108.1.3 f. ­ Delivery Slips, shall be met by the weigh slip or ticket, printed by the 
automatic system, which accompanies each truckload, except for the following changes: 

a.   The quantity  information  required shall be  individual weights of each batch or  total net weight of 
each truckload. 

b.  Signatures (legible initials acceptable) of Weighmaster (required only in the event of a malfunction 
as described in 401.074 c.). 

c.  The MDOT designation for the JMF. 

401.074 Weight Checks on Automatic HMA Plant  At least twice during each 5 days of production either of 
the following checks will be performed: 

a.  A loaded truck may be intercepted and weighed on a platform scale that has been sealed by the State 
Sealer of Weights and Measures within the past 12 months.   Whenever the discrepancy in net weights  is 
greater than 1.0%, but does not exceed 1.5%, the plant inspector will notify the producer to take corrective 
action; payment will still be governed by the printed ticket.  The producer will be allowed a period of two 
days to make any needed repairs to the plant and/or platform scales so that the discrepancy in net weights 
between the two is less than 1.0%.  If the discrepancy exceeds 1.5%, the plant will be allowed to operate as 
long  as  payment  is  determined  by  truck  platform  scale  net weight.    Effective  corrective  action  shall  be 
taken within two working days. 

b.   Where platform scales are not  readily available,  a check will be made  to verify  the accuracy and 
sensitivity of each scale within the normal weighing range and to assure that the interlocking devices and 
automatic printer system are functioning properly. 
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c.  In the event of a malfunction of the automatic printer system, production may be continued without 
the  use  of  platform  truck  scales  for  a  period  not  to  exceed  the  next  two working  days,  providing  total 
weights of each batch are recorded on weight tickets and certified by a Licensed Public Weighmaster. 

401.08 Hauling Equipment  Trucks for hauling Hot Mix Asphalt Pavement shall have tight, clean, and smooth 
metal dump bodies, which have been thinly coated with a small amount of approved release agent to prevent 
the mixture from adhering to the bodies. 

All truck dump bodies shall have a cover of canvas or other water repellent material capable of heat retention, 
which completely covers the mixture.  The cover shall be securely fastened on the truck, unless unloading. 

All  truck  bodies  shall  have  an  opening  on  both  sides,  which  will  accommodate  a  thermometer  stem.  The 
opening shall be located near the midpoint of the body, at least 300 mm [12 in] above the bed. 

401.09  Pavers  Pavers  shall  be  self­contained,  self­propelled  units  with  an  activated  screed  (heated  if 
necessary)  capable  of  placing  courses  of  Hot Mix  Asphalt  Pavement  in  full  lane  widths  on  the  main  line, 
shoulder or similar construction. 

On projects with no price adjustment for smoothness, pavers shall be of sufficient class and size to place Hot 
Mix Asphalt Pavement over the full width of the mainline travel way with a 3 m [10 ft] minimum main screed 
with activated extensions. 

The Contractor shall place Hot Mix Asphalt Pavement on the main line with a paver using an automatic grade 
and slope controlled screed, unless otherwise authorized by the Department.  The controls shall automatically 
adjust the screed and increase or decrease the layer thickness to compensate for irregularities in the preceding 
course.  The controls shall maintain the proper transverse slope and be readily adjustable so that transitions and 
superelevated curves can be properly paved.  The controls shall operate from a fixed or moving reference such 
as a grade wire or ski type device (floating beam) with a minimum length of 10 m [30 ft], a non­contact grade 
control with a minimum span of 7.3 m [24 ft], except that a 12 m [40 ft] reference shall be used on Expressway 
projects. 

The Contractor shall operate the paver in such a manner as to produce a visually uniform surface texture and a 
thickness within the requirements of Section 401.101 ­ Surface Tolerances.  The paver shall have a receiving 
hopper with sufficient capacity for a uniform spreading operation and a distribution system to place the mixture 
uniformly, without segregation in front of the screed.  The screed assembly shall produce a finished surface of 
the  required evenness  and  texture without  tearing,  shoving, or gouging  the mixture.    Pavers with extendible 
screeds shall have auger extensions and tunnel extenders as per the manufacturer’s recommendations, a copy of 
which shall be available if requested. 

The Contractor shall have the paver at  the project site sufficiently before the start of paving operations to be 
inspected and approved by the Department.   The Contractor shall repair or replace any paver  found worn or 
defective,  either  before  or  during  placement,  to  the  satisfaction  of  the Department.    Pavers  that  produce  an 
unevenly textured or non­uniform mat will be repaired or replaced before continuing to place HMA on MDOT 
projects.  On a daily basis, the Contractor shall perform nuclear density testing across the mat being placed, at 
300 mm  [12  in]  intervals.    If  the  values  vary  by more  than  2.0%  from  the mean,  the Contractor  shall make 
adjustments until the inconsistencies are remedied. 

Failure  to  replace  or  repair  defective  placement equipment may  result  in a  letter of  suspension  of work  and 
notification of a quality control violation resulting in possible monetary penalties as governed by Section 106 ­ 
Quality 
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401.10 Rollers  Rollers shall be static steel, pneumatic tire, or approved vibrator type.  Rollers shall be in good 
mechanical  condition, capable of  starting and stopping  smoothly, and be  free  from backlash when reversing 
direction.   Rollers  shall be  equipped and operated  in  such  a way  as  to prevent  the picking  up of  hot mixed 
material by the roller surface.  The use of rollers, which result in crushing of the aggregate or in displacement 
of the HMA will not be permitted.  Any Hot Mix Asphalt Pavement that becomes loose, broken, contaminated, 
shows an excess or deficiency of Performance Graded Asphalt Binder, or is in any other way defective shall be 
removed and replaced at no additional cost with fresh Hot Mix Asphalt Pavement, which shall be immediately 
compacted to conform to the adjacent area. 

The  type  of  rollers  to  be  used  and  their  relative  position  in  the  compaction  sequence  shall  generally  be  the 
Contractor’s option, provided specification densities are attained and with the following requirements: 

a.    On  variable­depth  courses,  the  first  lift  of  pavement  over  gravel,  reclaimed  pavement,  an  irregular 
surface,  or  on  bridges,  at  least  one  roller  shall  be  14.5 Mg  [16  ton]  pneumatic­tired.    Unless  otherwise 
allowed by the Resident, pneumatic­tired rollers shall be equipped with skirting to minimize the pickup of 
HMA materials from the paved surface. When required by the Resident, the roller shall be ballasted to 18.1 
Mg [20 ton]. 

b.  Compaction with a vibratory or steel wheel roller shall precede pneumatic­tired rolling, unless otherwise 
authorized by the Department. 

c.    Vibratory  rollers  shall  not  be  operated  in  the  vibratory mode when  checking  or  cracking  of  the mat 
occurs, or on bridge decks. 

d.    Any method, which  results  in  cracking  or  checking  of  the mat,  will  be  discontinued  and  corrective 
action taken. 

The  maximum  operating  speed  for  a  steel  wheel  or  pneumatic  roller  shall  not  exceed  the  manufacturer’s 
recommendations, a copy of which shall be available if requested. 

401.101 Surface Tolerances  The Department will check surface tolerance utilizing the following methods : 

a.)  A  5  m  [16  ft]  straightedge  or  string  line  placed  directly  on  the  surface,  parallel  to  the  centerline  of 
pavement. 
b.) A 3 m  [10  ft]  straightedge  or  string  line  placed  directly  on  the  surface,  transverse  to  the  centerline  of 
pavement. 

The Contractor shall correct variations exceeding 6 mm [¼ in] by removing defective work and replacing it with 
new  material  as  directed  by  the  Department.    The  Contractor  shall  furnish  a  10  foot  straightedge  for  the 
Departments use. 

401.11 Preparation of Existing Surface  The Contractor shall thoroughly clean the surface upon which Hot Mix 
Asphalt Pavement is to be placed of all objectionable material.  When the surface of the existing base or 
pavement is irregular, the Contractor shall bring it to uniform grade and cross section. All surfaces shall have a 
tack  coat  applied  prior  to  placing  any  new  HMA  course.  Tack  coat  shall  conform  to  the  requirements  of 
Section 409 – Bituminous Tack Coat, Section 702 – Bituminous Material,  and all  applicable  sections of  the 
contract. 

401.12 Hot Mix Asphalt Documentation  The Contractor and the Department shall agree on the amount of Hot 
Mix Asphalt Pavement that has been placed each day. 
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401.13  Preparation  of  Aggregates  The  Contractor  shall  dry  and  heat  the  aggregates  for  the  HMA  to  the 
required temperature.  The Contractor shall properly adjust flames to avoid physical damage to the aggregate 
and to avoid depositing soot on the aggregate. 

401.14 Mixing  The Contractor shall combine the dried aggregate in the mixer in the amount of each fraction 
of aggregate required to meet the JMF.   The Contractor shall measure the amount of PGAB and introduce it 
into the mixer in the amount specified by the JMF. 

The Contractor shall produce the HMA at the temperature established by the JMF. 

The  Contractor  shall  dry  the  aggregate  sufficiently  so  that  the  HMA  will  not  flush,  foam  excessively,  or 
displace excessively under the action of the rollers.  The Contractor shall introduce the aggregate into the mixer 
at a temperature of not more than 14°C [25°F] above the temperature at which the viscosity of the PGAB being 
used is 0.150 Pa s. 

The Contractor shall store and introduce into the mixer the Performance Graded Asphalt Binder at a uniformly 
maintained  temperature  at  which  the  viscosity  of  the  PGAB  is  between  0.150  Pa s  and  0.300  Pa s.    The 
aggregate shall be coated completely and uniformly with a thorough distribution of the PGAB.  The Contractor 
shall determine the wet mixing time for each plant and for each type of aggregate used. 

401.15  Spreading  and  Finishing  On  areas  where  irregularities  or  unavoidable  obstacles  make  the  use  of 
mechanical  spreading  and  finishing  equipment  impracticable,  the Contractor  shall  spread,  rake,  and  lute  the 
HMA with hand tools to provide the required compacted thickness. 

On roads opened to two­way traffic, the Contractor shall place each course over the full width of the traveled 
way section being paved that day, unless otherwise noted by the Department in Section 403 ­ Hot Bituminous 
Pavement. 

401.16 Compaction  Immediately after  the Hot Mix Asphalt Pavement has been  spread,  struck off,  and any 
surface irregularities adjusted, the Contractor shall thoroughly and uniformly compact the HMA by rolling. 

The Contractor shall roll the surface when the mixture is in the proper condition and when the rolling does not 
cause undue displacement,  cracking, or  shoving.   The Contractor  shall prevent adhesion  of  the HMA to  the 
rollers or vibrating compactors without the use of fuel oil or other petroleum based release agents. 

The  Contractor  shall  immediately  correct  any  displacement  occurring  as  a  result  of  the  reversing  of  the 
direction  of  a  roller  or  from  other  causes  to  the  satisfaction  of  the Department.    Any  operation  other  than 
placement of variable depth shim course that results in breakdown of the aggregate shall be discontinued.  Any 
new pavement that shows obvious cracking, checking, or displacement shall be removed and replaced for the 
full lane width as directed by the Resident at no cost to the Department. 

Along  forms,  curbs,  headers,  walls,  and  other  places  not  accessible  to  the  rollers,  the  Contractor  shall 
thoroughly  compact  the  HMA with mechanical  vibrating  compactors.    The Contractor  shall  only  use  hand 
tamping in areas inaccessible to all other compaction equipment.  On depressed areas, the Contractor may use a 
trench roller or cleated compression strips under a roller to transmit compression to the depressed area. 

Any  HMA  that  becomes  unacceptable  due  to  cooling,  cracking,  checking,  segregation  or  deformation  as  a 
result  of  an  interruption  in  mix  delivery  shall  be  removed  and  replaced,  with  material  that  meets  contract 
specifications at no cost to the Department. 
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401.17 Joints  The Contractor shall construct wearing course transverse joints in such a manner that minimum 
tolerances shown in Section 401.101 ­ Surface Tolerances are met when measured with a straightedge. 

The paver shall always maintain a uniform head of HMA during the joint construction.  The HMA shall be free 
of segregation and meet temperature requirements outlined in section 401.04.   Transverse joints of the wearing 
course shall be straight and neatly trimmed.  The Contractor may form a vertical face exposing the full depth of 
the course by inserting a header, by breaking the bond with the underlying course, or by cutting back with hand 
tools.   The Department may allow feathered or "lap" joints on lower courses or when matching existing  low 
type pavements. 

Longitudinal joints shall be constructed in a manner that will best ensure joint integrity.  Methods or activities 
that prove detrimental to the construction of sound longitudinal joints will be discontinued. 

The Contractor shall apply a coating of emulsified asphalt immediately before paving all joints to the vertical 
face and 75 mm [3 in] of the adjacent portion of any pavement being overlaid except those formed by pavers 
operating in echelon.   The Contractor shall use an approved spray apparatus designed  for covering a narrow 
surface.    The  Department  may  approve  application  by  a  brush  for  small  surfaces,  or  in  the  event  of  a 
malfunction of the spray apparatus, but for a period of not more than one working day. 

Where pavement under this contract joins an existing pavement or when the Department directs, the Contractor 
shall  cut  the existing pavement along a smooth line, producing a neat, even, vertical  joint.   The Department 
will  not  permit  broken  or  raveled  edges.    The  cost  of  all  work  necessary  for  the  preparation  of  joints  is 
incidental to related contract pay items. 

401.18  Quality  Control Method  A,  B &  C  The  Contractor  shall  operate  in  accordance  with  the  approved 
Quality Control Plan (QCP) to assure a product meeting the contract requirements.   The QCP shall meet  the 
requirements of Section 106.6 ­ Acceptance and this Section.  The Contractor shall not begin paving operations 
until the Department approves the QCP in writing. 

Prior to placing any mix, the Department and the Contractor shall hold a Pre­paving conference to discuss the 
paving schedule, source of mix, type and amount of equipment to be used, sequence of paving pattern, rate of 
mix supply, random sampling, project lots and sublots and traffic control.  A copy of the QC random numbers 
to  be  used  on  the  project  shall  be  provided  to  The  Resident.    The  Departments’  random  numbers  for 
Acceptance  testing shall be generated and on  file with  the Resident and  the Project Manager.   All  field and 
plant supervisors including the responsible onsite paving supervisor shall attend this meeting. 

The QCP shall address any items that affect  the quality of  the Hot Mix Asphalt Pavement  including, but not 
limited to, the following: 

a.  JMF(s) 
b.  Hot mix asphalt plant details 
c.  Stockpile Management (to include provisions for a minimum 2 day stockpile) 
d.  Make and type of paver(s) 
e.  Make  and  type  of  rollers  including weight, weight  per  inch of  steel wheels,  and  average  contact 

pressure for pneumatic tired rollers 
f.  Name of QCP Administrator, and certification number 
g.  Name of Process Control Technician(s) and certification number(s) 
h.  Name of Quality Control Technicians(s) and certification number(s) 
i.  Mixing & transportation including process for ensuring that truck bodies are clean and free of debris 

or contamination that could adversely affect the finished pavement 
j.  Testing Plan 
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k.  Laydown  operations  including  longitudinal  joint  construction,  procedures  for  avoiding  paving  in 
inclement  weather,  type  of  release  agent  to  be  used  on  trucks  tools  and  rollers,  compaction  of 
shoulders,  tacking  of  all  joints,  methods  to  ensure  that  segregation  is  minimized,  procedures  to 
determine the maximum rolling and paving speeds based on best  engineering practices as well as 
past experience in achieving the best possible smoothness of the pavement 

l.  Examples of Quality Control forms including a daily plant report and a daily paving report 
m.  Silo management and details (can show storage for use on project of up to 36 hours) 
n.  Provisions for varying mix temperature due to extraordinary conditions 
o.  Name and responsibilities of the Responsible onsite Paving Supervisor 
p.  Method for calibration/verification of Density Gauge 
q.  A note that all testing will be done in accordance with AASHTO and the Maine DOT Policies and 

Procedures for HMA Sampling and Testing. 
r.  A note  detailing conditions under which  the  percent of RAP will vary  from that  specified on  the 

JMF. 
s.  A note detailing when production will be halted due to QC testing results. 

The QCP shall include the following technicians together with these minimum requirements: 

a.  QCP Administrator ­ A qualified individual shall administer the QCP.  The QCP Administrator must be 
a  full­time  employee  of  or  a  consultant  engaged  by  the  Contractor  or  paving  subcontractor.    The QCP 
Administrator shall have full authority to institute any and all actions necessary for the successful operation 
of  the  QCP.    The  QCP  Administrator  (or  its  designee  in  the  QCP  Administrator’s  absence)  shall  be 
available to communicate with the Department at all times.  The QCP Administrator shall be certified as a 
Quality  Assurance  Technologist  certified  by  the  New  England  Transportation  Technician  Certification 
Program (NETTCP). 

b.  Process Control Technician(s) (PCT) shall utilize test results and other quality control practices to assure 
the quality of aggregates and other mix components and control proportioning  to meet  the JMF(s).   The 
PCT shall inspect all equipment used in mixing to assure it is operating properly and that mixing conforms 
to  the  mix  design(s)  and  other  Contract  requirements.    The  QCP  shall  detail  how  these  duties  and 
responsibilities are to be accomplished and documented, and whether more than one PCT is required.  The 
Plan shall  include the criteria to be utilized by the PCT to correct or reject unsatisfactory materials.   The 
PCT shall be certified as a Plant Technician by the NETTCP. 

c.   Quality Control Technician(s)  (QCT)  shall  perform and utilize quality  control  tests  at  the  job  site  to 
assure that delivered materials meet the requirements of the JMF(s).  The QCT shall inspect all equipment 
utilized in transporting, laydown, and compacting to assure it is operating properly and that all laydown and 
compaction  conform  to  the  Contract  requirements.    The  QCP  shall  detail  how  these  duties  and 
responsibilities are to be accomplished and documented, and whether more than one QCT is required.  The 
QCP shall include the criteria utilized by the QCT to correct or reject unsatisfactory materials.  The QCT 
shall be certified as a Paving Inspector by the NETTCP. 

The QCP shall detail the coordination of the activities of the Plan Administrator, the PCT and the QCT.  The 
Project Superintendent shall be named in the QCP, and the responsibilities for successful implementation of the 
QCP shall be outlined. 
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The Contractor shall sample,  test, and evaluate Hot Mix Asphalt Pavement in accordance with the following 
minimum frequencies: 

TABLE 2 :  MINIMUM QUALITY CONTROL FREQUENCIES 
Test or Action  Frequency  Test Method 

Temperature of mix  6 per day at street and plant  ­ 
Temperature of mat  4 per day  ­ 
%TMD (Surface)  1 per 115 Mg [125 ton] 

(As noted in QC Plan) 
ASTM D2950 

%TMD (Base)  1 per 225 Mg [250 ton] 
(As noted in QC Plan) 

AASHTO T269 

Fines / Effective Binder  1 per 450 Mg [500 ton]  AASHTO T 312* 
Gradation  1 per 450 Mg [500 ton]  AASHTO T30 
PGAB content  1 per 460 Mg [500 ton]  AASHTO T164 

or T308 
Voids at Ndesign  1 per 450 Mg [500 ton]  AASHTO T 312* 
Voids in Mineral Aggregate at 
Ndesign 

1 per 450 Mg [500 ton]  AASHTO T 312* 

Rice Specific Gravity  1 per 450 Mg [500 ton]  AASHTO T209 
Coarse Aggregate Angularity  1 per 4500 Mg [5000 ton]  ASTM D5821 
Flat and Elongated Particles  1 Per 4500 Mg [5000 ton]  ASTM D4791 
Fine Aggregate Angularity  1 Per 4500 Mg [5000 ton]  AASHTO T304 

*Method A and B only. 

The  Contractor  may  utilize  innovative  equipment  or  techniques  not  addressed  by  the  Contract  documents  to 
produce or monitor the production of the mix, subject to approval by the Department. 

The Contractor shall submit all Hot Mix Asphalt Pavement plant test reports, inspection reports and updated pay 
factors in writing, signed by the appropriate technician and present them to the Department by 1:00 P.M. on the 
next working day, except when otherwise noted in the QCP due to local restrictions.  The Contractor shall also 
retain  splits  of  the  previous  5  QC  tests,  with  QC  results  enclosed  for  random  selection  and  testing  by  The 
Department during QA inspections of  the HMA production facility.   Test results of splits  that do not meet  the 
Dispute  Resolution  Variance  Limits  in  Table  10  shall  trigger  an  investigation  by  the  MDOT  Independent 
Assurance  Unit,  and may  result  in  that  lab  losing  NETTCP  certification  and  the  ability  to  request  a  dispute 
[Section 401.223 ­ Process for Dispute Resolution (Methods A , B and C only)]. 

The Contractor shall make density test results, including randomly sampled densities, available to the Department 
onsite.  Summaries of each day's results, including a daily paving report, shall be recorded and signed by the QCT 
and presented to the Department by 1:00 p.m. the next working day. 

The  Contractor  shall  have  a  testing  lab  at  the  plant  site,  equipped  with  all  testing  equipment  necessary  to 
complete the tests in Table 2.  The Contractor shall locate an approved SHRP Gyratory Compactor at the plant 
testing lab or within 30 minutes of the plant site. 

The  Contractor  shall  fill  all  holes  in  the  pavement  resulting  from  cutting  cores  by  the  Contractor  or  the 
Department with  a  properly  compacted,  acceptable mixture  no  later  than  the  following working  day.   Before 
filling,  the  Contractor  shall  carefully  clean  the  holes  and  apply  a  coating  of  emulsified  asphalt.    On  surface 
courses, cores shall not be cut except for Verification of the Nuclear Density Gauge, at a rate not to exceed 3 per 
day or 2 per 900 Mg [1000 ton] placed. 

56



March 12, 2008 
Supersedes March 12, 2008 

Page 11 of 21 

The  Contractor  shall  monitor  plant  production  using  running  average  of  three  control  charts  as  specified  in 
Section 106 ­ Quality.  Control limits shall be as noted in Table 3 below. The UCL and LCL, shall not exceed 
the allowable control points for the particular type of mixture as outlined in Table 1 of section 703.09 

TABLE 3:  Control Limits 
Property  UCL and LCL 

Passing 4.75 mm and larger sieves  Target +/­4.0 
Passing 2.36 mm sieve  Target +/­2.5 
Passing .075 mm sieve  Target +/­1.2 
PGAB Content*  Target +/­0.3 
Voids in the Mineral Aggregate  LCL = LSL + 0.2 
% Voids at Ndesign  JMF Target +/­1.3 

*Based on AASHTO T 308 

The Contractor shall cease paving operations whenever one of the following occurs on a lot in progress: 
a.   Methods A and B: The Pay Factor for VMA, Voids @ Nd, Percent PGAB, composite gradation, VFB, 

fines to effective binder or density using all Acceptance or all Quality Control tests for the current lot 
is less than 0.85. Method C: The Pay Factor for VMA, Voids @ Nd, Percent PGAB, percent passing 
the  nominal  maximum  sieve,  percent  passing  2.36  mm  sieve,  percent  passing  0.300 mm  sieve  or 
percent  passing  0.075 mm  sieve using  all Acceptance or all  available Quality Control  tests  for  the 
current lot is less than 0.85. 

b.   The Coarse Aggregate Angularity or Fine Aggregate Angularity value falls below the requirements of 
Table 3: Aggregate Consensus Properties Criteria for the design traffic level. 

c.  Each of  the  first 2 control  tests  for a Method A or B  lot  fall outside  the upper or  lower  limits  for 
VMA, Voids @ Nd, or Percent PGAB; or under Method C, each of the first 2 control tests for the lot 
fall outside the upper or lower limits for the individual gradation sieve sizes as required in Table 3, or 
Percent PGAB. 

d.   The Flat and Elongated Particles value exceeds 10% by ASTM D4791. 

e.  There is any visible damage to the aggregate due to over­densification other  than on variable depth 
shim courses. 

f.  The Contractor fails to follow the approved QCP. 

g.  The Contractor’s control chart shows the process to be out of control (defined as a single point outside 
of the control limits on the running average of three chart.) on any property listed in Table 3: Control 
Limits. 

Paving operations shall not resume until the Contactor and the Department determines that material meeting 
the Contract requirements will be produced.  The Department will consider corrective action acceptable if the pay 
factor for the failing property increases, based on samples already in transit, or a verification sample is tested and 
the property falls within the specification limits. 

The Department  retains  the exclusive  right, with  the exception  of  the  first day’s production of a new JMF,  to 
determine whether the resumption of production involves a significant change to the production process.  If the 
Department  so determines,  then the current  lot will be terminated, a pay  factor established, and a new  lot will 
begin. 
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401.19 Quality Control Method D  For Items covered under Method D, the Contractor shall submit a modified 
QC Plan detailing, how the mix is to be placed, what equipment is to be used, and what HMA plant is to be used. 
All mix designs (JMF) shall be approved and verified by MDOT prior to use.  Certified QC personnel shall not 
be required.  The Contractor shall certify the mix and the test results for each item by a Certificate of Compliance. 

401.20  Acceptance  Method  A,  B  &  C  These  methods  utilizes  Quality  Level  Analysis  and  pay  factor 
specifications. 

For Hot Mix Asphalt Pavement designated for acceptance under Quality Assurance provisions, the Department 
will sample once per sublot on a statistically random basis,  test, and evaluate in accordance with the following 
Acceptance Criteria: 

TABLE 4:  ACCEPTANCE CRITERIA 
PROPERTIES  POINT OF 

SAMPLING 
TEST METHOD 

Gradation  Paver Hopper  AASHTO T30 
PGAB Content  Paver Hopper  AASHTO T308 
%TMD 
(Surface) 

Mat behind all Rollers  AASHTO T269 

%TMD (Base 
or Binder) 

Mat behind all Rollers  AASHTO T269 

Air Voids at Nd  Paver Hopper  AASHTO T 312 
%VMA at Nd  Paver Hopper  AASHTO T 312 
Fines to 
Effective Binder 

Paver Hopper  AASHTO T 312 

%VFB  Paver Hopper  AASHTO T 312 

On  the  first  day of  production  in  the  current  calendar year,  or  the  first  day  of  production  of  a  new  JMF  the 
Department will  take  three  random  samples, which will  be  used  to  calculate  the  quality  level  of  the  in­place 
material in the event the lot is terminated prematurely.  Only one of the three will be tested, the other two will be 
held onsite until at least three random samples have been taken, at which time the other two will be discarded. 

Lot Size  For  purposes of evaluating  all  acceptance  test properties,  a  lot  shall  consist of  the  total quantity 
represented by each item listed under the lot size heading. 

If the Department terminates a Lot prematurely, the samples from the first day’s production will be used to 
calculate  a  volumetric  pay  factor,  and  a minimum  of  three  cores will  be  used  for  a  density  pay  factor,  if 
applicable, for quantities placed to date. 

Sublot size  ­ Refer to section 401.201, 401.202, and 401.203 for minimum size and number of sublots. The 
quantity represented by each sample will constitute a sublot. 

If  there  is  less  than one­half of a sublot  remaining at  the end,  then  it  shall be combined with  the previous 
sublot.  If there is more than one­half sublot remaining at the end, then it shall constitute the last sublot and 
shall be represented by test results.  If it becomes apparent partway through a Lot that, due to an underrun, 
there will be insufficient mix quantity to obtain the minimum number of sublots needed, the Resident may 
adjust the size of the remaining sublots and select new sample locations based on the estimated quantity of 
material remaining in the Lot. 
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Acceptance Testing  The Department will obtain samples of Hot Mix Asphalt Pavement in conformance with 
AASHTO T168  Sampling Bituminous Paving Mixtures,  and  the Maine DOT  Policies  and Procedures  for 
HMA  Sampling  and  Testing, which  will  then  be  transported  by  the  Contractor  to  the  designated MDOT 
Laboratory  within  48  hours  (except  when  otherwise  noted  in  the  project  specific  QCP  due  to  local 
restrictions), as directed by MDOT in approved transport containers to be provided by the Department, unless 
otherwise  directed  by  the  Resident.    The  Department  will  take  the  sample  randomly  within  each  sublot. 
Target values shall be as specified in the JMF.  The Department will use Table 5 for calculating pay factors 
for  gradation,  PGAB  Content,  Air  Voids  at  Ndesign,  VMA,  Fines  to  Effective  Binder  and  VFB.  The 
Department  will  withhold  reporting  of  the  test  results  for  the Acceptance  sample  until  7:00  AM,  on  the 
second working day of  receipt of  the sample, or after  receipt of  the Contractors  results  of  the Acceptance 
sample  split.  Upon  conclusion  of  each  lot,  where  there  is  a  minimum  of  four  sublots,  results  shall  be 
examined for statistical outliers, as stated in Section 106.7.2 ­ Statistical Outliers. 

Isolated Areas  During  the  course  of  inspection,  should  it  appear  that  there  is  an  isolated  area  that  is  not 
representative of  the lot based on a lack of observed compactive effort, excessive segregation or any other 
questionable  practice,  that  area  may  be  isolated  and  tested  separately.    An  area  so  isolated  that  has  a 
calculated pay factor below 0.80, based on three random tests shall be removed and replaced at the expense of 
the Contractor for the full lane width and a length not to be less than 50 m [150 ft]. 

Pavement Density  The Department will measure  pavement  density  using  core  samples  tested  according  to 
AASHTO T­166.   The Department will  randomly determine core locations.   The Contractor shall cut 6 inch 
diameter cores at no additional  cost  to  the Department by  the end of  the working day  following the day  the 
pavement  is placed, and  immediately give  them  to  the Department.   The cores will be placed  in a  transport 
container  provided  by  the  Department  and  transported  by  the  Contractor  to  the  designated MDOT  Lab  as 
directed  by  the  Department.    Pre­testing  of  the  cores  will  not  be  allowed.    At  the  time  of  sampling,  the 
Contractor  and  the Department  shall mutually  determine  if  a  core  is  damaged.    If  it  is  determined  that  the 
core(s) is damaged, the Contractor shall cut new core(s) at the same offset and within 1 m [3 ft] of the initial 
sample.  At the time the core is cut, the Contractor and the Department will mutually determine if saw cutting 
of the core is needed, and will mark the core at the point where sawing is needed.  The core may be saw cut by 
the Contractor in the Department's presence onsite, or in an MDOT Lab by The Department, without disturbing 
the layer being tested to  remove  lower  layers of Hot Mix Asphalt Pavement, gravel, or RAP.   No recuts are 
allowed at a test location after the core has been tested.  Upon conclusion of each lot, density results shall be 
examined for statistical outliers as stated in Section 106.7.2. 

On all sections of overlay with wearing courses designed to be 19 mm [3/4 in] or less in thickness, there shall 
be  no  pay  adjustment  for  density  otherwise  noted  in Section  403  ­ Hot Bituminous Pavement.  For  overlays 
designed  to  be  19 mm  [3/4  in]  or  less  in  thickness,  density  shall  be  obtained  by  the  same  rolling  train  and 
methods as used on mainline travelway surface courses with a pay adjustments for density, unless otherwise 
directed by the Department. 

There  shall  be  no  pay  adjustment  for  density  on  shoulders  unless  otherwise  noted  in  Section  403  ­  Hot 
Bituminous Pavement.  Density for shoulders shall be obtained by the same rolling train and methods as used 
on mainline travelway, unless otherwise directed by  the Department.   Efforts  to obtain optimum compaction 
will  not  be waived  by  the Department  unless  it  is  apparent  during  construction  that  local  conditions make 
densification to this point detrimental to the finished pavement surface course. 

401.201 Method A  Lot Size will be  the entire production per  JMF for  the project, or  if so agreed at  the Pre­ 
paving Conference, equal  lots of  up  to  4050 Mg [4500  tons], with unanticipated over­runs  of  up  to  1350 Mg 
[1500 ton] rolled into the last lot. Sublot sizes shall be 675 Mg [750 ton] for mixture properties, 450 Mg [500 ton] 
for base or binder densities and  225 Mg [250  ton]  for  surface densities. The minimum number of  sublots  for 
mixture properties shall be 4, and the minimum number of sublots for density shall be five. 
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TABLE 5:   METHOD A  ACCEPTANCE LIMITS 
Property  USL and LSL 

Passing 4.75 mm and larger sieves  Target +/­7% 
Passing 2.36 mm to 1.18 mm sieves  Target +/­4% 
Passing 0.60 mm   Target +/­3% 
Passing 0.30 mm to 0.075 mm sieve  Target +/­2% 
PGAB Content  Target +/­0.4% 
Air Voids  4.0% +/­1.5% 
Fines to Effective Binder  0.6 to 1.2 
Voids in the Mineral Aggregate  LSL Only from Table 1 
Voids Filled with Binder  Table 1 values plus a 4% 

production tolerance for USL only 
% TMD (In place density)  95.0% +/­ 2.5% 

401.202 Method B  Lot Size will be the entire production per JMF for the project and shall be divided into 3 
equal sublots for Mixture Properties and 3 equal sublots for density. 

TABLE 6:  METHOD B ACCEPTANCE LIMITS 
Property  USL and LSL 

Percent Passing 4.75 mm and larger sieves  Target +/­7 
Percent Passing 2.36 mm to 1.18 mm sieves  Target +/­5 
Percent Passing 0.60 mm   Target +/­4 
Percent Passing 0.30 mm to 0.075 mm sieve  Target +/­3 
PGAB Content  Target +/­0.5 
Air Voids  4.0% +/­2.0 
Fines to Effective Binder  0.6 to 1.4 
Voids in the Mineral Aggregate  LSL from Table 1 
Voids Filled with Binder  Table1 plus a 4% production tolerance for USL. 
% TMD (In­place Density)  95.0% +/­ 2.5% 

401.203 Testing Method C  Lot Size will be the entire production per JMF for the project, or if so agreed at the 
Pre­paving Conference, equal  lots of up to 4050 Mg [4500 tons], with unanticipated over­runs of up  to 1350 
Mg [1500 ton] rolled into the last lot. Sublot sizes shall be 675 Mg [750 ton] for mixture properties, 450 Mg 
[500  ton]  for  base  or binder densities  and 225 Mg [250  ton]  for  surface densities. The minimum number  of 
sublots for mixture properties shall be 4, and the minimum number of sublots for density shall be five. 

TABLE 7:  METHOD C ACCEPTANCE LIMITS 
Property  USL and LSL 

Passing 4.75 mm and larger sieves  Target +/­7% 
Passing 2.36 mm to 1.18 mm sieves  Target +/­4% 
Passing 0.60 mm   Target +/­3% 
Passing 0.30 mm to 0.075 mm sieve  Target +/­2% 
PGAB Content  Target +/­0.4% 
Air Voids  4.0% +/­1.5% 
Fines to Effective Binder  0.6 to 1.2 
Voids in the Mineral Aggregate  LSL Only from Table 1 
Voids Filled with Binder  Table 1 values plus a 4% production 

tolerance for USL only 
% TMD (In place density)  95.0% +/­ 2.5% 
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401.204 Testing Method D For hot mix asphalt items designated as Method D in Section 403 ­ Hot Bituminous 
Pavement, one sample will be  taken  from  the paver hopper or  the  truck body per 225 Mg [250 ton] per pay 
item.   The mix will be  tested  for gradation and PGAB content.   Disputes will not be  allowed.  If  the mix  is 
within the tolerances listed in Table 8: Method D Acceptance Limits, the Department will pay the contract unit 
price.  If the test results for each 225 Mg [250 ton] increment are outside these limits, the following deductions 
(Table 8b) shall apply to the HMA quantity represented by the test. 

TABLE 8:  METHOD D ACCEPTANCE LIMITS 

Property  USL and LSL 
Percent Passing 4.75 mm and larger sieves  Target +/­7 
Percent Passing 2.36 mm to 1.18 mm sieves  Target +/­5 
Percent Passing 0.60 mm   Target +/­4 
Percent Passing 0.30 mm to 0.075 mm sieve  Target +/­3 
PGAB Content  Target +/­0.5 
% TMD (In­place Density)  95.0% +/­ 2.5% 

TABLE 8b Method “D” Price Adjustments 

PGAB Content  ­5% 
2.36 mm sieve  ­2% 
0.30 mm sieve  ­1% 
0.075 mm sieve  ­2% 

Density  ­10%* 

*Only applies when called for in Section 403 ­ Hot Bituminous Pavement.  Contractor shall cut two 150 mm [6 
in] cores, which shall be tested for percent TMD per AASHTO T­269.    If  the average for  the two tests falls 
below 92.5% the disincentive shall apply. 

401.21 Method of Measurement  The Department will measure Hot Mix Asphalt Pavement by the Mg [ton] in 
accordance with Section 108.1 ­ Measurement of Quantities for Payment. 

401.22 Basis of Payment  The Department will pay for the work, in place and accepted, in accordance with the 
applicable sections of this Section, for each type of HMA specified. 

The  Department  will  pay  for  the  work  specified  in  Section  401.11,  for  the  HMA  used,  except  that  cleaning 
objectionable material from the pavement and furnishing and applying bituminous material to joints and contact 
surfaces is incidental. 

Payment  for  this  work  under  the  appropriate  pay  items  shall  be  full  compensation  for  all  labor,  equipment, 
materials,  and  incidentals  necessary  to  meet  all  related  contract  requirements,  including  design  of  the  JMF, 
implementation of the QCP, obtaining core samples, transporting cores and samples, filling core holes, applying 
emulsified asphalt to joints, and providing testing facilities and equipment. 

The Department will make a pay adjustment for quality as specified below. 

401.221  Pay  Adjustment  The  Department  will  sample,  test,  and  evaluate  Hot  Mix  Asphalt  Pavement  in 
accordance with Section 106 ­ Quality and Section 401.20 ­ Acceptance, of this Specification. 

401.222  Pay  Factor  (PF)  The  Department  will  use  the  following  criteria  for  pay  adjustment  using  the  pay 
adjustment factors under Section 106.7 ­ Quality Level Analysis: 
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Density If the pay factor for Density falls below 0.80 for Method A or C or 0.86 for Method B, all of the cores 
will  be  randomly  recut  by  Sublot.    A new pay  factor will  be  calculated  that  combines  all  initial  and  retest 
results.  If the resulting pay factor is below 0.80 for Method A or C or below 0.86 for Method B, the entire Lot 
shall be removed and replaced with material meeting the specifications at no additional cost to the Department, 
except  that  the Department may, when it appears  that  there is a distinct pattern of defective material,  isolate 
any defective material by investigating each mix sample sublot and require removal of defective mix sample 
sublots only, leaving any acceptable material in place if it is found to be free of defective material.  Pay factors 
equal to or greater than the reject level will be paid accordingly. 

Gradation  For HMA evaluated under Acceptance Method A or B,  the Department will determine a composite 
pay factor (CPF) using applicable price adjustment factors “f“ from Table 9: Table of Gradation Composite “f” 
Factors, and Acceptance limits from Table 5: Method A Acceptance Limits, for Method A or Table 6: Method B 
Acceptance Limits, for Method B.  The Department will not make price adjustments for gradation on Methods A 
and B, but will monitor them as shutdown criteria. 

TABLE 9: TABLE OF GRADATION COMPOSITE " f " FACTORS 
(Methods A and B) 

"f" Factor 
Constituent  19 mm  12.5 mm  9.5 mm  4.75 mm 

25 mm   ­  ­  ­  ­ 
19 mm   4  ­  ­  ­ 
12.5 mm     4  4  ­ 
9.50 mm         4 
2.36 mm  6  6  6  8 
1.18 mm 
0.60 mm  2  2  2  2 
0.30 mm   2  2  2  2 

Gradation 

0.075 mm   6  6  6  8 

For HMA evaluated under Acceptance Method C, the Department will determine a pay factor using acceptance 
limits from Table 7: Method C Acceptance Limits. 

VMA, Air Voids, VFB and Fines to Effective Binder  The Department will determine a pay factor (PF) using the 
applicable Acceptance Limits. 

The following variables will be used for pay adjustment: 

PA   =  Pay Adjustment 
Q    =  Quantity represented by PF in Mg [ton] 
P      =  Contract price per Mg [ton] 
PF    =  Pay Factor 

Pay Adjustment Method A 

The Department will use the following criteria for pay adjustment: density, Performance Graded Asphalt Binder 
content, voids @Nd,  VMA, VFB, F/Beff, and the screen sizes listed in Table 9 for the type of HMA represented in 
the JMF. If any pay factor for any single property or composite gradation falls below 0.85, the Contractor shall 
shut down the HMA plant. If any single pay factor for PGAB Content, VMA, or Air Voids falls below 0.80, then 
the composite pay factor for PGAB Content, VMA, and Air Voids shall be 0.55. 
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Density:  For mixes  having  a  density  requirement,  the Department will  determine  a  pay  factor  using  Table  5: 
Method A Acceptance Limits: 

PA   =  (density PF­ 1.0)(Q)(P)x0.50 

PGAB Content, VMA and Air Voids:  The Department will determine a pay adjustment using Table 5: Method 
A Acceptance Limits as follows: 

PA  =  (voids @ Nd PF­ 1.0)(Q)(P)x0.20 + (VMA @ Nd PF­ 1.0)(Q)(P)x0.20 + (PGAB PF­ 
1.0)(Q)(P)x0.10 

VFB and Fines to Effective Binder  The Department will determine a pay factor (PF) using Table 5: Method A 
Acceptance Limits. The Department will not make price adjustments for VFB or Fines to Effective Binder, but 
will monitor them as shutdown criteria. 

Pay Adjustment Method B 

The Department will use the following criteria for pay adjustment: density, Performance Graded Asphalt Binder 
content, voids @Nd,  VMA, VFB, F/Beff, and the screen sizes listed in Table 9 for the type of HMA represented in 
the JMF. If any pay factor for any single property or composite gradation falls below 0.90, the Contractor shall 
shut down the HMA plant. If any single pay factor for PGAB Content, VMA, or Air Voids falls below 0.86, then 
the composite pay factor for PGAB Content, VMA, and Air Voids shall be 0.70. 

Density:  For mixes  having  a  density  requirement,  the Department will  determine  a  pay  factor  using  Table  6: 
Method B Acceptance Limits: 

PA   =  (density PF­ 1.0)(Q)(P)x0.50 

PGAB Content, VMA and Air Voids:  The Department will determine a pay adjustment using Table 6: Method 
B Acceptance Limits as follows: 

PA  =  (voids @ Nd PF­ 1.0)(Q)(P)x0.20 + (VMA @ Nd PF­ 1.0)(Q)(P)x0.20 + (PGAB PF­ 
1.0)(Q)(P)x0.10 

VFB and Fines to Effective Binder  The Department will determine a pay factor (PF) using Table 6: Method B 
Acceptance Limits. The Department will not make price adjustments for VFB or Fines to Effective Binder, but 
will monitor them as shutdown criteria. 

Pay Adjustment Method C 

The Department will  use  density,  Performance Graded  Asphalt  Binder  content,  and  the  screen  sizes  listed  in 
Table 7 for the type of HMA represented in the JMF. If any pay factor for any single property falls below 0.85, 
the Contractor shall shut down the HMA plant. If the PGAB content falls below 0.80, then the PGAB pay factor 
shall be 0.55. If the percent passing the nominal maximum sieve, the 2.36 mm sieve, the 0.300 mm sieve or the 
0.075 mm sieve for Method C falls below 0.80, then the composite pay factor for the four sieves shall be 0.55. 

Density:  For mixes  having  a  density  requirement,  the Department will  determine  a  pay  factor  using  Table  7: 
Method C Acceptance Limits: 

PA   =  (density PF­ 1.0)(Q)(P)x0.50 
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PGAB Content and Gradation  The Department will determine a pay factor using Table 7: Method C Acceptance 
Limits. The Department will calculate the price adjustment for Mixture Properties as follows: 

PA  =  (% Passing Nom. Max PF­1.0)(Q)(P)X0.05+(% passing 2.36 mm PF­ 
1.0)(Q)(P)X0.05+(%passing 0.30 mm PF­1.0)(Q)(P)X0.05+(%passing 0.075 mm PF­ 
1.0)(Q)(P)X0.10+(PGAB PF­1.0)(Q)(P)X0.25 

VMA, Air Voids, VFB and Fines to Effective Binder  The Department will determine a pay factor (PF) using 
Table 7: Method C Acceptance Limits. The Department will not make price adjustments for VMA, Air Voids, 
VFB or Fines to Effective Binder, but will monitor them as shutdown criteria. 

Pay Adjustment Method D 

The Department will  use  density,  Performance Graded  Asphalt  Binder  content,  and  the  screen  sizes  listed  in 
Table  8b  for  the  type of HMA  represented  in  the  JMF.  If  test  results  do  not meet  the  Table  8  requirements, 
deducts as shown in Table 8b shall be applied to the quantity of mix represented by the test. 

401.223  Process for Dispute Resolution (Methods A B & C only) 

a. Dispute Resolution sampling  At the time of Hot­Mix Asphalt sampling, the Department will obtain a 
split sample of each Acceptance test random sample for possible dispute resolution testing.  The Contractor 
shall also obtain a split sample of the HMA at this same time. If the Contractor wishes to retain the option 
of requesting dispute testing of the initial Acceptance sample, the Contractor will test their split of the 

Acceptance sample and shall report their results to the Resident, with a copy to the QA Engineer at the 
Central  Laboratory  in  Bangor  by  7:00  AM,  on  the  second  working  day  from  time  of  QA  sampling, 
otherwise dispute resolution will not be initiated. The Department’s dispute resolution split sample will be 
properly labeled and stored for a period of not more than two weeks, or until the sample is tested. 

b. Disputing Acceptance results  The Contractor may dispute the Department’s Acceptance results and 
request  (Methods  A,  B,  &  C)  that  the  dispute  resolution  split  sample  be  tested  by  notifying  the 
Department’s Resident  and  the QA Engineer  at  the Central  Laboratory  in Bangor  in writing within  two 
working  days  after  receiving  the  results  of  the Acceptance  test.   The  following  shall  be provided  in  the 
request: 

Acceptance sample reference number 
The specific test result(s) or property(ies) being disputed, and 
The complete, signed report of the Contractor’s testing (In a lab certified by the NETTCP and 
MDOT) of their split of the Acceptance sample indicating that the variances in Table10: Dispute 
Resolution Variance Limits, for the specific test result(s) or property(ies) were exceeded. 

c.  Disputable  items  The  Contractor  may  dispute  any  or  all  of  the  following  test  results  when  the 
difference between  the Department’s value and  the Contractor’s value  for  that  test  equals or exceeds the 
corresponding allowable variation in Table 10: Dispute Resolution Variance Limits, PGAB content, Gmb, 
and Gmm.  In addition, if the allowable variation for these tests is not met or exceeded, the Contractor may 
dispute either or both of the following material properties provided the difference between results for them 
equals  or  exceeds  the  corresponding  allowable  variation  in  Table  10:  Voids  at  Ndesign,  and  VMA.  For 
Method C only, % passing may only be disputed on sieves which are used for price adjustments 

d.  Outcome  The value of any disputed result or property reported for  the initial Acceptance sample 
shall stand if the value reported for the dispute resolution sample is not closer to the value the Contractor 
reported  for  their  split  sample  than  to  the  value  reported  for  the  initial Acceptance  sample.  If  the  value 
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reported for the dispute resolution falls precisely half­way between the other two values the value reported 
for  the dispute resolution will  replace the original acceptance value. Otherwise, the value reported for the 
dispute resolution sample will replace the value reported for the initial Acceptance sample, and will be used 
to re­calculate any other affected results or properties. 

TABLE 10:   DISPUTE RESOLUTION VARIANCE LIMITS 

SECTION 402 ­ PAVEMENT SMOOTHNESS 

402.00 Smoothness  Projects  Projects  to  have  their  pavement  smoothness  analyzed  in  accordance with  this 
Specification will be so noted in Special Provision 403 ­ Bituminous Box 

402.01 Pavement Smoothness  The final pavement surface shall be evaluated for smoothness using a Class I or 
Class II profiler as defined by ASTM E950 (94).  Smoothness measurements will be expressed in terms of the 
International Roughness Index (IRI) as defined by the World Bank, in units of inches/mile. 

402.02 Lot Size  Lot size for smoothness will be 1000 lane­meters [3000 lane­feet].  A sublot will consist of 20 
lane­meters [50 lane­feet].   Partial  lots will be included in the previous lot  if  less  than one­half  the size of a 
normal lot. If equal to or greater than one­half the normal lot size, it will be tested as a separate lot. 

402.03  Acceptance  Testing  The  Department  will  conduct  Acceptance  testing  following  completion  of  the 
surface course.  Sections to be excluded from testing include the following: 

Bridge decks and joints (no smoothness measurements will be taken within 30 m [100 ft] of bridge joints) 
Acceleration and deceleration lanes 
Shoulders and ramps 
Side streets and roads 
Within 30 m [100 ft] of transverse joints at the beginning and end of the project 
Within 30 m [100 ft] of railroad crossings 
Urban areas with speed limits of 50 kph [30 mph] or lower 

Each  lot  shall  have  2  measurements  made  in  each  wheel  path.  The  average  of  the  4  measurements  will 
determine the smoothness for that lot. 

The smoothness measurements will be statistically evaluated for pay factors as described in Subsection 106.7 ­ 
Quality Level Analysis, using the specification limits shown below. 

ACCEPTANCE LIMITS 
Level  USL 
I  1.10 m/km [70 in/mile] 
II  1.25 m/km [80 in/mile] 
III  1.40 m/km [90 in/mile] 

PGAB Content  +/­0.4% 
Gmb  +/­0.030 
Gmm  +/­0.020 

Voids @ Nd  +/­0.8% 
VMA  +/­0.8% 

Passing 4.75 mm and larger sieves  +/­ 4.0% 
Passing 2.36 mm to 0.60 mm sieves  +/­ 3.0% 

Passing 0.30 mm  to 0.15  +/­ 2.0 % 
0.075 mm sieve  +/­ 1.0% 
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Computation of Smoothness Pay Adjustment: 

PA = (PF­1.0)(Q)(P) 
where: 
Q  =  Quantity  of  surface  course  in  the  Lot  (excluding  shoulders,  side  streets,  bridge  decks,  ramps, 
acceleration and deceleration lanes) 
PF = smoothness pay factor for the Lot 
P = Contract unit price for surface pavement 
PA = pay adjustment 

402.04  Unacceptable  Work  In  the  event  that  any  Lot  is  found  to  have  a  pay  factor  less  than  0.80,  the 
Contractor  shall  take whatever  remedial action  is  required  to  correct  the  pavement  surface  in  that Lot at  no 
additional  expense  to  the Department.  Such  remedial  action may  include but  is  not  limited  to  removal  and 
replacement of the unacceptable pavement.  In the event remedial action is necessary, the Contractor shall 

submit a written plan to the Resident outlining the scope of the remedial work.  The Resident must approve this 
plan  before  the  remedial work  can  begin.    Following  remedial work,  the  Lot  shall  be  retested,  and will  be 
subject to the specification limits listed above.  The resulting pay factor, if within the acceptable range, will be 
used  in  the  final  pay  adjustment.    The  Contractor  shall  pay  the  cost  of  retesting  the  pavement  following 
corrective action. 

Localized  surface  tolerance  defects  will  be  subject  to  the  provisions  outlined  in  Section  401.101  Surface 
Tolerances. 

Payment will be made under: 

Pay Item  Pay Unit 

402.10 Incentive/Disincentive ­ Pavement Smoothness                Lump Sum 

SECTION 403 ­ HOT BITUMINOUS PAVEMENT 

403.01 Description  This work shall consist of constructing one or more courses of bituminous pavement on an 
approved  base  in  accordance  with  these  specifications,  and  in  reasonably  close  conformity  with  the  lines, 
grades, thickness and typical cross sections shown on the plans or established. 

The  bituminous  pavement  shall  be  composed  of  a  mixture  of  aggregate,  filler  if  required,  and  bituminous 
material. 

403.02  General  The materials  and  their  use  shall  conform  to  the  requirements  of  Section  401  ­  Hot  Mix 
Asphalt Pavement. 

403.03 Construction  The construction  requirements  shall  be as  specified  in Section  401  ­ Hot Mix Asphalt 
Pavement. 

In addition, hot bituminous pavement placed on bridges shall also conform to the following requirements. 
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a.  The  mixture  shall  be  composed  of  aggregate,  PGAB  and  mineral  filler  but  no  recycled  asphalt 
pavement and placed in courses as specified in the Special Provisions. 

b.  The bottom course shall be placed with an approved rubber mounted bituminous paver of such type and 
operated in such a manner that the membrane waterproofing will not be damaged in any way. 

c.  The top course shall not be placed until the bottom course has cooled sufficiently to provide stability. 

d.  The Contractor will not be  required  to cut  sample cores  from the compacted pavement on  the bridge 
deck. 

e.  After  the top course has been placed,  the shoulder areas shall be sealed 1 meter  [3  ft] wide with  two 
applications  of  an  emulsified  bituminous  sealer  meeting  the  requirements  of  Section  702.12  ­ 
Emulsified Bituminous Sealing Compound.   The  first  application shall be pre­mixed with  fine, sharp 
sand, similar to mortar sand, as needed to fill all voids in the mix in the area being sealed.  The second 
application may be applied without  sand.   The sealer shall be carried  to  the curb at  the gutter  line in 
sufficient quantity to leave a bead or fillet of material at the face of the curb.  The area to be sealed shall 
be clean, dry and the surface shall be at ambient temperature. 

f.  The  furnishing  and applying  of  the  required quantity  of  sealer  for  the  bridge shoulder areas  shall  be 
incidental to placing the hot bituminous pavement. 

g.  The atmospheric temperature for all courses on bridge decks shall be 10°C [50°F] or higher. 

403.04 Method of Measurement  Hot bituminous pavement will be measured as specified in Section 401.21­ 
Method of Measurement. 

403.05 Basis of Payment  The accepted quantities of hot bituminous pavement will be paid for at the contract 
unit price per Megagram [ton] for the bituminous mixtures, including bituminous material complete in place. 

Method A, Method B, Method C and Method D shall be used for acceptance as specified in Section 401 ­ Hot 
Mix Asphalt Pavements.    (See Complementary Notes, Section 403  ­ Hot Bituminous Pavement,  for Method 
location). 

Payment will be made under: 

Pay Item  Pay Unit 

403.102    Hot Mix Asphalt Pavement for Special Areas        MG [Ton] 
403.206     Hot Mix Asphalt, 25 mm Nominal Maximum Size      MG [Ton] 
403.207     Hot Mix Asphalt, 19.0 mm Nominal Maximum Size     MG [Ton] 
403.208     Hot Mix Asphalt, 12.5 mm Nominal Maximum Size     MG [Ton] 
403.209     Hot Mix Asphalt, 9.5 mm Nominal Maximum Size      MG [Ton] 

(sidewalks, drives, islands & incidentals) 
403.210     Hot Mix Asphalt, 9.5 mm Nominal Maximum Size      MG [Ton] 
403.211     Hot Mix Asphalt (shimming)                           MG [Ton] 
403.212     Hot Mix Asphalt, 4.75 mm Nominal Maximum Size     MG [Ton] 
403.213     Hot Mix Asphalt, 12.5 mm                          MG [Ton] 

Nominal Maximum Size, Base 
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SPECIAL PROVISION 
SECTION 403 

HOT MIX ASPHALT 
Desc. Of 
Course 

Grad 
Design. 

Item 
Number 

Bit Cont. 
% of 
Mix 

Total 
Thick 

No. Of 
Layers 

Comp. 
Notes 

Bridge Deck 
Wearing  9.5 mm  403.210  N/A  3.0 in  2  1,2,5,8 

Travel Way and Shoulder Approach Areas 
Wearing  9.5 mm  403.210  N/A  3.0 in  2  5,8,12 
Base  12.5 mm  403.213  N/A  3.0 in  2  5,8 

Sidewalks, Drives, Islands & Incidentals 
Wearing  9.5 mm  403.209  N/A  2 in  2/more  2,3,10,13 

COMPLEMENTARY NOTES 

1.  The use of Recycled Asphalt Pavement (RAP) will not be permitted. 
2.  The density requirements are waived. 
3.  The design traffic level for mix placed shall be <0.3 million ESALS. 
5.  The aggregate qualities shall meet the design traffic level of 3 to <10 million ESALS for mix 

placed under this contract. The design, verification, Quality Control, and Acceptance tests for 
this mix will be performed at 75 gyrations. (Ndesign) 

8.  Section 106.6 Acceptance, (2) Method B. 
10.  Section 106.6 Acceptance, (2) Method D. 
12. A mixture meeting the gradation of 12.5 mm hot mix asphalt may be used at the option of the 

contractor. 
13. A mixture meeting the requirements of section 703.09 Grading ‘D’, with a minimum PGAB 

content of 6%, and the limits of Special Provision 401, Table 9 (Drives and Sidewalks) for 
PGAB content and gradation may be substituted for this item. A job mix formula shall be 
submitted to the department for approval. 

Tack Coat 
A tack coat of emulsified asphalt, RS­1, Item 409.15 shall be applied to any existing pavement at 
a rate of approximately 0.025 gal/yd², and on milled pavement approximately 0.05 gal/yd², prior 
to placing a new course. A fog coat of emulsified asphalt shall be applied between shim / 
intermediate course and the surface course, at a rate not to exceed 0.025 gal/yd². 

Tack used between layers of pavement will be paid for at the contract unit price for Item 409.15 
Bituminous Tack Coat. 
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SECTION 502 

STRUCTURAL CONCRETE 
(Precast Deck Panels) 

Description  This  work  shall  consist  of  casting,  furnishing,  and  erecting  prestressed 
structural  concrete  deck  panels  (hereafter  called  “precast  deck  panels”)  and  all  related 
materials as an optional stay­in­place forming system in accordance with the contract plans 
and specifications. 

Construction  Precast  Deck  Panels  shall  comply  with  Section  535  –  Precast,  Prestressed 
Concrete Superstructure. 

Precast deck panels shall be manufactured in conformity with the following tolerances: 

Depth of slab  ­ 3 mm, + 6 mm [­1/8 in, + 1/4 in] 
Width of slab  ­0, + 6 mm  [­0, + 1/4 in] 
Length of slab  ± 6 mm  [± 1/4 in] 
Horizontal alignment  6 mm [1/4 in] (deviation from line parallel to 

centerline) 
Squareness  13 mm [1/2 in] max. 

Difference in diagonal meas. 
Vertical Position of Strand group  +0, ­ 6 mm [+0, ­1/4 in] 

Meas. from bottom of slab 
Vertical position of individual strands  ± 6 mm [± 1/4 in] 
Horizontal strand position  ± 13 mm  [± 1/2 in] 
Strand Projection  ­6mm, +19 mm [­ 1/4 in, + 3/4 in] 
Bowing  + 6 mm  [± 1/4 in] 
Threaded jack inserts  ± 6 mm [± 1/4 in] longitudinally and 

transversely 

Basis of Payment  All work will be considered incidental to and included in Pay Item 502.26 
Structural Concrete Roadway and Sidewalk Slab on Steel Bridges.   Payment shall  include 
full compensation  for all materials wholly or partly  in  the precast deck panels and  related 
materials or work required for  the panel erected as shown on the plans.   Related materials 
and  work  will  include,  but  not  limited  to  furnishing  and  installing  temporary  supports, 
including adhesive and grout bedding, reinforcing steel, welded wire fabric and cast­in­place 
concrete. 
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December 19, 2008 

SPECIAL PROVISION 
SECTION 502 

STRUCTURAL CONCRETE 
(QC/QA Acceptance Methods) 

CLASS OF 
CONCRETE 

ITEM 
NUMBER 

DESCRIPTION  P  METHOD 

A  502.219  Structural Concrete Abuts & Retaining 
Walls 

$425  A 

A  502.26  Structural. Concrete. Roadway and SW 
Slab on Steel Bridge 

$425  A 

A  502.31  Structural Concrete Approach Slabs  C 
LP  502.49  Struc. Conc. Sidewalk and Curbs  C 
LP  526.34  Permanent Concrete Transition Barrier  C 

P  values  listed  above  reflect  the  price  per  cubic  yard  (yd 3 )  for  all  pay  adjustment 
purposes. 
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SPECIAL PROVISION 
SECTION 502 

STRUCTURAL CONCRETE 
(Quality Level Analysis) 

502.01 Description  In second sentence, replace “…METHOD B Small Qunatity Product 
Verification…” with “…METHOD B Statistical Acceptance…” 

502.05 Composition and Proportioning  Delete Table 1 and replace with the following; 

TABLE 1­ Methods A and B 

502.503  Delete and replace with the following; 

“502.0503  Quality  Assurance  METHOD  B  The  Department  will  determine  the 
acceptability of the concrete through a quality assurance program. 

The Department will take Quality Assurance samples a minimum of once per sublot 
on a statistically random basis. Quality Assurance tests will include compressive strength, 
air content and permeability. 

Concrete  sampling  for  quality  assurance  tests  will  be  taken  at  the  discharge  point, 
with pumped concrete sampling taken at the discharge end of the pump line. 

Lot Size  A lot size shall consist of the total quantity represented by each class of 
concrete  in  the Contract, except in  the case when the same class of concrete is paid for 
under both  lump sum  items and unit price  items  in  the Contract;  in  this case,  the  lump 
sum item quantities shall comprise 1 lot and the unit price item quantities shall comprise a 
separate lot.  A lot shall consist of a minimum of 3 and a maximum of 10 sublots.  If a lot 
is  comprised  of  more  than  10  sublots,  sized  in  accordance  with  Table  #3,  then  this 
quantity shall be divided equally into 2, or more, lots such that there is a minimum of 3 
and a maximum of 10 sublots per lot.  If there is insufficient quantity in a lot to meet the 
recommended minimum sublot size, then the lot shall be divided into 3 equal sublots. 

Concrete 
CLASS 

Compressive 
Strength 

(PSI) 

Permeability 
(COULOMBS) 

Entrained 
Air 
(%) 

Notes 

LSL  USL  LSL  USL  LSL USL 
S 2,900  N/A  N/A  N/A  6.0 8.5 1, 5 
A   4,350  ­­­­­  ­­­­­  2,400  6.0 8.5 1,2,5,6 
P  ­­­­­  ­­­­­  ­­­­­  ­­­­­  5 ½  7 ½  1,2,3,4,5 
LP  5,075  ­­­­­ ­­­­­ 2,000 6.0 8.5 1,2,5,6 
Fill  2,900  N/A  N/A  N/A  N/A N/A 6 
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Sublot Size, General  The size of each sublot shall be determined in accordance 
with  Table  #3.  The  Resident  may  vary  sublot  sizes  based  on  placement  sizes  and 
sequence. 

Sublot  Size,  Unit  Price  Items  Sublot  sizes  will  initially  be  determined  from 
estimated quantities.  When the actual final quantity of concrete is determined:  If there is 
less  than  one­half  the  estimated  sublot  quantity  in  the  remaining  quantity,  then  this 
quantity  shall  be combined with  the  previous sublot,  and no  further Acceptance  testing 
will  be  performed;  if  there  is  more  than  one­half  the  estimated  sublot  quantity  in  the 
remaining  quantity,  then  this  quantity  shall  constitute  the  last  sublot  and  shall  be 
represented by Acceptance test results.  If it becomes apparent part way through a lot that, 
due  to  an  underrun  in  quantity,  there  will  be  an  insufficient  quantity  of  concrete  to 
comprise  three  sublots,  then  the Resident may adjust  the  sizes of  the  remaining sublots 
and  select  new  sample  locations  based  on  the  revised  estimated  quantity  of  concrete 
remaining in the lot. 

Sublot Size, Lump Sum Items  Each lot shall be divided into sublots of equal size, 
based on the estimated quantity of concrete. 

TABLE 3 

Quantity   m 3 [cy]        Recommended Sublot Size m 3 [cy] 
0­400 [0­500]  40 [50] 

401­800 [501­1000]  60 [75] 
801­1600 [1001­2000]  80 [100] 
1601 [2001]or greater   200 [250] 

Determination of the concrete cover over reinforcing steel for structural concrete shall 
be made prior to concrete being placed in the forms.  Bar supports, chairs, slab bolsters, 
and side form spacers shall meet the requirements of Concrete Reinforcing Steel Institute 
(CRSI) Manual  of  Standard Practice, Chapter  3 Section 2.5 Class  1,  Section  2.6 Class 
1A, or Section 4.  All supports shall meet the requirements for type and spacing as stated 
in  the CRSI Manual of Standard Practice, Chapter 3.   Concrete will not be placed until 
the placing of the reinforcing steel and supports have been approved by the Resident.   If 
the Contractor  fails  to  secure Department approval prior  to placement,  the Contractor’s 
failure  shall  be  cause  for  removal  and  replacement  at  the  Contractor’s  expense.    The 
Contractor shall notify  the Resident,  at  least 48 hours prior  to  the placement, when  the 
reinforcing  steel will  be  ready  for  checking.  Sufficient  time must  be  allowed  for  the 
checking process and any needed repairs. 

Evaluation of materials will be made using the specification limits in Table 1. 

Compressive strength tests will be completed by the Department in accordance with 
AASHTO­T22  at  28  days,  except  that  no  slump will  be  taken.   The  average  of  two 
concrete cylinders per sublot will constitute a test result and this average will be used to 
determine the compressive strength for pay adjustment computations. 
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Testing  for Entrained Air  in  concrete,  at  the  rate  of  one  test  per  sublot,  shall  be  in 
accordance with AASHTO T152. 

Rapid  Chloride  Permeability  test  specimens  will  be  completed  by  the  Resident  in 
accordance with AASHTO T­277 at an age  56 days.  Two 100 mm x 200 mm [4 in x 8 
in] cylinders will be taken per sublot placed. 

Surface  Tolerance, Alignment  and  Trueness,  Plumb  and Batter,  and  Finish will  be 
measured as described in Section 502.0502. 

Rejection by Resident  For  an  individual  sublot with  a  calculated  pay  factor  of 
less than 0.80, the Department will, at its sole discretion: 

A.  Require  the  Contractor  to  remove  and  replace  the  entire  affected 
placement  with  concrete  meeting  the  Contract  requirements  at  no  additional 
expense to the Department, or 

B.  Accept  the  material,  at  a  reduced  payment  as  determined  by  the 
Department. (See also Section 502.191) 

For  a  lot  in  progress,  the Contractor  shall  discontinue  operations whenever  one  or 
more of the following occurs: 

A.  The pay factor for any property drops below 1.00 and the Contractor is taking 
no corrective action 

B.  The pay factor for any property is less than 0.90 

C.  The Contractor fails to follow the QC Plan” 

502.18  Method  of  Measurement  Under  Section  E.  make  the  following  change  from 
“….Method A, and under Section 502.19…” to “…Method A, Section 502.0503­ Quality 
Assurance Method B,  and under Section 502.19…” 

502.19  Basis  of  Payment  Modify  the  first  sentence  of  the  seventh  paragraph  from 
“…accepted under Method A.” to “…accepted under Method A and Method B.” 

502.191 Pay Adjustment for Compressive Strength  Add the following as the second 
sentence to the first paragraph; “Pay factors (PF) for pay adjustments for compressive 
strength will be determined using the Quality Level Analysis as specified in Section 
106.” 

502.192  Pay  Adjustment  for  Chloride  Permeability  Delete  and  replace  with  the 
following; 

“Pay  factors  (PF) for pay adjustments for Chloride Permeability will be determined 
using the Quality Level Analysis as specified in Section 106. 
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Values greater than 4000 coulombs shall be subject to rejection and replacement at no 
additional cost to the Department.” 

502.193 Pay Adjustment for Air Content  Delete and replace with the following; 

“Pay factors (PF) for pay adjustments for air content will be determined using the Quality 
Level Analysis as specified in Section 106.” 

Add the following Section; 

“502.195 Pay Adjustments for Compressive Strength, Chloride Permeability and Air 
Content  The Composite Pay Factor (CPF) for each lot of concrete shall be computed 
as follows: 

CPF = [(Compressive Strength PF­1)(0.20)] +  [(Air Content PF­1)(0.40)] 
+  [(Chloride Permeability PF­1)(0.40)] 

The pay adjustment for each lot of concrete shall be computed as follows: 

Lot Pay Adjustment = P x CPF x Lot Size 

There will be no positive pay adjustments for Method B Concrete.” 
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SPECIAL PROVISION 
SECTION 506 

PROTECTIVE COATING ­ STEEL 

506.01  Description.    This  work  shall  consist  of  preparation  of  steel  surfaces  and  applying 
protective coating to steel substrate in accordance with the Plans and this Specification. 

506.02 Materials.  Materials shall comply with the requirements in the respective Subsections of 
Section 506. 

506.03 Submittals. At least thirty days prior to the start of work, the Contractor shall submit for 
review by the Department, materials list, containment details, and other such details as described 
within  the plans and  the respective subsections of  this specification. Work shall not commence 
until review of submittals is satisfactory. 

The Contractor shall provide at least fourteen days notice prior to the start of work. 

506.04 General Requirements. Requirements for the containment system or the type of protective 
coating to be furnished are as follows: 

Galvanizing          Subsections 506.10 through 506.19 
Zinc Rich Coating System      Subsections 506.20 through 506.29 

506.05  Inspection.   Quality Control  (Q.C.)  is  the  responsibility of  the Contractor.  The Quality 
Control  Inspector  (Q.C.I.)  shall  inspect  all  aspects  of  the  work  and  shall  supervise  required 
testing. The Q.C.I. shall record measurements and test results in a Job Control Record (JCR). The 
Q.C.I.  shall  reject  materials  and  workmanship  that  do  not  meet  contract  requirements.  The 
Contractor may perform  testing  in  addition  to  the minimum  required. The  results  of  all  testing 
shall be documented and made available to the Quality Assurance Inspector (Q.A.I.). 

The JCR shall include the following, as applicable: 
Type of application equipment 
Surface preparation ­ cleanliness and anchor profile 
Environmental conditions ­ dew point, relative humidity, temperature 
Coating lot number, date of manufacture and shelf life 
Manufacturer’s certification of conformance 
Name(s) of applicator(s) 
Dry Film Thickness (DFT) 
Cure data 

Quality Assurance (Q.A.) is the prerogative of the Resident.  The Q.A.I. will ensure that the Q.C. 
Department is performing properly, verify documentation, periodically inspect workmanship and 
witness  testing.  Q.A.  testing  deemed  necessary  by  the  Resident  in  addition  to  the  minimum 
testing requirements will be scheduled to minimize interference with the production schedule. 

The Contractor shall have the most recent edition of the following references available at the job 
site when work is being done: 

1. Steel Structures Painting Council’s Steel Structures Painting Manual, Volumes 1 and 2 
(Good Painting Practice and Systems and Specifications). 
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2. SSPC Vis 1, Visual Standard for Abrasive Blast Cleaned Steel 

Test  methods  ­  Unless  otherwise  provided  in  this  section,  the  following  test methods  shall  be 
used: 

Surface profile measured in accordance with ASTM Standard D4417 Method C (replica 
tape) and ASTM Standard D4417A (angularity profile) 

Surface Cleanliness, SSPC Vis 1 
Dry film thickness, SSPC PA­2 

506.05.1 Inspector's Qualifications  Personnel who perform QC shall have sufficient training and 
experience  to  ensure  compliance  with  requirements.  Minimum  qualifications  shall  be  in 
accordance with industry standards or as stated in the specifications. 

506.06  Inspector's  Authority.  The  Q.A.I.  will  have  the  authority  to  reject  material  or 
workmanship  that  does  not  meet  the  contract  requirements.  The  acceptance  of  material  or 
workmanship by the Q.A.I. will not prevent subsequent rejection, if found unacceptable. 

506.07  Rejections.  Rejected  material  and  workmanship  shall  be  corrected  or  replaced  by  the 
Contractor in accordance with Subsection 106.8.2. 

506.08 Facilities for Inspection.  The Contractor shall provide a private office at the coating site 
for the Q.A.I. The office shall have an area not less than 100 ft 2 and shall be in close proximity to 
the work. The office shall be climate controlled to maintain the  temperature between 65° F and 
85° F,  lighted and have  the exit(s) closed by a door(s)  equipped with  a  lock and 2 keys which 
shall  be  furnished  to  the  Q.A.I.  The  office  shall  be  equipped  with  a  desk  or  table  having  a 
minimum size of 48 in. By 30 in., 2 chairs, a two­line telephone, telephone answering machine, 
line data port, plan rack and 2­drawer letter size file cabinet with a lock and 2 keys which shall be 
furnished to the Inspector(s). 

The facilities and all furnishings shall remain the property of the Contractor upon completion of 
the  work.  Payment  for  the  facilities,  heating,  lighting,  telephone  installation,  basic  monthly 
telephone charges and all furnishings shall be incidental to the contract. 

506.09  Qualification.    Shop­applied  zinc­rich  coating  systems  shall  be  applied  in  facilities 
holding a current AISC Sophisticated Paint Endorsement (P) or has been qualified in accordance 
with SSPC QP3­Standard Procedure for Evaluating Qualifications of Shop Painting Applicators. 

Thermal Spray Coating (TSC), including sealers and top coating, fusion bonded coatings and hot­ 
dip  galvanizing  shall  be  applied  in  facilities  with  an  minimum  of  five  years  documented 
experience of satisfactory performance. 
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HOT­DIP GALVANIZING 

506.10  Description.    Hot­dip  galvanizing  shall  meet  the  requirements  of  AASHTO  M  111 
(ASTM A 123).  The minimum average coating thickness grade shall conform to Table 1.  The 
frequency of testing shall be in accordance with Section 6.   The choice of the test method is the 
prerogative of the Contractor. 

Certification and written test results shall be provided in accordance with Section 10 of AASHTO 
M 111 (ASTM A 123). 

506.11  Surface  Preparation.    Steel  substrate  shall  be  abrasive  blast  cleaned  to  a minimum  of 
SSPC SP 6/NACE 3 prior to galvanizing. 

506.12 Repairs.  Repairs to galvanizing shall be in accordance with Annex A1 or A3 of ASTM A 
780. Zinc­rich paints for repair may only be used with prior approval of the Resident. 

506.13 Topcoat Galvanized Surfaces The areas of galvanized surfaces to receive a topcoat will be 
described on the plans or in the specifications. 

Chromate quenching or other types of quenching after galvanizing will not be allowed. 

Hot Dip Galvanized surfaces to be painted shall be smooth and have a uniform zinc thickness, 
free of runs or heavy buildup. 

Surfaces shall be cleaned to SSPC­SP 1 using either the solvent or steam cleaning alternatives; an 
alkali alternative may be used provided that the PH is 11 or less. All surfaces shall be prepared in 
accordance with SSPC­SP 7/NACE No. 4 Brush­Off Blast Cleaning. The surface shall have an 
anchor profile within the paint manufacturer’s recommendations. The blast media shall be a 
mineral slag or organic product.  Steel grit will not be allowed. 

Topcoat material shall be any topcoat product from a listed NEPCOAT QPL system. 
The  finish  topcoat  color  shall  be  reddish­brown,  similar  to  the  final  appearance  of 
weathering steel after two years of weathering.  Prior to topcoating, a color­chip shall be 
supplied by the fabricator for final color selection and approval by the Resident. 

Surfaces shall be prepared and paint applied in an enclosed facility protected from inclement 
weather. Paint shall be stored, handled mixed and applied in accordance with manufacturer’s 
published recommendations and in accordance with SSPC PA 1. Primer, if required, shall be as 
recommended by the topcoat manufacturer. 

Touch up shall be in accordance with the coating manufacturer’s recommendations. If repairs 
larger than 6 in. 2 are made on the top coat of any one piece; the entire piece shall be re­coated 
after repairs are completed. 

506.14 thru 506.19 Vacant. 
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ZINC­RICH COATING SYSTEMS 

506.20 Description.  Work shall consist of application of a three­coat, zinc­rich coating system in 
accordance with the Plans and this Specification. 

506.21 Materials.   Coatings  systems shall be from the Northeast Protective Coating Committee 
(NEPCOAT) Qualified Products List  (QPL).   The  list may be  found  through  the Department’s 
Web page (http://www.state.me.us/mdot). 

The Contractor shall provide  the paint batch description,  lot number, date of manufacture, shelf 
life  and  the  manufacturer’s  published  storage  requirements  to  the  Resident.    In  addition,  the 
Contractor shall provide the manufacturer’s published instructions for application of each coat of 
the  coating  system  including  equipment,  surface  preparation,  anchor  profile, mixing,  thinning, 
application,  cure  time  for  the  entire  range  of  allowable  environmental  conditions,  dry  film 
thickness (DFT) and recoat time. 

The  finish  topcoat  color  shall  be  reddish­brown,  similar  to  the  final  appearance  of 
weathering steel after two years of weathering.  Prior to topcoating, a color­chip shall be 
supplied by the fabricator for final color selection and approval by the Resident. 

The Contractor shall sample each batch of coating to be applied; sampling shall be witnessed by 
the QAI. Samples shall be sent to and tested by the lab that originally performed the NEPCOAT 
QPL  qualification  tests.  Samples  shall  be  tested  for  unit  weight  and  infrared  refractory  (IR) 
results; the lab shall evaluate the sample(s) and render an opinion of relative comparison with the 
original  NEPCOAT  QPL  test.  Report(s)  of  the  test  results  shall  be  furnished  to  the  Resident. 
Material  that  does  not  compare  favorably  with  the  original  tests  is  not  acceptable  for  use. 
Sampling and testing costs will be borne by the Contractor. 

506.22 Limits of work.   Locations to be painted shall be as specified herein and on the plans 

506.23  Surface  Preparation.      Prior  to  abrasive  blast  cleaning,  all  corners  exposed  in  the 
assembled product shall be rounded to approximately a 1/8­in. radius.  A series of tangents to the 
approximate  radius  will  be  considered  as  rounded.    The  Contractor  shall  prepare  a  plate 
approximately 2 in. x 12 in. with the appropriate rounded corner.  The QCI and QAI shall agree 
upon the acceptability of the corner preparation and the plate shall become the Job Standard. The 
plate shall remain the property of the Contractor. 

Surfaces to be coated shall be abrasive blast cleaned to meet the coating manufacturer’s published 
requirements. SSPC VIS 1 shall be used to determine acceptable cleanliness.  The QCI and QAI 
shall evaluate the first piece using VIS 1 as a comparator.  No further blast cleaning shall be done 
until the QCI and QAI agree upon the acceptable Job Standard for cleanliness.  If more than one 
method  of  abrasive  blast  cleaning  is  used  (e.g.  centrifugal  blast  and  compressed  air),  the 
acceptable  Job  Standard  shall  be  established  for  each  method.    At  the  Contractor’s  option,  a 
sample piece may be abrasive blast cleaned and sealed with a clear coating to preserve the surface 
preparation and the sample piece may be used as a comparator to establish the agreed upon Job 
Standard. 
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After abrasive blast cleaning, the surface shall be visually inspected for fins, tears, delaminations 
and other discontinuities.  Fins, tears and other discontinuities shall be removed with a grinder or 
other  suitable power  tool and  the area  shall  be blended at  a  slope of  approximately 1:20.   The 
affected area(s) shall be abrasive blast cleaned to develop an acceptable anchor profile. 

The  anchor  profile  shall  meet  the  requirements  of  the  coating  manufacturer’s  published 
recommendations. The blast media shall contain enough grit to provide an angular anchor profile. 
The anchor profile shall be measured in accordance with ASTM D 4417 Method C.  If the anchor 
profile  fails  to meet  the minimum requirements, the Contractor shall  re­blast  the substrate until 
the minimum  required  anchor  profile  is  achieved.  If  the  anchor  profile  exceeds  the maximum 
allowed in the manufacturer’s published recommendations, the substrate may only be coated after 
it has been brought within manufacturer’s recommendations. 

The QCI shall measure the anchor profile of the substrate on each plane of the first piece and each 
additional piece with a significant change in size or geometry. The QAI will witness the testing. 
After it has been established to the satisfaction of the Resident that the abrasive blast equipment is 
capable of providing uniform, acceptable surface preparation, a diminished degree of testing shall 
be agreed upon by the QCI and QAI. 

If  there  is  a  significant  change  in  surface  cleanliness  or  anchor  profile  due  to  blast  media 
degradation or other reason, the Contractor shall cease the blast operation until corrective action 
is taken. 

If  compressed  air  is  used  for  abrasive  blast  cleaning,  a  blotter  test  shall  be  performed  in 
accordance with ASTM D 4285  at  the  beginning  of  each  shift  and  at  any  other  time  the QAI 
directs it.  The QCI shall be present to witness the blotter test. 

The allowable time between abrasive blast cleaning and primer application shall not exceed the 
manufacturer’s published recommendations or eight hours, whichever is less. 

506.24  Application.    Thinning  and  mixing  of  coatings  shall  be  in  conformance  with  the 
manufacturer’s published instructions.  Thinner shall be measured using a graduated cup or other 
container  that clearly indicates the amount of  thinner being added.  Mixing shall be done using 
the method, equipment and for the amount of time recommended by the coating manufacturer. 

Coating  equipment  including  mixers,  hoses,  tip  size  and  guns  shall  meet  the  manufacturer’s 
published  requirements.  Application  technique  shall  be  in  accordance  with  the  manufacturer’s 
published instructions. 

Primer,  intermediate  coat  and  topcoat  shall  be  applied  in  accordance  with  the  manufacturer’s 
published  recommendations  and  SSPC  PA  1.  The  environmental  conditions  in  the  immediate 
vicinity  of  the  steel  to  be  coated  shall  be  within  the  ranges  in  the  manufacturer’s  published 
requirements during the coating operation and during the curing period. Coating shall be applied 
in a neat and workmanlike manner; surfaces shall be free of sags, runs, drips or other film defects. 

Seal  all  gaps  that  are  1/8  inch  or  larger,  between  abutting  surfaces,  prior  to  coating,  with  a 
paintable caulk as recommended by the coating manufacturer. 
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Environmental conditions shall be measured by the QCI in the immediate vicinity of the steel to 
be coated. The QAI may perform environmental  testing  in addition  to the testing performed by 
the QCI.    If  there  are  significant  differences  between  the  test  results,  the  differences  shall  be 
resolved or explained to the satisfaction of the Resident prior to coating application.  The results 
of the environmental testing shall be recorded in the JCR. 

Corners, fasteners, welds and inaccessible locations shall be striped in accordance with SSPC PA 
1. The striping shall extend a minimum of 1 inch from each edge.  Striping will not be required 
on intermediate and topcoat; however, the Contractor shall meet the minimum DFT requirements 
on all surfaces. 

Recoat  time  shall  be  in  accordance  with  the  manufacturer’s  published  requirements  for  the 
environmental conditions at the time of application and cure. If the coating is contaminated with 
dust,  debris,  over  spray  or  other  deleterious  material,  the  surface  shall  be  solvent  cleaned  in 
accordance with SSPC SP 1 immediately prior to recoating.  Other methods of cleaning may be 
used if approved by the Resident. 

The  Contractor  shall  take  adequate  measures  during  coating  and  curing  operations  to  prevent 
contamination of surfaces with overspray, dust, or other contaminates. 

The QAI shall be given ample notice in order to inspect the product prior to coating, recoating or 
removal of paint from the area. Ample notice shall be as agreed upon between the Q.A.I. and the 
Q.C.I.   Substrates  that are primed or  surfaces  that are  recoated without notification of  the QAI 
shall  be  rejected  and  no  further  coating  shall  be  done  on  the  piece.  Coating  applied  without 
notification of the QAI will be investigated by destructive and non­destructive testing as directed 
by  the Resident  and by a  review of  the  JCR. The Resident may  reject,  conditionally  accept  or 
accept  the coating based  on  documentation  and  test  results. Rejected  coating  shall  be  removed 
and  re­applied.  Conditionally  accepted  coatings  shall  be  made  acceptable  as  directed  by  the 
Resident.  The cost of additional testing and repairs shall be borne by the Contractor. 

506.25 Dry Film Thickness.  Dry film thickness shall be measured in accordance with SSPC PA 
2.  The results shall be documented in the JCR.  The JCR documentation shall include the actual 
measurements,  spot  average  and  the  location(s).    Each  piece  or  area  presented  for  acceptance, 
regardless of size shall be considered a separate structure for purposes of determining the number 
of  readings  to  be  taken  except  that  large  quantities  of  small  parts  and/or  secondary  framing 
members coated  at  the same time may be measured at  a  lesser  frequency when directed by  the 
Resident.  When random DFT testing of a large quantity of small parts and/or secondary framing 
members  results  in  unacceptable DFTs,  the Contractor  shall  have  the option of measuring and 
documenting  the  DFT  of  each  piece  or  removing  the  coating  and/or  recoating  all  pieces 
represented in the production lot. 

Coating  thickness  that  does  not  comply  with  the  manufacturer’s  recommendations  shall  be 
corrected prior to successive coating or acceptance. 

506.26 Repairs.     Damaged or unacceptable coatings  shall be repaired. Damaged areas shall be 
prepared  in  accordance  with  the  manufacturer’s  published  instructions  or  as  directed  by  the 
Resident. Damaged or unacceptable coatings shall  be  repaired using  the same coating removed 
and prepared for  repair. Environmental conditions, cure  times and DFTs shall be  in accordance 
with manufacturer’s published directions for  the coating being applied. Repairs  to  topcoat shall 
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result  in  a  uniform gloss  and color match.   The Resident  shall  have  final  authority  concerning 
acceptable appearance. 

If repairs larger than 6 in. 2  are made on the topcoat of fascia beam; the entire beam shall be re­ 
coated after repairs are completed. Coat thickness shall not exceed the manufacturer’s published 
recommendations. 

506.27 Handling and Storage.  The coating shall be adequately cured before handling but under 
no circumstances shall the product be handled before the coating has achieved the manufacturer’s 
published  minimum  cure  time.  Coated  steel  members  shall  be  handled  in  a  manner  to  avoid 
damage  to  the  coating.   Members  shall  be  lifted  and moved  using  non­metallic  slings,  padded 
chains and beam clamps, softeners or other non­injurious methods. Material shall be stored, both 
at the coating facility and in the field, in a manner that prevents damage to the coating. 

Damage to the coating that is discovered after the product is loaded for shipment to the job site 
shall be documented by the QCI. Repairs shall not be made unless the damaged area is repaired in 
accordance with Subsection 506.26. Repairs that cannot be acceptably done on the truck shall be 
done in the shop or in the field at the Contractor’s option. 

MEASUREMENT and PAYMENT 

506.90 Basis of Payment. The entire cost of protective coating shall be considered 
incidental to the bridge component to which it is applied. 
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SPECIAL PROVISION 
SECTION 510 

SPECIAL DETOURS 

Section 510, Special Detours, of the Standard Specifications is replaced in its 
entirety with the following: 

510.01  Description  This  work  shall  consist  of  the  design,  construction, 
maintenance  in  good  condition,  and  removal  of  temporary  structures  and 
approaches required for the satisfactory maintenance of vehicular and pedestrian 
traffic. 

Easements or right­of­way for the Special Detour will be furnished by the 
Department and will be shown on the Contract Plans.  If the Contractor proposes 
an  alternative  location  for  the  Special  Detour,  and  the  alternative  location  is 
approved  by  Department,  that  easement  may  only  be  acquired  by  the 
Department.  All additional costs associated with the acquisition, including but not 
limited  to  obtaining  easements,  environmental  mitigation,  restoration  and 
Department time, shall be borne by the Contractor. 

510.02 Materials The Materials used for the Special Detour structure and 
approaches shall  conform to  the detailed plans and specifications submitted by 
the Contractor. 

510.03  Vehicular  and  Pedestrian  Traffic  Not  Separated  The  Special 
Detour shall be located as close as practicable to the new work or as shown on 
the plans. 

The  Special  Detour,  including  the  temporary  structure  and  approaches, 
shall be designed and sealed by a Professional Engineer, licensed in accordance 
with  the  laws  of  the  State  of  Maine.    The  Contractor  shall  submit  the  design 
computations and detailed plans of the temporary structure and approaches that 
will serve as the temporary detour to the Resident prior to beginning construction 
of the Special Detour. 

If  the  Department  requires  changes  to  Temporary  Detour  plans  or 
computations,  based  on  Contract  requirements,  then  the  Contractor  shall 
implement the changes at no additional cost to the Department. 

The  Department  shall  have  no  obligation  to  review  or  comment  on  any 
design, construction, maintenance or removal of Temporary Detours.  No review 
or  comment  by  the  Department,  or  any  lack  of  review  or  comment  by  the 
Department,  shall  relieve  the Contractor  of  its  responsibility  to  properly design, 
construct,  maintain  in  good  condition,  and  remove  Temporary  Detours  in 
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accordance  with  the  Contract,  or  to  shift  any  responsibility  to  the  Department. 
The Contractor shall be responsible for all damages resulting from the failure of 
temporary structures or approaches. 

The  Special  Detour  shall  not  be  opened  to  traffic  until  the  Professional 
Engineer who designed the special detour inspects the  temporary structure and 
provides  the Department with a signed and sealed document certifying  that  the 
structure was built in accordance with the previously submitted sealed plans and 
design details of the structure and approaches. 

510.031  Structure  Design  Temporary  structures  shall  be  designed  in 
accordance with the AASHTO Standard Specifications for Highway Bridges, 17 th 
Edition,  2002,  or  the  current  edition  of  AASHTO  LRFD  Bridge  Design 
Specifications, except as noted herein,  to meet live  load requirements of HS25, 
for ASD and LFD, or HL­93 Maine Modified, for LRFD designs 

a.  Deflections  Primary  structural  members  shall  be  designed  so  that 
deflection due to live load plus impact shall not exceed 1/300 of the span. 

b. Fatigue Stresses  Fatigue stresses for steel need not be considered if 
the steel  is  judged by  the Contractor’s Professional Engineer  to be in sound 
structural condition. 

c. Bridge Railing  Loads  Bridge  railing shall be designed  in  accordance 
with    AASHTO  Standard  Specifications,  17 th  Edition,  2002  or  the  current 
edition  of  AASHTO  LRFD  Bridge  Specifications,  except  that  the  Standard 
Specification  design  load  "P"  specified  as  10  kips  may  be  decreased  to  5 
kips.  However, allowable design stresses for material used in bridge rails and 
posts  shall  not  be  increased  above  those  allowed  by  AASHTO  Standard 
Specifications. 

d. Waterway Opening  The minimum waterway opening of the temporary 
structure  shall  be  designed  to  pass  the  Design  Discharge  indicated  in  the 
Contract Specifications, without any overtopping of the roadway. 

e.  Foundations  Temporary  foundations,  embankment  foundations  and 
earth retaining structures shall be designed in accordance with the AASHTO 
Standard Specifications,  17 th  Edition,  or  the  current  edition  of  the AASHTO 
LRFD Bridge Design Specifications and AASHTO LFRD Bridge Construction 
Specifications,  except  as  noted  herein.  The  Contractor  is  responsible  for 
determining  the  ultimate  load  carrying  capacity  of  the  foundation  materials 
and  foundation  elements  for  the  Special  Detour.    The  determination  of  the 
ultimate load carrying capacity may require characterization of the subsurface 
conditions by the Contractor by means of subsurface investigation. 
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The applied loads on foundations shall consider both dead and live loads 
and all other applicable  loads and  forces.  The Contractor  is responsible  for 
choosing an applicable  factor of  safety  for  foundations on soil and rock and 
an appropriate design load group.  The factor of safety and maximum applied 
load, or LRFD factored applied  loads and factored geotechnical  resistances, 
used  for  each  foundation  design  shall  be  clearly  stated  on  the  submitted 
calculations. 

510.032  Geometric  and  Approach  Design  The  geometric  design  of  the 
Special Detour, except as otherwise shown on the plans or as noted herein, shall 
be designed  in accordance with the current AASHTO Specification "A Policy on 
Geometric Design of Highways and Streets". 

a. Horizontal Alignment  Horizontal curve radius shall not be less than 200 
feet at the centerline of roadway, except otherwise shown on the Plans. 

Roadway width as indicated in the Contract and on the plans shall be the 
minimum  clear  travel  width  between  faces  of  bridge  curbs,  bridge  rails  or 
approach  rails, whichever  is  less.   The approach  roadway shall have 2  feet 
wide  shoulders,  minimum,  to  the  roadway  berms,  where  guardrail  is  not 
required, in addition to the roadway width indicated in the Contract. 

The  roadway width shall be  increased on  curved portions of  the Special 
Detour  to  account  for  the  off  tracking  characteristics  of  a WB­62  vehicle  in 
accordance with Exhibit  3­49, Case  I or Case  III, of  the AASHTO Standard 
Specifications. 

b.  Vertical Alignment  Grades  shall  not  exceed 10% and  any  change  in 
grade shall accommodate all  legal highway vehicle components or attached 
loads. 

c. Approach Road Guardrail  The Special Detour approaches shall have 
guardrail where side slopes are steeper than three horizontal to one vertical. 
Approach  guardrail  shall  be  attached  to  the  bridge  rail  in  a  manner  that 
develops the approach guardrail in tension.  Approach guardrail shall consist 
of  Type  3  guardrail  or  an  approved  equal,  unless  other  rail  or  barriers  are 
specified. 

The  termination  of  approach  guardrail  and  the  end  treatment  of  the  rail 
shall be in accordance with the current AASHTO Roadside Design Guide. 

d. Approach embankments  Approach embankments shall be constructed 
from suitable earth material, as shown in the Contractor’s plans submitted to 
the  Resident.    The  earth  material  shall  have  sufficient  strength  under  the 
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placement  method  specified  in  the  Contractor’s  plans  to  maintain  stability 
throughout the duration of the Special Detour. 

e. Approach Road Base Drainage  The approach road base structure shall 
consist of a 1 foot thick layer, minimum, of aggregate subbase course gravel, 
Type D or E. This  layer shall be designed  to support  legal  loads during  the 
use of the detour. Drainage shall be designed to drain the approach area. 

f.  Approach  Road  Surface  The  approach  road  surface,  including  the 
shoulders, shall be paved with a 3  inch, minimum,  thickness hot bituminous 
pavement layer, except when specified to be a gravel surface.  When a gravel 
surface is specified, it shall consist of an approved gravel. 

g. Design Speed  The design speed of the Special Detour shall be not less 
than the construction area posted speed limit, or the advisory speed limit, as 
applicable, unless otherwise indicated in the Contract. 

510.04  Pedestrian  Traffic  Only  The  provisions  of  Section  510.03  ­ 
Vehicular and Pedestrian Traffic Not Separated, shall apply  to  this Section with 
the following modifications: 

a.  Structures shall be designed for a live load of 85 lb/ft². 
b.  The  Special  Detour  shall  have  a  minimum  clear  width  of  5  ft  or  as 
specified in the Contract. 
c.  Vertical alignment and ramps shall be ADA compliant. 
d.  Deflections due to live load shall not exceed 1/300 of the span. 

510.05 Vehicular and Pedestrian Traffic Separated  The provisions of both 
Section  510.03  ­  Vehicular  and  Pedestrian  Traffic  Not  Separated,  and  Section 
510.04  ­  Pedestrian  Traffic  Only,  shall  apply  to  this  Section.    If  vehicles  and 
pedestrians are carried on  the same structure, each shall have  its own  lane as 
specified.  The pedestrian lane shall be protected from vehicular traffic by being 
at least 225 mm [9 in] above the roadway surface or suitably protected by means 
of an adequate curb at least 225 mm [9 in] in height above the roadway surface. 
No  bridge  rail  will  be  required  between  vehicle  traffic  and  pedestrian  traffic, 
unless  otherwise  specified,  but  shall  be  located  at  the  exterior  side  of  the 
sidewalk. 

510.06    Special  Detour  Construction  The  Special  Detour,  including 
temporary  structures  and  approaches,  shall  be  constructed  in  accordance with 
the  plans  submitted  by  the  Contractor.  Barricades,  warning  signs,  lights  and 
other  traffic  control  devices  shall  be  provided  in  accordance with  the  Contract 
and the approved Traffic Control Plan. 
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The  temporary  structure’s  deck  and  floor members  shall  be  fastened  or 
anchored  so  that  all  contact  surfaces with  adjacent  supporting  members  bear 
continuously.    If  timber  plank  decking  is  used,  it  shall  be  secured  into  timber 
nailer strips with screw­type nails, or securely  fastened by an alternate method 
that will prevent the decking from loosening.  Immediate corrective action shall be 
taken by  the Contractor  to  remedy any condition  in  the structure  that  results  in 
objectionable  or  distractive  noise  levels,  or  results  in  the  decking  becoming 
loose, when subject to traffic loads. 

Screw­type  nails will  not  be  required  to  anchor  timber  plank  decking  for 
pedestrian traffic use. 

The  approach  road  surface,  including  shoulders,  whether  paved  or 
graveled,  shall  be  maintained  in  a  compacted  and  smooth  condition.  The 
temporary  structure  travel  surface  shall  be  constructed  and  maintained  in  an 
acceptably  smooth  condition,  as  determined  by  the  Resident.    Immediate 
corrective  action  shall  be  taken  by  the  Contractor  to  remedy  objectionable 
roughness of the Special Detour riding surface. 

Provisions shall be made  for a skid resistant wearing surface  throughout 
the  period of  time  the  temporary  structure  is  open  to  public  travel  for  vehicular 
and  pedestrian  traffic.    A  steel  grid  floor  may  be  used  for  vehicular  traffic  if 
installed in accordance with the design plans and these specifications. 

Erosion  control  shall  be  accomplished  in  accordance with Section  656  ­ 
Temporary Soil Erosion and Water Pollution Control. 

When the Project has been opened to traffic, the temporary structure and 
approaches shall be removed to, or below, the streambed,  finish ground  line or 
original ground line, as applicable.  The approaches shall be obliterated and the 
disturbed areas shall be stabilized  to original, or better than original, conditions. 
The provisions of Section 104 ­ General Rights and Responsibilities, shall apply. 

510.07 Contractor's Responsibility  The Contractor shall be responsible for 
removal of  snow  from areas provided for pedestrian  traffic as well as vehicular 
traffic  in  accordance with Section  105, General Scope  of Work.    In  addition  to 
normal maintenance, should any part, or all, of  the Special Detour be damaged 
or  destroyed  by  high water,  or  any  other  cause,  prior  to,  or  after,  opening  the 
Special Detour to traffic, it shall be repaired or replaced by the Contractor without 
additional compensation. 
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510.08 Method of Measurement  Special Detours will be paid by the lump 
sum. 

510.09 Basis of Payment  The accepted Special Detour will be paid for at 
the  contract  lump  sum  price  which  price  shall  be  full  compensation  for  the 
respective  items,  as  called  for  in  the  Contract,  including  design,  construction, 
maintenance,  complete  removal,  rehabilitation  and  permanent  stabilization, 
including  loaming,  seeding  and  mulching.    All  gravel  or  borrow  material  and 
excavation  needed  to  accommodate  changes  in  elevation  between  temporary 
structures and existing roadways shall be incidental to this item.  The lump sum 
price  shall  also  include  the  cost  of  furnishing  and  revising,  as  necessary,  all 
plans, computations and certifications, as called for in the Contract. 

Traffic  control  devices,  temporary  erosion  control,  pavement,  and  dust 
control will be paid in accordance with the applicable Contract items. 

Payment will be made under: 

Pay Item  Pay Unit 

510.10  Special Detour, 12 foot Width               Lump Sum 
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SPECIAL PROVISION 
SECTION 525 

RE­POINTING GRANITE MASONRY 

Description Work shall consist of furnishing all labor, material, and equipment necessary 
to re­set and re­point the existing granite masonry after piling driving activities are 
complete and as directed by the Resident. 

Materials Mortar shall be machine mixed and proportioned as approved by the Resident. 

Re­tempering of mortar will not be permitted. 

Hand mixing of mortar may be permitted only for small quantities as approved by the 
Resident. 

No admixtures except for mortar coloring agents shall be permitted in the mortar without 
approval of the Resident in writing. Color of mortar shall be as approved by the Resident. 
Sample mixes of hardened mortar shall be submitted to the Resident for approval if the 
Resident requests it. The Resident may direct the color of mortar be varied if in his 
opinion it will improve the appearance of the masonry. However, color of mortar 
incorporated in work shall be the same and uniform. All mortar coloring agents shall be 
manufactured from minerals and light­fast, durable and resistant to alkali. 
Use of calcium chloride is not allowed. 

General Construction Re­pointing shall not be done when ambient temperature is 40 
degrees F or below, nor when stone contains frost. Joint shall be prepared for re­pointing 
by removing all loose and deleterious materials from existing joints. Face surfaces of 
stones shall not be smeared with mortar used in pointing. 

Joints shall be thoroughly wet with clean water and filled with mortar. 

Mortar shall be well driven into joints and finished with an approved pointing tool. Wall 
shall be kept wet while pointing is being done, and in hot or dry weather, pointed 
masonry shall be protected from sun and kept wet for a period of at least three days after 
completion. 
After re­pointing is completed and mortar has set, all showing surfaces shall be cleaned 
of loose mortar and cement stains. 

Method of Measurement The re­setting and re­pointing the granite masonry payment 
shall be paid by the lump sum unit, acceptably to the Resident. 

Basis of Payment The accepted quantity of re­setting and re­pointed granite masonry will 
be paid for at the contract lump sum price. The payment will be full compensation for all 
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labor, equipment, materials, scaffolding, and other incidentals necessary to complete the 
work. 

Payment will be made under: 

Pay Item  Pay Unit 

525.25 Re­pointing Granite Masonry           Lump Sum 
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SPECIAL PROVISION 
SECTION 526 

CONCRETE BARRIER 
(Temporary Concrete Barrier) 

Materials 

Temporary  concrete  barriers  must  be  connected  in  accordance  with  Standard  Detail  526(02) 
except as indicated below: 

The top of the rod may be hooked over the top connector instead of using the hex nut and 
washer. 
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SPECIAL PROVISION 
SECTION 535 

Precast, Prestressed Concrete Superstructure 

Section 535, Precast, Prestressed Concrete Superstructure of the Standard Specifications is 
amended as follows: 

535.07 Erection of Precast Deck Panels:  Paragraph 2, is revised to read as follows: 

After precast deck panels have been erected,  adjusted and sealed,  the void between  the 
top  of  the  girder  and  the  bottom  of  the  panels  shall  be  filled  with  a  non­shrink,  flowable 
cementitious grout or concrete with a design compressive strength of not less than that required 
for  the deck concrete above.   This  is the material that  is referred  to in Standard details 502(09) 
and 502(10)  as  “non­shrink mortar”  and  shall  not  be placed any higher  than ½  inch above  the 
bottom of the precast deck panels.  The course aggregate shall be the maximum size practical for 
those areas where  the gap between  the  top  flange and  the bottom of  the deck panel exceeds ¾ 
inch.  For those areas where the gap between top flange and the bottom of the deck panel is less 
than ¾  inch  then  the grout  shall  consist  of one of  those products on  the Maine Department of 
Transportation’s  list  of pre­qualified grout materials  for keyways, and  the grout  shall be mixed 
placed and cured in accordance with the manufacturer’s published recommendations.  Vent holes 
shall  be  provided  at  3  ft  intervals  to  prevent  air  lock.   Once  the  grout  has  cured  to  sufficient 
strength any screw type  leveling  jacks within  the deck panels shall be  turned back  to distribute 
the dead load of the panel to the grout. 
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SPECIAL PROVISION 
SECTION 606 
GUARDRAIL 

606.01  Description  This work  shall  consist  of  furnishing  and  installing  guardrail  components  in 
accordance with these specifications and in reasonably close conformity with the lines and grades shown 
on the plans or as established.  The types of guardrail are designated as follows: 

Type 3­Galvanized steel "w" beam, wood posts or galvanized steel posts. 
Type 3a­Galvanized steel "w" beam, wood posts, wood or composite offset blocks. 
Type 3aa­Corrosion resistant steel "w" beam, wood posts, wood or composite offset blocks. 
Type 3b­Galvanized steel "w" beam, galvanized steel posts, galvanized steel offset blocks. 
Type 3c­Galvanized steel  "w" beam, wood posts or galvanized steel posts, wood or composite 
offset blocks. 
Type 3d­Galvanized steel "w" beam, galvanized steel posts, wood or composite offset blocks. 
Thrie  Beam­Galvanized  steel  thrie  beam,  wood  posts  or  galvanized  steel  posts,  wood  or 
composite offset blocks. 

Median barriers shall consist of two beams of the above types, mounted on single posts. Except for 
thrie beam, median barriers may include rub rails when called for. 

Bridge mounted guardrail shall consist of furnishing all labor, materials, and equipment necessary to 
install guardrail as shown on the plans.  This work shall also include drilling for and installation of offset 
blocks if specified, and incidental hardware necessary for satisfactory completion of the work. 

Remove and Reset and Remove, Modify, and Reset guardrail shall consist of removing the existing 
designated guardrail and resetting in a new location as shown on the plans or directed by the Resident. 
Remove,  Modify,  and  Reset  guardrail  and  Modify  guardrail  include  the  following  guardrail 
modifications:    Removing  plate washers  at  all  posts,  except  at  anchorage  assemblies  as  noted  on  the 
Standard Details, Adding offset blocks, and other modifications as  listed  in  the Construction Notes or 
General Notes.  Modifications shall conform to the guardrail Standard Details. 

Bridge Connection shall consist of the installation and attachment of beam guardrail to the existing 
bridge.  This work shall consist of constructing a concrete end post or modifying an existing endpost as 
required, furnishing, and installing a terminal connector, necessary hardware, and incidentals required to 
complete the work as shown on the plans.   Bridge Transition shall consist of a bridge connection and 
furnishing and installing guardrail components as shown in the Standard Details. 

606.02  Materials  Materials  shall  meet  the  requirements  specified  in  the  following  Sections  of 
Division 700 ­ Materials: 

Timber Preservative                     708.05 
Metal Beam Rail                    710.04 
Guardrail Posts                    710.07 
Guardrail Hardware                    710.08 

92



January 22, 2007 
Supersedes May 25, 2006 

Page 2 of 7 

Guardrail  components  shall meet  the  applicable  standards  of  "A Guide  to  Standardized Highway 
Barrier  Hardware"  prepared  and  approved  by  the  AASHTO­AGC­ARTBA  Joint  Cooperative 
Committee, Task Force 13 Report. 

Posts for underdrain delineators shall be “U” channel steel, 2.44m [8 ft] long, 3.72 kg/m [2 ½ lb/ft] 
minimum and have 9.5 mm [3/8 in] round holes, 25 mm [1 in] center to center for a minimum distance 
of 610 mm [2 ft] from the top of the post. 

Reflectorized  Flexible  Guardrail Markers  shall  be  mounted  on  all  guardrails.  A  marker  shall  be 
mounted  onto  guardrail  posts  at  the  flared  end  treatment’s  terminal  and  its  tangent  point,  both  at  the 
leading and trailing ends of each run of guardrail. The marker’s flexible posts shall be grey with either 
silver­white or yellow reflectors (to match the edge line striping) at the tangents, red at leading ends, and 
green at trailing ends.  Whenever the end treatment is not flared, markers will only be required at the end 
treatment’s  terminal.  These  shall  be  red  or  green  as  appropriate.    Markers  shall  be  installed  on  the 
protected  side  of  guardrail  posts  unless  otherwise  approved  by  the  Resident.  Reflectorized  flexible 
guardrail markers  shall be  from  the Maine DOT’s Approved Product List of Guardrail Material.   The 
marker shall be grey, flexible, durable, and of a non­discoloring material to which 75 mm [3 in] by 225 
mm  [9  in]  reflectors  shall  be  applied,  and  capable  of  recovering  from  repeated  impacts.  Reflective 
material shall meet the requirements of Section 719.01 for ASTM D 4956 Type III reflective sheeting. 
The marker shall be secured to the guardrail post with two fasteners, as shown in the Standard Details. 

Reflectorized  beam  guardrail  (“butterfly”­type)  delineators  shall  be  mounted  on  all  “w”­beam 
guardrail.  The delineators  shall  be mounted within  the  guardrail  beam at  guardrail  posts. Delineators 
shall be fabricated from high­impact, ultraviolet & weather resistant thermoplastic. Reflectorized beam 
guardrail  delineators  shall  be  placed  at  approximately  20 m  [62.5  ft]  intervals  or  every  tenth  post  on 
tangents and at approximately 10 m [31.25 ft] intervals or every fifth post on curves. Exact locations of 
the delineators shall be as directed by the Resident. On divided highways, the left hand delineators shall 
be yellow and  the  right  hand delineators  shall be silver/white. On  two directional highways,  the  right 
hand side shall be silver/white and no reflectorized delineator used on the left. All reflectors shall have 
reflective sheeting applied to only one side of the delineator facing the direction of traffic as shown in 
the Standard Detail 606(07). Reflectorized sheeting for guardrail delineators shall meet the requirements 
of Section 719.01. 

Single wood post shall be of cedar, white oak, or tamarack, well seasoned, straight, and sound and 
have been cut from live trees.   The outer and inner bark shall be removed and all knots  trimmed flush 
with the surface of the post.  Posts shall be uniform taper and free of kinks and bends. 

Single steel post shall conform to the requirements of Section 710.07 b. 

Single  steel  pipe  post  shall  be  galvanized,  seamless  steel  pipe  conforming  to  the  requirements  of 
ASTM A120, Schedule No. 40, Standard Weight. 

Acceptable multiple mailbox assemblies shall be listed on the Department’s Approved Products List 
and shall be NCHRP 350 tested and approved. 
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The Guardrail 350 Flared Terminal  shall  be a  terminal with  a  1.2 m  [4  ft] offset  as  shown  in  the 
Manufacturer’s installation instructions. 

Existing  materials  damaged  or  lost  during  adjusting,  removing  and  resetting,  or  removing, 
modifying, and resetting, shall be replaced by the Contractor without additional compensation.  Existing 
guardrail posts and guardrail beams found to be unfit  for reuse shall be replaced when directed by the 
Resident. 

606.03  Posts  Posts  for  guardrail  shall  be  set  plumb  in  holes  or  they may  be  driven  if  suitable 
driving equipment is used to prevent battering and distorting the post.  When posts are driven through 
pavement,  the  damaged  area  around  the  post  shall  be  repaired  with  approved  bituminous  patching. 
Damage to lighting and signal conduit and conductors shall be repaired by the Contractor. 

When set in holes, posts shall be on a stable foundation and the space around the posts, backfilled in 
layers with suitable material, thoroughly tamped. 

The reflectorized flexible guardrail markers shall be set plumb with the reflective surface facing the 
oncoming traffic.   Markers shall be installed on the protected side of guardrail posts.   Markers, which 
become bent or otherwise damaged, shall be removed and replaced with new markers. 

Single  wood  posts  shall  be  set  plumb  in  holes  and  backfilled  in  layers  with  suitable  material, 
thoroughly tamped.  The Resident will designate the elevation and shape of the top.  The posts, that are 
not pressure treated, shall be painted two coats of good quality oil base exterior house paint. 

Single  steel  posts  shall  be  set  plumb  in  holes  as  specified  for  single wood  posts  or  they may  be 
driven if suitable driving equipment is used to prevent battering and distorting the post. 

Additional bolt holes required in existing posts shall be drilled or punched, but the size of the holes 
shall  not  exceed  the  dimensions  given  in  the  Standard  Details.    Metal  around  the  holes  shall  be 
thoroughly cleaned and painted with two coats of approved aluminum rust resistant paint.  Holes shall 
not be burned. 

606.04 Rails  Brackets and fittings shall be placed and fastened as shown on the plans.  Rail beams 
shall be erected and aligned to provide a smooth, continuous barrier.   Beams shall be lapped with the 
exposed end away from approaching traffic. 

End assemblies  shall  be  installed as  shown on  the  plans  and shall be  securely  attached  to  the  rail 
section and end post. 

All bolts shall be of  sufficient  length  to extend beyond the nuts but not more  than 13 mm [½ in]. 
Nuts shall be drawn tight. 

Additional bolt holes required in existing beams shall be drilled or punched, but the size of the holes 
shall  not  exceed  the  dimensions  given  in  the  Standard  Details.    Metal  around  the  holes  shall  be 
thoroughly cleaned and painted with two coats of approved aluminum rust resistant paint.  Holes shall 
not be burned. 
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606.045 Offset Blocks  The same offset block material is to be provided for the entire project unless 
otherwise specified. 

606.05 Shoulder Widening  At designated  locations  the  existing  shoulder  of  the  roadway shall  be 
widened  as  shown  on  the  plans.    All  grading,  paving,  seeding,  and  other  necessary work  shall  be  in 
accordance with the Specifications for the type work being done. 

606.06 Mail Box Post  Single wood post shall be installed at the designated location for the support 
of  the  mailbox.    The  multiple  mailbox  assemblies  shall  be  installed  at  the  designated  location  in 
accordance with  the  Standard Details  and  as  recommended by  the Manufacturer.    Attachment  of  the 
mailbox to the post will be the responsibility of the home or business owner. 

606.07  Abraded  Surfaces  All  galvanized  surfaces  of  new  guardrail  and  posts,  which  have  been 
abraded so that the base metal is exposed, and the threaded portions of all fittings and fasteners and cut 
ends of bolts shall be cleaned and painted with two coats of approved rust resistant paint. 

606.08 Method of Measurement  Guardrail will be measured by the meter [linear foot] from center 
to center of end posts along the gradient of the rail except where end connections are made to masonry 
or steel structures, in which case measurement will be as shown on the plans. 

Terminal  section,  low  volume  end,  NCHRP  350  end  treatments,  reflectorized  flexible  guardrail 
marker, terminal end, bridge transition, bridge connection, multiple mailbox post, and single post will be 
measured by each unit of the kind specified and installed. 

Widened shoulder will be measured as a unit of grading within the limits shown on the plans. 

Excavation  in  solid rock  for placement of posts will be measured by  the cubic meter  [cubic yard] 
determined from the actual depth of the hole and a hypothetical circle diameter of 600 mm [2 ft]. 

606.09 Basis of Payment  The accepted quantities of guardrail will be paid for at  the contract unit 
price  per meter  [linear  foot]  for  the  type  specified,  complete  in  place.    Reflectorized  beam  guardrail 
(“butterfly”­type) delineators will not be paid for directly, but will be considered incidental to guardrail 
items.  Terminal  section,  buffer  end,  NCHRP  350  end  treatment,  bridge  connection,  single  post  and 
reflectorized  flexible  guardrail  markers  will  be  paid  for  at  the  contract  unit  price  each  for  the  kind 
specified complete in place. 

NCHRP 350  end  treatments  and  low  volume guardrail  ends will  be  paid  for at  the  contract  price 
each, complete in place which price shall be full payment for furnishing and installing all components 
including the terminal section, posts, offset blocks, "w" beam, cable foundation posts, plates and for all 
incidentals necessary to complete the installation within the limits as shown on the Standard Details or 
the  Manufacturer’s  installation  instructions.    Each  end  treatment  will  be  clearly  marked  with  the 
manufacturers name and model number to facilitate any future needed repair.  Such payment shall also 
be  full  compensation  for  furnishing  all  material,  excavating,  backfilling  holes,  assembling,  and  all 
incidentals necessary to complete the work, except that for excavation for posts or anchorages in solid 
ledge rock, payment will be made under Pay Item 206.07.  Type III Retroreflective Adhesive Sheeting 
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shall be applied to the approach buffer end sections and sized to substantially cover the end section.  On 
all  roadways,  the  ends  shall be marked with alternating black and  retroreflective  yellow stripes.   The 
stripes shall be 75 mm [3 in] wide and sloped down at an angle of 45 degrees toward the side on which 
traffic is  to pass the end section.  Guardrail 350 flared terminal shall also include a set of  installation 
drawings supplied to the Resident. 

Anchorages  to  bridge  end  posts  will  be  part  of  the  bridge  work.    Connections  thereto  will  be 
considered included in the unit bid price for guardrail. 

Guardrail  to be placed on a radius of curvature of 45 m [150  ft] or  less will be paid  for under  the 
designated radius pay item for the type guardrail being placed. 

Widened shoulder will be paid for at the contract unit price each complete in place and will be full 
compensation for furnishing and placing, grading and compaction of aggregate subbase and any required 
fill material. 

Adjust guardrail will be paid for at the contract unit price per meter and will be full compensation for 
adjusting to grade.  Payment shall also include adjusting terminal end treatments where required. 

Modify guardrail will be paid for at the contract unit price per meter and will be full compensation 
for furnishing and installing offset blocks, additional posts, and other specified modifications; removing, 
modifying,  installing,  and  adjusting  to  grade  existing  posts  and  beams;  removing  plate  washers  and 
backup plates, and all incidentals necessary to complete the work.  Payment shall also include removing 
and resetting terminal ends where required. 

Remove  and Reset  guardrail will  be  paid  for  at  the  contract  unit  price per meter  and will  be  full 
compensation  for  removing,  transporting,  storing,  reassembling all parts, necessary cutting,  furnishing 
new  parts  when  necessary,  reinstalling  at  the  new  location,  and  all  other  incidentals  necessary  to 
complete the work.  Payment shall also include removing and resetting terminal ends when required.  No 
payment  will  be  made  for  guardrail  removed,  but  not  reset  and  all  costs  for  such  removal  shall  be 
considered incidental to the various contract pay items. 

Remove, Modify, and Reset guardrail will be paid for at the contract unit price per meter and will be 
full compensation for the requirements listed in Modify guardrail and Remove and Reset guardrail. 

Bridge Connections will be paid for at the contract unit price each.  Payment shall include, attaching 
the connection to the endpost including furnishing and placing concrete and reinforcing steel necessary 
to  construct  new  endposts  if  required,  furnishing  and  installing  the  terminal  connector,  and  all 
miscellaneous hardware, labor, equipment, and incidentals necessary to complete the work. 

Bridge Transitions will be paid for at the contract unit price each.  Payment shall include furnishing 
and  installing  the  thrie  beam  or  “w”­beam  terminal  connector,  doubled  beam  section,  and  transition 
section,  where  called  for,  posts,  hardware,  precast  concrete  transition  curb,  and  any  other  necessary 
materials and labor, including the bridge connection as stated in the previous paragraph. 

Payment will be made under: 
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Pay Item  Pay Unit 

606.15   Guardrail Type 3a­Single Rail        meter [Linear Foot] 
606.151  Guardrail Type 3aa­Single Rail        meter [Linear Foot] 
606.17   Guardrail Type 3b­Single Rail        meter [Linear Foot] 
606.1721  Bridge Transition ­ Type I              Each 
606.1722  Bridge Transition ­ Type II             Each 
606.1731  Bridge Connection ­ Type I             Each 
606.1732  Bridge Connection ­ Type II            Each 
606.178  Guardrail Beam            meter [Linear foot] 
606.18   Guardrail Type 3b ­ Double Rail        meter [Linear foot] 
606.19   Guardrail Type 3a ­ 4.5 m [15 ft] radius and less      meter [Linear Foot] 
606.191  Guardrail Type 3aa ­ 4.5 m [15 ft] radius and less      meter [Linear Foot] 
606.20   Guardrail Type 3a ­ over 4.5 m [15 ft] radius       meter [Linear Foot] 
606.201  Guardrail Type 3aa ­ over 4.5 m [15 ft] radius     meter [Linear Foot] 
606.21   Guardrail Type 3b ­ 4.5 m [15 ft]  radius and less     meter [Linear Foot] 
606.22   Guardrail Type 3b ­ over 4.5 m [15 ft] radius       meter [Linear Foot] 
606.23   Guardrail Type 3c ­ Single Rail        meter [Linear Foot] 
606.2301  Guardrail Type 3c ­ Double Rail        meter [Linear Foot] 
606.231  Guardrail Type 3c ­ 4.5 m [15 ft] radius and less    meter [Linear Foot] 
606.232  Guardrail Type 3c ­ over 4.5 m [15 ft] radius      meter [Linear Foot] 
606.24   Guardrail Type 3d ­ Single Rail        meter [Linear Foot] 
606.2401  Guardrail Type 3d ­ Double Rail        meter [Linear Foot] 
606.241  Guardrail Type 3d ­ 4.5 m [15 ft] radius and less     meter [Linear Foot] 
606.242  Guardrail Type 3d ­ over 4.5 m [15 feet] radius     meter [Linear Foot] 
606.25   Terminal Connector                      Each 
606.257  Terminal Connector ­ Thrie Beam               Each 
606.265  Terminal End­Single Rail ­ Galvanized Steel           Each 
606.266  Terminal End­Single Rail ­ Corrosion Resistant Steel      Each 
606.275  Terminal End­Double Rail ­ Galvanized Steel        Each 
606.276  Terminal End­Double Rail ­ Corrosion Resistant Steel     Each 
606.353  Reflectorized Flexible Guardrail Marker         Each 
606.354  Remove and Reset Reflectorized Flexible Guardrail Marker Each 
606.356  Underdrain Delineator Post          Each 
606.358  Guardrail, Modify, Type 3b to 3c        meter [Linear Foot] 
606.3581  Guardrail, Modify Existing to Type 3d      meter [Linear Foot] 
606.362  Guardrail, Adjust            meter [Linear Foot] 
606.365  Guardrail, Remove, Modify, and Reset, Type 3b to 3c  meter [Linear Foot] 
606.3651  Guardrail, Remove, Modify, and Reset Existing to Type 3d meter [Linear Foot] 
606.366  Guardrail, Removed and Reset, Type 3c      meter [Linear Foot] 
606.367  Replace Unusable Existing Guardrail Posts      Each 
606.47   Single Wood Post                      Each 
606.48   Single Galvanized Steel Post                Each 
606.50   Single Steel Pipe Post                     Each 
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606.51   Multiple Mailbox Support                   Each 
606.55   Guardrail Type 3 ­ Single Rail         meter [Linear Foot] 
606.551  Guardrail Type 3 ­ Single Rail with Rub Rail      meter [Linear Foot] 
606.56   Guardrail Type 3 ­ Double Rail          meter [Linear Foot] 
606.561  Guardrail Type 3 ­ Double Rail with Rub Rail      meter [Linear Foot] 
606.568   Guardrail, Modify Type 3c ­Double Rail      meter [Linear Foot] 
606.59   Guardrail Type 3 ­ 4.5 m [15 ft] radius and less        meter [Linear Foot] 
606.60   Guardrail Type 3 ­ over 4.5 m [15 ft] radius        meter [Linear Foot] 
606.63   Thrie Beam Rail Beam          meter [Linear Foot] 
606.64   Guardrail Thrie Beam ­ Double Rail            meter [Linear Foot] 
606.65   Guardrail Thrie Beam ­ Single Rail           meter [Linear Foot] 
606.66   Terminal End Thrie Beam                       Each 
606.70   Transition Section ­ Thrie Beam                     Each 
606.71   Guardrail Thrie Beam ­ 4.5 m  [15 ft] radius and less   meter [Linear Foot] 
606.72   Guardrail Thrie Beam ­ over 4.5 m [15 ft] radius      meter [Linear Foot] 
606.73    Guardrail Thrie Beam ­ Single Rail Bridge Mounted   meter [Linear Foot] 
606.74    Guardrail Type 3 ­ Single Rail Bridge Mounted       meter [Linear Foot] 
606.753  Widen Shoulder for Low Volume Guardrail End ­ Type 3  Each 
606.754  Widen Shoulder for Guardrail 350 Flared Terminal    Each 
606.78   Low Volume Guardrail End ­ Type 3       Each 
606.79   Guardrail 350 Flared Terminal        Each 
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SPECIAL PROVISION 
SECTION 610 

STONE FILL, RIPRAP, STONE BLANKET, 
AND STONE DITCH PROTECTION 

Add the following paragraph to Section 610.032 b.: 

The grading of the riprap shall be determined by the Resident by visual inspection of the 
load before it is dumped into place, or, if ordered by the Resident, by dumping individual 
loads on a  flat  surface and sorting and measuring  the  individual rocks contained  in  the 
load.    A  reference  pile  of  stone  with  the  required  gradation  will  be  placed  by  the 
Contractor  at  a  convenient  location  where  the  Resident  can  see  and  judge  by  eye  the 
suitability of the rock being placed.  The Resident reserves the right to reject stone at the 
job site or stockpile, and in place.  Stone rejected at the job site shall be removed from the 
site at no additional cost to the Department. 
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SPECIAL PROVISION 
SECTION 639 

ENGINEERING FACILITIES 
(Telephone) 

639.09 Telephone 

Paragraph 1 is amended as follows: 

The contractor shall provide two telephone lines and two telephones,…. 

Add­ 

In addition  the  contractor will  supply one  computer  broadband  connection and modem 
lease.    The  type  of  connection  supplied  will  be  contingent  upon  the  availability  of 
services  (i.e. DSL  or Cable Broadband).    It  shall  be  the  contractor’s  option  to  provide 
dynamic or  static  IP  addresses  through  the  service.  The  selected  service will  have  a 
minimum  downstream  connection  of  1.5  Mbps  and  384  Kbps  upstream.  The 
contractor  shall be  responsible  for  the  installation charges and all  reinstallation charges 
following suspended periods.   Monthly  service and maintenance charges shall be billed 
by the Internet Service Provider (ISP) directly to the contractor. 
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SPECIAL PROVISION 
SECTION 639 

ENGINEERING FACILITIES 
(Field Office Type B) 

Add the following to Standard Specification 639. 

639.04 Field Offices  Make the following change 

Description  Quantity 
Type B 

Floor Area (Outside Dimension) ­ m 2 [ft 2 ]                        20 [217] 
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SPECIAL PROVISION 
SECTION 652 

MAINTENANCE OF TRAFFIC 
(Work Zone Traffic Control) 

652.1 Description The following paragraphs are added: 

The Contractor shall provide a Traffic Control Plan (TCP) to the Resident, in accordance with 
Subsection 105.7 of the Standard Specifications. The Contractor shall not commence work in the 
field until the Department approves the TCP. The Contractor shall provide a Traffic 
Control Supervisor who will be responsible for providing traffic control management in 
compliance with the contract and the latest edition of the Manual on Uniform Traffic Control 
Devices (MUTCD), including supervision of personnel for the installation, inspection and 
maintenance of all traffic control devices. The Traffic Control Supervisor, or a qualified 
substitute, shall monitor traffic control details 7 days a week. Work Zone Traffic Control will 
also include channelization devices, temporary pavement markings and removal. 

No disruptions to traffic will be allowed before the TCP is reviewed and approved by the 
Department.  The Contractor should allow ten Business Days in his/her schedule for MaineDOT 
to review and approve the first submission of the TCP after the pre­construction traffic control 
meeting. If the initial TCP is rejected, the Contractor should allow five Business Days in his/her 
schedule for the Department to review and approve the second submission of the TCP after it is 
resubmitted. 

In addition to other TCP Requirements enumerated herein, the TCP shall show all Construction 
Signs, Detour Route Signs, Speed Signs, Channelization Devices, Work Zone Crash Cushions, 
Temporary Traffic Signal, and Boater signs. 

If the Contractor elects to close Route 16 as allowed in the Special Provision 107, signing for the 
detour shall be installed as shown on the Detour Plan Sheet and two portable message boards 
shall be displayed for 10 days prior to closing the road and during the duration of the road 
closure. The location and message displayed on the portable message board shall be as directed 
by the Resident. 

652.7 Method of Measurement This entire Subsection is revised to read: 

Work Zone Traffic Control, including the Contractor's Traffic Control Plan, Traffic Control 
Supervisor, furnishing, installation and maintenance of traffic control devices, will be measured 
as one lump sum for all work authorized and performed. 

652.8 Basis of Payment This entire Subsection is revised to read: 
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Work Zone Traffic Control will be paid for at the contract lump sum price. Payment will be full 
compensation for the Traffic Control Plan, Traffic Control Supervisor, channelization devices 
including night lighting, removing and resetting channelization devices, removal of pavement 
marking, temporary pavement marking lines, removal of temporary pavement markings and 
restoring the original pavement markings in areas with no new pavement and maintenance 
thereof.  Maintenance of signs includes: replacing devices damaged, lost, or stolen; and cleaning 
and moving as many times as necessary throughout the life of the contract, regardless whether 
the work areas or projects are geographically separated or not separated. 

The following related work will be paid for under their respective contract bid items: 

1.  Flaggers 
2.  Temporary Concrete Barrier 
3.  Work Zone Crash Cushions 
4.  Construction Signs 
5.  Portable­Changeable Message Sign 
6.  Temporary Traffic Signal 

Failure by the contractor to follow the Contract 652 Special Provision and/or The Manual of 
Uniform Traffic Control Devices (MUTCD) will result in a reduction in the payment, computed 
by reducing the lump sum total by 5% per occurrence.  The Resident will provide the Traffic 
Control Supervisor with a written warning of a possible occurrence.  The written warning from 
the Resident will be date and time stamped.  The Contractor shall immediately fix the problem. 
If the problem(s) is not corrected immediately or repeatedly occurs than an occurrence has taken 
place and a reduction in payment of the lump sum total of 5% will occur. The Department 
reserves the right to suspend the work and request a meeting to discuss violations and remedies. 
There will be no payment for work done under this item after the expiration of contract time. 

Payment will be made under: 

Pay Item  Pay Unit 
652.39 Work Zone Traffic Control               Lump Sum 
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SPECIAL PROVISION 
SECTION 652 

MAINTENANCE OF TRAFFIC 
Construction Sign Sheeting Material 

Super high intensity fluorescent retroreflective sheeting, ASTM D 4956 ­ Type VII, Type 
VIII, or Type IX (prismatic), is required for all construction signs. 
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SPECIAL PROVISION 

SECTION 656 
Temporary Soil Erosion and Water Pollution Control 

The following is added to Section 656 regarding Project Specific Information and Requirements. 
All references to the Maine Department of Transportation Best Management Practices for 
Erosion and Sedimentation Control (a.k.a. Best Management Practices manual or BMP Manual) 
are a reference to the latest revision of said manual.  The latest version is dated "February 2008” 
and is available at; 

http://www.maine.gov/mdot/environmental­office­homepage/surface­water­resources.php 

Procedures specified shall be according to the BMP Manual unless stated otherwise. 
Any and all references to “bark mulch” or “composted bark mix” shall be a reference to “ 
Erosion Control Mix” in accordance with Standard Specification, Section 619 ­ Mulch. 

Project Specific Information and Requirements 
The following information and requirements apply specifically to this Project. The temporary 
soil erosion and water pollution control measures associated with this work shall be addressed in 
the SEWPCP. 

1) This project is located within the Stillwater River watershed, which has been classified as 
Class B.  The project is NOT SENSITIVE as defined by the MDOT BMP Manual, but due to 
the proximity to the resource, strict erosion and sediment controls are necessary. 

2)  Newly disturbed earth shall be mulched by the end of each workday.  Mulch shall be 
maintained on a daily basis. 

3)  The SEWPCP shall describe the location and method of temporary erosion and sediment 
control for existing and proposed catch basins, outlet areas and culvert inlets and outlets. 

4)  The Contractors SEWPCP shall identify how water will be managed during the course of 
construction activities.  Specific water management activities to be addressed shall include type 
and location of cofferdams, means of maintaining stream flow, and the type, location and size of 
sedimentation basins. 

5)  Dust control items other than those under Standard Specification, Section 637 – Dust Control 
, if applicable, shall be included in the plan. 
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SPECIAL PROVISION 

SECTION 656 
Temporary Soil Erosion and Water Pollution Control 

6)  Permanent slope stabilization measures shall be applied within one week of the last soil 
disturbance. 

7)  Permanent seeding shall be done in accordance with Standard Specification, Section 618 ­ 
Seeding unless the Contract states otherwise. 

8)  After November 1 the Contractor shall use winter stabilization methods, such as Erosion 
Control Mix as specified in Standard Specification, Section 619 ­ Mulch.  If required, spring 
procedures for permanent stabilization shall also be described in the plan. Use of this product for 
over­winter temporary erosion control will be incidental to the contract and be paid for as part of 
Pay Item 656.75. 

9)  All disturbed ditches shall be stabilized by the end of each workday.  Stabilization shall be 
maintained on a daily basis. 

10)  Erosion control blanket shall be installed in the bottoms of all ditches except where a stone 
lining is planned.  Seed shall be applied prior to the placement of the blanket. 

11)  Demolition debris (including debris from wearing surface removal, saw cut slurry, dust, 
etc.) shall be contained and shall not be allowed to discharge to any resource.  All demolition 
debris shall be disposed of in accordance with Standard Specifications, Section 202.03 Removing 
Existing Superstructure, Structural Concrete, Railings, Curbs, Sidewalks and Bridges. 
Containment and disposal of demolition debris shall be addressed in the Contractor's SEWPCP. 

12)  CLEARING LIMIT LINES SHALL BE MINIMIZED.  Clearing shall be minimized as 
shown on the design plans.   Areas to be cleared shall be discussed at the preconstruction field 
review. 

13)  Stream flow shall be maintained at all times. 

14)  Grout from the post­tensioning socket sealing operation and fresh concrete shall not be 
allowed to contact the stream. Clean out of concrete delivery trucks and the washing of tools 
shall be addressed in the SEWPCP. 
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SECTION 656 
Temporary Soil Erosion and Water Pollution Control 

15)  The SEWPCP shall describe the containment method for removal of the existing abutments, 
including installation of cofferdams and dewatering procedures. 

16)  If a cofferdam sedimentation basin is used, it shall be located in an upland area where the 
water can settle and sink into the ground or be released slowly to the resource in a manner that 
will not cause erosion.  The location of such a cofferdam sedimentation basin shall be addressed 
in the SEWPCP. 

17)  Prior to release to a natural resource, any impounded water that has been in contact with 
concrete placed during construction must have a pH between 6.0 and 8.5, must be within one pH 
unit of the background pH level of the resource and shall have a turbidity no greater than the 
receiving resource.  This requirement is applicable to concrete that is placed or spilled (including 
leakage from forms) as well as indirect contact via tools or equipment.   Water not meeting 
release criteria shall be addressed in the SEWPCP.  Discharging impounded water to the stream 
must take place in a manner that does not cause erosion or disturb the stream bottom. The rate 
of discharge must be less than 20% of the flow rate of the stream. 

18)  The Contractor shall be responsible for monitoring pH with a calibrated meter accurate to 
0.1 units.  A record of pH measurements shall be kept in the Environmental Coordinator’s log 
(Standard Specification, Section 656.4.4 Inspection and Record Keeping.) 
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SPECIAL PROVISION 
SECTION 703 
AGGREGATES 

Add the following paragraph to Section 703: 

Definitions  (ASTM D 2488, Table 1) 
Angular:  Particles have sharp edges and relatively plane sides with unpolished surfaces 
Subrounded:  Particles have nearly plane sides but have well­rounded corners and edges 
Rounded:  Particles have smoothly curved sides and no edges 

Replace subsections 703.25 through 703.28 with the following: 

703.25 Stone Fill  Stones for stone fill shall consist of hard, sound, durable rock that will 
not disintegrate by exposure to water or weather.  Stone for stone fill shall be angular, rough, 
unhewn quarry stone.  Rounded, subrounded, or long thin stones will not be allowed. The 
maximum allowable length to thickness ratio will be 3:1.  The minimum stone size (10 lbs) 
would be retained on a 6 inch screen, and the maximum stone size (500 lbs) shall have a 
maximum dimension of approximately 36 inches.  Larger stones may be used if approved by 
the Resident.  Fifty percent of the stones shall have average dimension of 12 inches (200 
lbs). 

703.26 Plain and Hand Laid Riprap  Stone for riprap shall consist of hard, sound durable 
rock which will not disintegrate by exposure to water or weather.  Stone for riprap shall be 
angular, rough, unhewn quarry stone.  Rounded, subrounded or long thin stones will not be 
allowed.  The maximum allowable length to width ratio will be 3:1.  The riprap surface 
stones shall be chinked with smaller stone from the same source.  Rounded boulders or 
cobbles will not be permitted. The minimum stone size (10 lbs) would be retained on a 6 
inch screen, and the maximum stone (200 lbs) shall have an average dimension of 
approximately 12 inches.  Larger stones may be used if approved by the Resident.  Fifty 
percent of the stones shall have an average dimension greater than 9 inches (50 lbs). 

703.27 Stone Blanket  Stones for stone blanket shall consist of sound durable rock which 
will not disintegrate by exposure to water or weather.  Stone for stone blanket shall be 
angular, rough, unhewn quarry stone.  Rounded or subrounded boulders or cobbles will not 
be permitted. The minimum stone size (300 lbs) shall have minimum dimension of 14 
inches, and the maximum stone size (3000 lbs) shall have a maximum dimension of 
approximately 66 inches.   Fifty percent of the stones shall have average dimension greater 
than 24 inches (1000 lbs). 

703.28 Heavy Riprap  Stone for heavy riprap shall consist of hard, sound, durable rock 
which will not disintegrate by exposure to water or weather.  Stone for heavy riprap shall be 
angular, rough, unhewn quarry stone may be used.  Rounded or subrounded boulders or 
cobbles, or thin, flat stones will not be permitted; the maximum allowable length to width 
ratio will be 3.  The riprap surface stones shall be chinked with smaller stone from the same 
source.  The minimum stone size (500 lbs) shall have minimum dimension of 15 inches, and 
at least fifty percent of the stones shall have an average dimension greater than 24 inches 
(1000 lbs). 
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Supersedes January 29, 2008 

Page 1 of 2 

STANDARD DETAIL UPDATES 

Standard Details and Standard Detail updates are available at: 
http://www.maine.gov/mdot/contractor­consultant­information/ss_standard_details_updates.php 

Detail #  Description  Revision Date 
504(15)  Diaphragms            12/30/02 

507(04)  Steel Bridge Railing          2/05/03 

526(33)  Concrete Transition Barrier        8/18/03 

645(06)  H­Beam Posts – Highway Signing      7/21/04 

645(09)  Installation of Type II Signs         7/21/04 

626(09)  Electrical Junction Box for Traffic Signals    2/25/05 
and Lighting 

604(01)  Catch Basins            11/16/05 

604(05)  Type “A” & “B” Catch Basin Tops      11/16/05 

604(06)  Type “C” Catch Basin Tops        11/16/05 

604(07)  Manhole Top “D”          11/16/05 

604(09)  Catch Basin Type “E”         11/16/05 

606(02)  Multiple Mailbox Support        11/16/05 

606(07)  Reflectorized Beam Guardrail Delineator Details  11/16/05 

609(06)  Vertical Bridge Curb          11/16/05 

504(23)  Hand­Hold Details          12/08/05 

609(03)  Curb Type 3            6/27/06 

609(07)  Curb Type 1            6/27/06 

535(01)  Precast Superstructure  ­ Shear Key      10/12/06 

535(02)  Precast Superstructure  ­ Curb Key & Drip Notch  10/12/06 

535(03)  Precast Superstructure  ­ Shear Key      10/12/06 

535(04)  Precast Superstructure  ­ Shear Key      10/12/06 
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535(05)  Precast Superstructure  ­ Post Tensioning    10/12/06 

535(06)  Precast Superstructure  ­ Sections      10/12/06 

535(07)  Precast Superstructure  ­ Precast Slab & Box   10/12/06 

535(08)  Precast Superstructure  ­ Sections      10/12/06 

535(09)  Precast Superstructure  ­ Sections      10/12/06 

535(10)  Precast Superstructure  ­ Sections      10/12/06 

535(11)  Precast Superstructure  ­ Sections      10/12/06 

535(12)  Precast Superstructure  ­ Sections      10/12/06 

535(13)  Precast Superstructure ­ Sections      10/12/06 

535(14)  Precast Superstructure  ­ Stirrups      10/12/06 

535(15)  Precast Superstructure  ­ Plan        10/12/06 

535(16)  Precast Superstructure  ­ Reinforcing      10/12/06 

535(17)  Precast Superstructure  ­ Notes      10/12/06 

801(01)  Drives on Sidewalk Sections        2/06/07 

801(02)  Drives on Non­Sidewalk Sections      2/06/07 

535(03)  Precast Superstructure  ­ Shear Key      12/5/07 

535(04)  Precast Superstructure  ­ Shear Key      12/5/07 

535(05)  Precast Superstructure  ­ Post Tensioning    12/5/07 

535(17)  Precast Superstructure  ­ Notes      12/5/07 

801(01)  Drives on Sidewalk Sections        1/04/08 

801(02)  Drives on Non­Sidewalk Sections      1/04/08 

203(03)  Backslope Rounding          1/29/08 

535(02)  Precast Superstructure  ­ Curb Key & Drip Notch  5/20/08 

535(05)  Precast Superstructure  ­ Post Tensioning    5/20/08 
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SUPPLEMENTAL SPECIFICATION 
(Corrections, Additions, & Revisions to Standard Specifications - Revision of December 2002) 

SECTION 101 
CONTRACT INTERPRETATION 

101.2 Definitions 

Closeout Documentation Replace the sentence �A letter stating the amount�.. DBE goals.� 
with �DBE Goal Attainment Verification Form� 

Add �Environmental Information Hazardous waste assessments, dredge material test results, 
boring logs, geophysical studies, and other records and reports of the environmental 
conditions. For a related provision, see Section 104.3.14 - Interpretation and Interpolation.� 

Add �Fabrication Engineer The Department�s representative responsible for Quality 
Assurance of pre-fabricated products that are produced off-site.� 

Geotechnical Information Replace with the following: �Boring logs, soil reports, geotechnical 
design reports, ground penetrating radar evaluations, seismic refraction studies, and other 
records of subsurface conditions. For a related provision, see Section 104.3.14 - Interpretation 
and Interpolation.� 

SECTION 102 
DELIVERY OF BIDS 

102.7.1 Location and Time Add the following sentence �As a minimum, the Bidder will 
submit a Bid Package consisting of the Notice to Contractors, the completed 
Acknowledgement of Bid Amendments form, the completed Schedule of Items, 2 copies of the 
completed Agreement, Offer, & Award form, a Bid Bond or Bid Guarantee, and any other 
Certifications or Bid Requirements listed in the Bid Book.� 

102.11.1 Non-curable Bid Defects Replace E. with �E. The unit price and bid amount is not 
provided or a lump sum price is not provided or is illegible as determined by the Department.� 

SECTION 103 
AWARD AND CONTRACTING 

103.3.1 Notice and Information Gathering Change the first paragraph to read as follows: 
�After Bid Opening and as a condition for Award of a Contract, the Department may require 
an Apparent Successful Bidder to demonstrate to the Department�s satisfaction that the Bidder 
is responsible and qualified to perform the Work.� 

SECTION 104 
GENERAL RIGHTS AND RESPONSIBILITIES 

104.3.14 Interpretation and Interpolation In the first sentence, change ��and Geotechnical 
Information.� to ��Environmental Information, and Geotechnical Information.� 
Delete the entire Section 104.5.9 and replace with the following: 
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�104.5.9 Landscape Subcontractors The Contractor shall retain only Landscape 
Subcontractors that are certified by the Department�s Environmental Office Landscape Unit.� 

SECTION 105 
GENERAL SCOPE OF WORK 

Delete the entire Section 105.6 and replace with the following: 

105.6.1  Department Provided Services The Department will provide the Contractor with the 
description and coordinates of vertical and horizontal control points, set by the Department, 
within the Project Limits, for full construction Projects and other Projects where survey control 
is necessary.  For Projects of 1,500 feet in length, or less:  The Department will provide three 
points.  For Projects between 1,500 and 5,000 feet in length:  The Department will provide one 
set of two points at each end of the Project. For Projects in excess of 5,000 feet in length, the 
Department will provide one set of two points at each end of the Project, plus one additional 
set of two points for each mile of Project length. For non-full construction Projects and other 
Projects where survey control is not necessary, the Department will not set any control points 
and, therefore, will not provide description and coordinates of any control points.  Upon 
request of the Contractor, the Department will provide the Department�s survey data 
management software and Survey Manual to the Contractor, or its survey Subcontractor, for 
the exclusive use on the Department�s Projects. 

105.6.2 Contractor Provided Services Utilizing the survey information and points provided by 
the Department, described in Subsection 105.6.1, Department Provided Services, the 
Contractor shall provide all additional survey layout necessary to complete the Work.  This 
may include, but not be limited to, reestablishing all points provided by the Department, 
establishing additional control points, running axis lines, providing layout and maintenance of 
all other lines, grades, or points, and survey quality control to ensure conformance with the 
Contract.  The Contractor is also responsible for providing construction centerline, or close 
reference points, for all Utility Facilities relocations and adjustments as necessary to complete 
the Work.  When the Work is to connect with existing Structures, the Contractor shall verify 
all dimensions before proceeding with the Work.  The Contractor shall employ or retain 
competent engineering and/or surveying personnel to fulfill these responsibilities. 

The Contractor must notify the Department of any errors or inconsistencies regarding the data 
and layout provided by the Department as provided by Section 104.3.3 - Duty to Notify 
Department If Ambiguities Discovered. 

105.6.2.1 Survey Quality Control The Contractor is responsible for all construction survey 
quality control.  Construction survey quality control is generally defined as, first, performing 
initial field survey layout of the Work and, second, performing an independent check of the 
initial layout using independent survey data to assure the accuracy of the initial layout; 
additional iterations of checks may be required if significant discrepancies are discovered in 
this process.  Construction survey layout quality control also requires written documentation of 
the layout process such that the process can be followed and repeated, if necessary, by an 
independent survey crew. 
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105.6.3 Survey Quality Assurance It is the Department�s prerogative to perform construction 
survey quality assurance.  Construction survey quality assurance may, or may not, be 
performed by the Department.  Construction survey quality assurance is generally defined as 
an independent check of the construction survey quality control.  The construction survey 
quality assurance process may involve physically checking the Contractor�s construction 
survey layout using independent survey data, or may simply involve reviewing the 
construction survey quality control written documentation.  If the Department elects to 
physically check the Contractor�s survey layout, the Contractor�s designated surveyor may be 
required to be present.  The Department will provide a minimum notice of 48 hours to the 
Contractor, whenever possible, if the Contractor�s designated surveyor�s presence is required. 
Any errors discovered through the quality assurance process shall be corrected by the 
Contractor, at no additional cost to the Department. 

105.6.4 Boundary Markers The Contractor shall preserve and protect from damage all 
monuments or other points that mark the boundaries of the Right-of-Way or abutting parcels 
that are outside the area that must be disturbed to perform the Work.  The Contractor 
indemnifies and holds harmless the Department from all claims to reestablish the former 
location of all such monuments or points including claims arising from 14 MRSA § 7554-A. 
For a related provision, see Section 104.3.11 - Responsibility for Property of Others. 

SECTION 106 
QUALITY 

106.4.3 Testing Change the first sentence in paragraph three from ��maintain records of all 
inspections and tests.� to ��maintain original documentation of all inspections, tests, and 
calculations used to generate reports.� 

106.6 Acceptance Add the following to paragraph 1 of A:  �This includes Sections 401 - Hot 
Mix Asphalt, 402 - Pavement Smoothness, and 502 - Structural Concrete - Method A - Air 
Content.� 

Add the following to the beginning of paragraph 3 of A: �For pay factors based on Quality 
Level Analysis, and� 

106.7.1 Standard Deviation Method Add the following to F: �Note: In cases where the mean 
of the values is equal to either the USL or the LSL, then the PWL will be 50 regardless of the 
computed value of s.� 

Add the following to H: �Method C Hot Mix Asphalt: PF = [55 + (Quality Level *0.5)] * 0.01� 

SECTION 107 
TIME 

107.3.1 General Add the following:  �If a Holiday occurs on a Sunday, the following Monday 
shall be considered a Holiday.  Sunday or Holiday work must be approved by the Department, 
except that the Contractor may work on Martin Luther King Day, President�s Day, Patriot�s 
Day, the Friday after Thanksgiving, and Columbus Day without the Department�s approval.� 
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107.7.2 Schedule of Liquidated Damages Replace the table of Liquidated Damages as follows: 

From    Up to and   Amount of Liquidated 
More Than   Including   Damages per Calendar Day 

$0      $100,000      $100 
$100,000      $300,000      $200 
$300,000      $500,000      $400 
$500,000   $1,000,000      $575 

$1,000,000   $2,000,000      $750 
$2,000,000   $4,000,000      $900 
$4,000,000   and more   $1,875 

SECTION 108 
PAYMENT 

108.4 Payment for Materials Obtained and Stored First paragraph, second sentence, delete the 
words ��Delivered on or near the Work site at acceptable storage places.� 

SECTION 109 
CHANGES 

109.1.1 Changes Permitted Add the following to the end of the paragraph: �There will be no 
adjustment to Contract Time due to an increase or decrease in quantities, compared to those 
estimated, except as addressed through Contract Modification(s).� 

109.1.2 Substantial Changes to Major Items Add the following to the end of the paragraph: 
�Contract Time adjustments may be made for substantial changes to Major Items  when the 
change affects the Critical Path, as determined by the Department� 

109.4.4 Investigation / Adjustment Third sentence, delete the words �subsections (A) - (E)� 

109.5.1 Definitions - Types of Delays 

B. Compensable Delay Replace (1) with the following; �a weather related 
Uncontrollable Event of such an unusually severe nature that a Federal Emergency Disaster is 
declared. The Contractor will only be entitled to an Equitable Adjustment if the Project falls 
within the geographic boundaries prescribed under the disaster declaration.� 

109.7.2 Basis of Payment Replace with the following: �Equitable Adjustments will be 
established by mutual Agreement for compensable items listed in Section 109.7.3- 
Compensable Items, based upon Unit or Lump Sum Prices.  If Agreement cannot be reached, 
the Contractor shall accept payment on a Force Account basis as provided in Section 109.7.5 - 
Force Account Work, as full and complete compensation for all Work relating to the Equitable 
Adjustment.� 

109.7.3 Compensable Items Replace with the following: �The Contractor is entitled to 
compensation for the following items, with respect to agreed upon Unit or Lump Sum Prices: 
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1. Labor expenses for non-salaried Workers and salaried foremen. 

2. Costs for Materials. 

3. A 15 % markup on the totals of Items 1 and 2 of this subsection 109.7.3 for home office 
overhead and profit of the Contractor, its Subcontractors and suppliers, and any lower 
tier Subcontractors or suppliers, with no mark-ups on mark-ups. 

4. Cost for Equipment, based on Blue Book Rates or leased rates, as set forth in Section 
109.7.5(C), or the Contractor�s Actual Costs if determined by the Department to be 
lower. 

5. Time. 

6. Subcontractor quoted Work, as set forth below in Section 109.7.5 (F).� 

109.7.5 Force Account Work 

C.  Equipment 

Paragraph 2, delete sentence 1 which starts; �Equipment leased�.� 

Paragraph 6, change sentence 2 from �The Contractor may furnish�� to read �If 
requested by the Department, the Contractor will produce cost data to assist the 
Department in the establishment of such rental rate, including all records that are 
relevant to the Actual Costs including rental Receipts, acquisition costs, financing 
documents, lease Agreements, and maintenance and operational cost records.� 
Add the following paragraph; �Equipment leased by the Contractor for Force Account 
Work and actually used on the Project will be paid for at the actual invoice amount plus 
10% markup for administrative costs.� 

Add the following section; 

�F. Subcontractor Work When accomplishing Force Account Work that utilizes 
Subcontractors, the Contractor will be allowed a maximum markup of 5% for profit and 
overhead on the Subcontractor�s portion of the Force Account Work.� 

SECTION 110 
INDEMNIFICATION, BONDING, AND INSURANCE 

Delete the entire Section 110.2.3 and replace with the following: 

110.2.3 Bonding for Landscape Establishment Period The Contractor shall provide a signed, 
valid, and enforceable Performance, Warranty, or Maintenance Bond complying with the 
Contract, to the Department at Final Acceptance. 
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The bond shall be in the full amount for all Pay Items for work pursuant to Sec 621, 
Landscape, payable to the �Treasurer - State of Maine,� and on the Department�s forms, on 
exact copies thereof, or on forms that do not contain any significant variations from the 
Department�s forms as solely determined by the Department. 

The Contractor shall pay all premiums and take all other actions necessary to keep said 
bond in effect for the duration of the Landscape Establishment Period described in Special 
Provision 621.0036 - Establishment Period.  If the Surety becomes financially insolvent, ceases 
to be licensed or approved to do business in the State of Maine, or stops operating in the 
United States, the Contractor shall file new bonds complying with this Section within 10 Days 
of the date the Contractor is notified or becomes aware of such change. 

All Bonds shall be procured from a company organized and operating in the United States, 
licensed or approved to do business in the State of Maine by the State of Maine Department of 
Business Regulation, Bureau of Insurance, and listed on the latest Federal Department of the 
Treasury listing for �Companies Holding Certificates of Authority as Acceptable Sureties on 
Federal Bonds and as Acceptable Reinsuring Companies.� 

By issuing a bond, the Surety agrees to be bound by all terms of the Contract, including 
those related to payment, time for performance, quality, warranties, and the Department�s self- 
help remedy provided in Section 112.1 - Default to the same extent as if all terms of the 
Contract are contained in the bond(s). 

Regarding claims related to any obligations covered by the bond, the Surety shall provide, 
within 60 Days of Receipt of written notice thereof, full payment of the entire claim or written 
notice of all bases upon which it is denying or contesting payment.  Failure of the Surety to 
provide such notice within the 60-day period constitutes the Surety�s waiver of any right to 
deny or contest payment and the Surety�s acknowledgment that the claim is valid and 
undisputed. 

SECTION 202 
REMOVING STRUCTURES AND OBSTRUCTIONS 

202.02 Removing Buildings Make the following change to the last sentence in the final 
paragraph, change ��Code of Maine Regulations 401.� to ��Department of Environmental 
Protection Maine Solid Waste Management Rules, 06-096 CMR Ch. 401, Landfill Siting, 
Design and Operation.� 

SECTION 203 
EXCAVATION AND EMBANKMENT 

203.01 Description Under b. Rock Excavation; add the following sentence: �The use of 
perchlorate is not allowed in blasting operations.� 
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SECTION 502 
STRUCTURAL CONCRETE 

502.05 Composition and Proportioning; TABLE #1; NOTE #2; third sentence; Change 
��alcohol based saline sealer�� to �alcohol based silane sealer��.  Add NOTE #6 to Class 
S Concrete. 

502.0502 Quality Assurance Method A - Rejection by Resident Change the first sentence to 
read: �For an individual sublot with test results failing to meet the criteria in Table #1, or if the 
calculated pay factor for Air Content is less than 0.80��� 

502.0503 Quality Assurance Method B - Rejection by Resident Change the first sentence to 
read: �For material represented by a verification test with test results failing to meet the criteria 
in Table #1, the Department will��� 

502.0505 Resolution of Disputed Acceptance Test Results Combine the second and third 
sentence to read: �Circumstances may arise, however, where the Department may ��� 
502.10 Forms and False work 

D. Removal of Forms and False work 1., First paragraph; first, second, and third 
sentence; replace �forms� with �forms and false work� 

502.11 Placing Concrete 

G. Concrete Wearing Surface and Structural Slabs on Precast Superstructures Last 
paragraph; third sentence; replace �The temperature of the concrete shall not exceed 24° C 
[75° F} at the time of placement.� with �The temperature of the concrete shall not exceed 24° 
C [75° F} at the time the concrete is placed in its final position.� 

502.15 Curing Concrete First paragraph; replace the first sentence with the following; �All 
concrete surfaces shall be kept wet with clean, fresh water for a curing period of at least 7 days 
after concrete placing, with the exception of vertical surfaces as provided for in Section 502.10 
(D) - Removal of Forms and False work.� 

Second paragraph; delete the first two sentences. 

Third paragraph; delete the entire paragraph which starts �When the ambient temperature�.� 

Fourth paragraph; delete �approved� to now read ��continuously wet for the entire curing 
period�� 

Fifth paragraph; second sentence; change ��as soon as it is possible to do so without 
damaging the concrete surface.� to ��as soon as possible.� 

Seventh paragraph; first sentence; change ��until the end of the curing period.� to ��until 
the end of the curing period, except as provided for in Section 502.10(D) - Removal of Forms 
and False work.� 
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502.19  Basis of Payment First paragraph, second sentence; add "pier nose armor" to the list of 
items included in the contract price for concrete. 

SECTION 503 
REINFORCING STEEL 

503.06 Placing and Fastening Change the second paragraph, first sentence from: �All tack 
welding shall be done in accordance with Section 504, Structural Steel.� to �All tack welding 
shall be done in accordance with AWS D1.4 Structural Welding Code - Reinforcing Steel.� 

SECTION 504 
STRUCTURAL STEEL 

504.09 Facilities for Inspection Add the follow as the last paragraph: �Failure to comply with 
the above requirements will be consider to be a denial to allow access to work by the 
Contractor. The Department will reject any work done when access for inspection is denied.� 

504.18 Plates for Fabricated Members Change the second paragraph, first sentence from: 
��ASTM A 898/A 898 M�� to ��ASTM A 898/A 898 M or ASTM A 435/A 435 M as 
applicable and�� 

504.31 Shop Assembly Add the following as the last sentence: �The minimum assembly 
length shall include bearing centerlines of at least two substructure units.� 

504.64 Non Destructive Testing-Ancillary Bridge Products and Support Structures Change the 
third paragraph, first sentence from �One hundred percent�� to �Twenty five percent�� 

SECTION 535 
PRECAST, PRESTRESSED CONCRETE SUPERSTRUCTURE 

535.02 Materials Change �Steel Strand for Concrete Reinforcement� to �Steel Strand.� Add 
the following to the beginning of the third paragraph; �Concrete shall be Class P conforming to 
the requirements in this section. 28 day compressive strength shall be as stated on the plans. 
Coarse aggregate�.� 

535.05 Inspection Facilities Add the follow as the last paragraph: �If the above requirements 
are not met, the Contractor shall be considered to be in violation of Standard Specification 
104.2.5 � Right to Inspect Work. All work occurring during a violation of this specification 
will be rejected.� 

535.26 Lateral Post-Tensioning Replace the first paragraph; �A final tension�� with 
�Overstressing strands for setting losses cannot be accomplished for chuck to chuck lengths of 
7.6 m [25 ft] and less.  In such instances, refer to the Plans for all materials and methods. 
Otherwise, post-tensioning shall be in accordance with PCI standards and shall provide the 
anchorage force noted in the Plans.  The applied jacking force shall be no less than 100% of 
the design jacking force.� 
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SECTION 603 
PIPE CULVERTS AND STORM DRAINS 

603.0311 Corrugated Polyethylene Pipe for Option III Replace the Minimum Mandrel 
Diameter Table with the following: 

Nominal Size 
US Customary (in) 

Minimum Mandrel 
Diameter (in) 

Nominal Size 
Metric (mm) 

Minimum Mandrel 
Diameter (mm) 

12 11.23 300 280.73 

15 14.04 375 350.91 

18 16.84 450 421.09 

24 22.46 600 561.45 

30 28.07 750 701.81 

36 33.69 900 842.18 

42 39.30 1050 982.54 

48 44.92 1200 1122.90 

SECTION 604 
MANHOLES, INLETS, AND CATCH BASINS 

604.02 Materials Add the following: 
�Tops and Traps    712.07 
Corrugated Metal Units   712.08 
Catch Basin and Manhole Steps  712.09� 

SECTION 605 
UNDERDRAINS 

605.05 Underdrain Outlets Make the following change: 

In the first paragraph, second sentence, delete the words �metal pipe�. 

SECTION 606 
GUARDRAIL 

606.02 Materials Delete the entire paragraph which reads �The sole patented supplier of 
multiple mailbox�.� and replace with �Acceptable multiple mailbox assemblies shall be listed 
on the Department�s Approved Products List and shall be NCHRP 350 tested and approved.� 
Delete the entire paragraph which reads �Retroreflective beam guardrail delineators�.� and 
replace with �Reflectorized sheeting for Guardrail Delineators shall meet the requirements of 
Section 719.01 - Reflective Sheeting. Delineators shall be fabricated from high-impact, 
ultraviolet and weather resistant thermoplastic. 

606.09 Basis of Payment First paragraph; delete the second and third sentence in their entirety 
and replace with �Butterfly-type guardrail reflectorized delineators shall be mounted on all W- 
beam guardrail at an interval of every 10 posts [62.5 ft] on tangents sections and every 5 posts 
[31.25 ft] on curved sections as directed by the Resident. On divided highways, the delineators 
shall be yellow on the left hand side and silver/white on the right hand side. On two-way 
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roadways, the delineators shall be silver/white on the right hand side. All delineators shall have 
retroreflective sheeting applied to only the traffic facing side. Reflectorized guardrail 
delineators will not be paid for directly, but will be considered incidental to the guardrail 
items.� 

SECTION 609 
CURB 

609.04 Bituminous Curb f., Delete the requirement �Color  Natural (White)� 

SECTION 615 
LOAM 

615.02 Materials Make the following change: 

Organic Content Percent by Volume 
Humus      �5% - 10%�, as determined by Ignition Test 

SECTION 618 
SEEDING 

618.01 Description Change the first sentence to read as follows: �This work shall consist of 
furnishing and applying seed �..�  Also remove �,and cellulose fiber mulch� from 618.01(a). 
618.03 Rates of Application In 618.03(a), remove the last sentence and replace with the 
following: �These rates shall apply to Seeding Method 2, 3, and Crown Vetch.� 

In 618.03(c) �1.8 kg [4 lb]/unit.� to �1.95 kg [4 lb]/unit.� 

618.09 Construction Method In 618.09(a) 1, sentence two, replace �100 mm [4 in]� with �25 
mm [1 in] (Method 1 areas) and 50 mm [2 in] (Method 2 areas)� 

618.15 Temporary Seeding Change the Pay Unit from Unit to Kg [lb]. 

SECTION 620 
GEOTEXTILES 

620.03 Placement Section (c) 
Title: Replace �Non-woven� in title with �Erosion Control�. 
First Paragraph: Replace first word �Non-woven� with �Woven monofilament�. 
Second Paragraph: Replace second word �Non-woven� with �Erosion Control�. 

620.07 Shipment, Storage, Protection and Repair of Fabric Section (a) 
Replace the second sentence with the following: �Damaged geotextiles, as identified by 
the Resident, shall be repaired immediately.� 

620.09 Basis of Payment 
Pay Item 620.58: Replace �Non-woven� with �Erosion Control� 
Pay Item 620.59: Replace �Non-woven� with �Erosion Control� 
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SECTION 621 
LANDSCAPING 

621.0036 Establishment Period In paragraph 4 and 5, change �time of Final Acceptance� to 
�end of the period of establishment�. In Paragraph 7, change �Final Acceptance date� to ��end 
of the period of establishment� and change �date of Final Acceptance� to �end of the period of 
establishment�. 

SECTION 626 
HIGHWAY SIGNING 

626.034 Concrete Foundations Add to the following to the end of the second paragraph: �Pre- 
cast and cast-in-place foundations shall be warranteed against leaning and corrosion for two 
years after the project is completed.  If the lean is greater than 2 degrees from normal or the 
foundation is spalling within the first two years, the Contractor shall replace the foundation at 
no extra cost.� 

SECTION 627 
PAVEMENT MARKINGS 

627.10 Basis of Payment Add to the following to the end of the third paragraph: �If allowed 
by Special Provision, the Contractor may utilize Temporary Bi-Directional Yellow and 
White(As required) Delineators as temporary pavement marking lines and paid for at the 
contract lump sum price. Such payment will include as many applications as required and 
removal.� 

SECTION 637 
DUST CONTROL 

637.06 Basis of Payment Add the following after the second sentence of the third paragraph: 
�Failure by the Contractor to follow Standard Specification or Special Provision - Section 637 
and/or the Contractor�s own Soil Erosion and Pollution Control Plan concerning Dust Control 
and/or the Contractor�s own Traffic Control Plan concerning Dust Control and/or visible 
evidence of excessive dust problems, as determined by the Resident, will result in a reduction 
in payment, computed by reducing the Lump Sum Total by 5% per occurrence per day.  The 
Department�s Resident or any other representative of the Department reserves the right to 
suspend the work at any time and request a meeting to discuss violations and remedies.  The 
Department shall not be held responsible for any delay in the work due to any suspension 
under this item.  Additional penalties may also be assessed in accordance with Special 
Provision 652 - Work Zone Traffic Control and Standard Specification 656 - Temporary Soil 
Erosion and Water Pollution Control.� 

SECTION 639 
ENGINEERING FACILITIES 

639.04 Field Offices Change the forth to last paragraph from: �The Contractor shall provide a 
fully functional desktop copier�� to ��.desktop copier/scanner�� 

Description Change �Floor Area� to �Floor Area (Outside Dimension)�. Change Type B floor 
area from �15 (160)� to �14.4 (155)�. 
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SECTION 652 
MAINTENANCE OF TRAFFIC 

652.2.3 Flashing Arrow Board Delete the existing 5 paragraphs and replace with the following: 
Flashing Arrow Panels (FAP) must be of a type that has been submitted to AASHTO�s 
National Transportation Product Evaluation Program (NTPEP) for evaluation and placed on 
the Maine Department of Transportations� Approved Products List of Portable Changeable 
Message Signs & Flashing Arrow Panels. 

FAP units  shall meet requirements of the current Manual on Uniform Traffic Control Devices 
(MUTCD) for Type �C� panels as described in Section 6F.56 - Temporary Traffic Control 
Devices. An FAP shall have matrix of a minimum of 15 low-glare, sealed beam, Par 46 
elements capable of either flashing or sequential displays as well as the various operating 
modes as described in the MUTCD, Chapter 6-F. If an FAP consisting of a bulb matrix is used, 
each element should be recess-mounted or equipped with an upper hood of not less than 180 
degrees. The color presented by the elements shall be yellow. 

FAP elements shall be capable of at least a 50 percent dimming from full brilliance. Full 
brilliance should be used for daytime operation and the dimmed mode shall be used for 
nighttime operation. FAP shall be at least 2.4 M x 1.2 M [96� x 48�] and finished in non- 
reflective black. The FAP shall be interpretable for a distance not less than 1.6 km [1 mile]. 

Operating modes shall include, flashing arrow, sequential arrow, sequential chevron, flashing 
double arrow, and flashing caution. In the three arrow signals, the second light from the arrow 
point shall not operate. 

The minimum element on-time shall be 50 percent for the flashing mode, with equal intervals 
of 25 percent for each sequential phase. The flashing rate shall be not less than 25 nor more 
than 40 flashes per minute. All on-board circuitry shall be solid state. 

Primary power source shall be 12 volt solar with a battery back-up to provide continuous 
operation when failure of the primary power source occurs, up to 30 days with fully charged 
batteries. Batteries must be capable of being charged from an onboard 110 volt AC power 
source and the unit shall be equipped with a cable for this purpose. 

Controller and battery compartments shall be enclosed in lockable, weather-tight boxes. 
The FAP shall be mounted on a pneumatic-tired trailer or other suitable support for hauling to 
various locations, as directed. The minimum mounting height of an arrow panel should be 2.1 
M [7 feet] from the roadway to the bottom of the panel. 

The face of the trailer shall be delineated on a permanent basis by affixing retro-reflective 
material, known as conspicuity material, in a continuous line as seen by oncoming drivers. 

A portable changeable message sign may be used to simulate an arrow panel display.� 

652.2.4 Other Devices Delete the last paragraph and add the following: 
�652.2.5 Portable Changeable Message Sign Trailer mounted Portable Changeable Message 
Signs (PCMS) must be of a type that has been submitted to AASHTO�s National 
Transportation Product Evaluation Program (NTPEP) for evaluation and placed on the Maine 
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Department of Transportations� Approved Products List of Portable Changeable Message 
Signs & Flashing Arrow Panels. The PCMS unit shall meet or exceed the current specifications 
of the Manual on Uniform Traffic Control Devices (MUTCD), 6F.55. 

The front face of the sign should be covered with a low-glare protective material. The color of 
the LED elements shall be amber on a black background. The PCMS should be visible from a 
distance of 0.8 km [0.5 mile] day and night and have a minimum 15º viewing angle. Characters 
must be legible from a distance of at least 200 M [650 feet]. 

The message panel should have adjustable display rates (minimum of 3 seconds per phase), so 
that the entire message can be read at least twice at the posted speed, the off-peak 85th- 
percentile speed prior to work starting, or the anticipated operating speed. Each message shall 
consist of either one or two phases. A phase shall consist of up to eight characters per line. The 
unit must be capable of displaying at least three lines of text with eight characters per line. 
Each character shall be 457 mm [18�] high. Each character module shall use at least a five 
wide and seven high pixel matrix. The text of the messages shall not scroll or travel 
horizontally or vertically across the face of the sign. 

Units shall automatically adjust their brightness under varying light conditions to maintain 
legibility. 

The control system shall include a display screen upon which messages can be reviewed before 
being displayed on the message sign. The control system shall be capable of maintaining 
memory when power is unavailable. Message must be changeable with either a notebook 
computer or an on-board keypad. The controller shall have the capability to store a minimum 
of 200 user-defined and 200 pre-programmed messages. Controller and battery compartments 
shall be enclosed in lockable, weather-tight boxes. 

PCMS units shall have the capability of being made programmable by means of wireless 
communications. PCMS units shall also be fully capable of having an on-board radar system 
installed if required for a particular application. 

PCMS� primary power source shall be solar with a battery back-up to provide continuous 
operation when failure of the primary power source occurs. Batteries must be capable of being 
charged from a 110 volt AC power source. The unit must also be capable of being operated 
solely from a 110 volt AC power source and be equipped with a cable for this purpose. 

The PCMS shall be mounted on a trailer in such a way that the bottom of the message sign 
panel shall be a minimum of 2.1 M [7 ft] above the roadway in urban areas and 1.5 M [5 ft] 
above the roadway in rural areas when it is in the operating mode. PCMS trailers should be of 
a heavy duty type with a 51 mm [2�] ball hitch and a minimum of four leveling jacks (at each 
corner). The sign shall be capable of being rotated 360° relative to the trailer. The face of the 
trailer shall be delineated on a permanent basis by affixing retro-reflective material, known as 
conspicuity material, in a continuous line as seen by oncoming drivers.� 

652.3.3 Submittal of Traffic Control Plan In item e. change �A list of all certified flaggers�� 
to �A list of all the Contractor�s certified flaggers�� 
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In the last paragraph add the following as the second sentence: �The Department will review 
and provide comments to the Contractor within 14 days of receipt of the TCP.� 

652.3.5 Installation of Traffic Control Devices In the first paragraph, first sentence; change 
�Signs shall be erected�� to �Portable signs shall be erected..� In the third sentence; change 
�Signs must be erected so that the sign face�� to �Post-mounted signs must also be erected so 
that the sign face�� 

652.4 Flaggers Replace the first paragraph with the following; �The Contractor shall furnish 
flaggers as required by the TCP or as otherwise specified by the Resident. All flaggers must 
have successfully completed a flagger test approved by the Department and administered by a 
Department-approved Flagger-Certifier who is employing that flagger. All flaggers must carry 
an official certification card with them while flagging that has been issued by their employer. 
Flaggers shall wear safety apparel meeting ANSI 107-1999 Class 2 risk exposure and clearly 
identify the wearer as a person, shall be visible at a minimum distance of 300 m [1000 ft], and 
shall wear a hardhat with retroreflectivity. For nighttime conditions, Class 3 apparel should be 
considered, retroreflective or flashing SLOW/STOP paddles shall be used, and except in 
emergency situations the flagger station shall be illuminated to assure visibility.� 

Second paragraph, first sentence; change ��have sufficient distance to stop before entering 
the workspace.� to ��have sufficient distance to stop at the intended stopping point.� Third 
sentence; change �At a spot obstruction�� to �At a spot obstruction with adequate sight 
distance,�� 

Fourth paragraph, delete and replace with �Flaggers shall be provided as a minimum, a 10 
minute break, every 2 hours and a 30 minute or longer lunch period away from the work 
station. Flaggers may only receive 1 unpaid break per day; all other breaks must be paid. 
Sufficient certified flaggers shall be available onsite to provide for continuous flagging 
operations during break periods. Breaker flaggers will not be paid for separately, but shall be 
considered incidental to the appropriate pay item.� 

652.8.2 Other Items Replace the last paragraph with the following: �There will be no payment 
made under any 652 pay items after the expiration of the adjusted total contract time.� 

SECTION 653 
POLYSTYRENE PLASTIC INSULATION 

653.05 Placing Backfill In the second sentence; change ��shall be not less than 150 mm [6 
in] loose measure.� to ��shall be not less than 250 mm [10 in] loose measure.� In the third 
sentence; change ��crawler type bulldozer of not more than 390 kg/m 2 [80 lb/ft 2 ] ground 
contact pressure�� to ��crawler type bulldozer of not more than 4875 kg/m 2 [2000 lb/ft 2 ] 
ground contact pressure�� 

653.06 Compaction In the last sentence; change ��not more than 390 kg/m 2 [80 lb/ft 2 ] 
ground contact�� to ��not more than 4875 kg/m 2 [2000 lb/ft 2 ] ground contact�� 
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SECTION 656 
TEMPORARY SOIL EROSION AND WATER POLLUTION CONTROL 

656.5.1 If Pay Item 656.75 Provided Replace the second paragraph with the following: 
�Failure by the Contractor to follow Standard Specification or Special Provision - Section 656 
and/or the Contractor�s own Soil Erosion and Pollution Control Plan will result in a reduction 
in payment, computed by reducing the Lump Sum Total by 5% per occurrence per day.  The 
Department�s Resident or any other representative of the Department reserves the right to 
suspend the work at any time and request a meeting to discuss violations and remedies.  The 
Department shall not be held responsible for any delay in the work due to any suspension 
under this item.� 

SECTION 701 
STRUCTURAL CONCRETE RELATED MATERIALS 

701.10 Fly Ash - Chemical Requirements Change all references from �ASTM C311� to 
�ASTM C114�. 

SECTION 703 
AGGREGATES 

703.05 Aggregate for Sand Leveling Change the percent passing the 9.5 mm [3/8 in] sieve 
from �85 � 10� to �85 � 100� 

703.06 Aggregate for Base and Subbase Delete the first paragraph: �The material shall 
have�� and replace with �The material shall have a minimum degradation value of 15 as 
determined by Washington State DOT Test Method T113, Method of Test for Determination 
of Degradation Value (March 2002 version), except that the reported degradation value will be 
the result of testing a single specimen from that portion of a sample that passes the 12.5 mm [½ 
in] sieve and is retained on the 2.00 mm [No. 10] sieve, minus any reclaimed asphalt pavement 
used." 

703.07 Aggregates for HMA Pavements Delete the forth paragraph: �The composite blend 
shall have�� and replace with �The composite blend, minus any reclaimed asphalt pavement 
used, shall have a Micro-Deval value of 18.0 or less as determined by AASHTO T 327. In the 
event the material exceeds the Micro Deval limit, a Washington Degradation test shall be 
performed. The material shall be acceptable if it has a value of 30 or more as determined by 
Washington State DOT Test Method T 113, Method of Test for Determination of Degradation 
Value (March 2002 version) except that the reported degradation value will be the result of 
testing a single composite specimen from that portion of the sample that passes the 12.5mm 
[1/2 inch] sieve and is retained on the 2.00mm [No 10] sieve, minus any reclaimed asphalt 
pavement used." 

703.09 HMA Mixture Composition The coarse and fine aggregate shall meet the requirements of 
Section 703.07.  The several aggregate fractions for mixtures shall be sized, graded, and 
combined in such proportions that the resulting composite blends will meet the grading 
requirements of the following table. 
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AGGREGATE GRADATION CONTROL POINTS 

Nominal Maximum Aggregate Size---Control Points (Percent Passing) 

SIEVE 
SIZE 

TYPE 25 
mm 

TYPE 19 
mm 

TYPE 12.5 
mm 

TYPE 9.5 
mm 

TYPE  4.75 
mm 

PERCENT BY WEIGHT PASSING - COMBINED AGGREGATE 

37.5 mm 100 
25 mm 90-100 100 

19 mm -90 90-100 100 
12.5 mm -90 90-100 100 100 

9.5 mm - -90 90-100 95-100 

4.75 mm - - -90 80-100 

2.36 mm 19-45 23-49 28-58 32-67 40 - 80 

1.18 mm - - - - 
600 m - - - - 

300 m - - - - 

75 m 1-7 2-8 2-10 2-10 2-10 

Gradation Classification---- The combined aggregate gradation shall be classified as coarse- 
graded when it passes below the Primary Control Sieve (PCS) control point as defined in the 
following table. All other gradations shall be classified as fine-graded. 

GRADATION CLASSIFICATION 

If a Grading �D� mixture is allowed per Special Provision Section 403, it shall meet the 
following gradation and the aggregate requirements of Section 703.07. 

Sieve       Percentage by Weight 
Designation    Passing Square Mesh Sieves 

½ inch         100 
inch       93-100 

No. 4        60-80 
No. 8        46-65 
No. 16        25-55 
No. 30        16-40 
No. 50        10-30 
No. 100                    6-22 
No. 200       3.0-8.0 

PCS Control Point for Mixture Nominal Maximum Aggregate Size 
(% passing) 

Nominal Maximum Aggregate 
Size 

TYPE 25 
mm 

TYPE 19 
mm 

TYPE 12.5 
mm 

TYPE  9.5 
mm 

Primary Control Sieve 4.75 mm 4.75 mm 2.36 mm 2.36 mm 
PCS Control Point (% passing) 40 47 39 47 
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703.18  Common Borrow Replace the first paragraph with the following: �Common borrow 
shall consist of earth, suitable for embankment construction.  It shall be free from frozen 
material, perishable rubbish, peat, and other unsuitable material including material currently or 
previously contaminated by chemical, radiological, or biological agents unless the material is 
from a DOT project and authorized by DEP for use.� 

703.22 Underdrain Backfill Material Change the first paragraph from ��for Underdrain Type 
B�� to ��for Underdrain Type B and C�� 

SECTION 706 
NON-METALLIC PIPE 

706.06 Corrugated Polyethylene Pipe for Underdrain, Option I and Option III Culvert Pipe 
Change the first sentence from ��300 mm diameters to 900 mm� to ��300 mm diameters to 
1200 mm� Delete, in it�s entirety, the last sentence which begins �This pipe and resins�� and 
replace with the following; �The manufacturing plants of polyethylene pipe shall be certified 
by the Eastern States Consortium. Polyethylene pipe shall be accepted based on third party 
certification by the AASHTO�s National Transportation Product Evaluation Program.� 

SECTION 709 
REINFORCING STEEL AND WELDED STEEL WIRE FABIC 

709.03 Steel Strand Change the second paragraph from ��shall be 12mm [½ inch] AASHTO 
M203M/M203 (ASTM A416/A416M)�� to ��shall be 15.24 mm [0.600 inch] diameter 
AASHTO M203 (ASTM A416)�� 

SECTION 710 
FENCE AND GUARDRAIL 

710.03 Chain Link Fabric Add the following sentence: �Chain Link fabric for PVC coated 
shall conform to the requirements of AASHTO M181, Type IV-Class B.� 

710.04 Metal Beam Rail Replace with the following: �Galvanized steel rail elements shall 
conform to the requirements of AASHTO M 180, Class A, Type II. 

When corrosion resistant steel is specified, rail shall conform to AASHTO M 180, Class A, 
Type IV. Beams of corrosion resistant steel shall not be painted or galvanized. They shall be so 
handled and stored that the traffic face of these beams, used in a continuous run of guardrail, 
shall not show a distinctive color differential. 

When metal beam rail is to be installed on a curve having a radius of curvature of 150 ft. or 
less, the beam sections shall be fabricated on an arc to the required radius and permanently 
stamped or embossed with the designated radius. 

The engineer may take one piece of guardrail, a backup plate, and end or buffer section from 
each 200 pieces in a lot, or from each lot if less than 200 pieces are included therein for 
determination of compliance with specification requirements. If one piece fails to conform to 
the requirements of this specification, two other pieces shall be tested. If either of these pieces 
fails to conform to the requirements of this specification, the lot of material represented by 
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these samples shall be rejected. A lot shall be considered that quantity of material offered for 
inspection at one time that bears the same heat and coating identification.� 

710.07 Guardrail Posts Section b. change ��AASHTO M183/M183M�� to ��AASHTO M 
270M/M 270 Grade 250 (36)�� 

SECTION 712 
MISCELLANEOUS HIGHWAY MATERIALS 

712.06 Precast Concrete Units In the first paragraph, change ��ASTM C478M�� to 
��AASHTO M199��  Delete the second paragraph and replace with the following; 
�Approved structural fibers may be used as a replacement of 6 x 6 #10 gauge welded wire 
fabric when used at an approved dosage rate for the construction of manhole and catch basin 
units. The material used shall be one of the products listed on the Maine Department of 
Transportation�s Approved Product List of Structural Fiber Reinforcement.� Delete the fifth 
paragraph and replace with the following; �The concrete mix design shall be approved by the 
Department. Concrete shall contain 6% air content, plus or minus 1½% tolerance when tested 
according to AASHTO T152. All concrete shall develop a minimum compressive strength of 
28 MPa [4000 psi] in 28 days when tested according to AASHTO T22. The absorption of a 
specimen, when tested according to AASHTO T280, Test Method �A�, shall not exceed nine 
percent of the dry mass.� 

Add the following: 
�712.07 Tops, and Traps These metal units shall conform to the plan dimensions and to the 
following specification requirements for the designated materials. 

Gray iron or ductile iron castings shall conform to the requirements of AASHTO M306 unless 
otherwise designated.� 

712.08 Corrugated Metal Units The units shall conform to plan dimensions and the metal to 
AASHTO M36/M36M. Bituminous coating, when specified, shall conform to AASHTO M190 
Type A. 

712.09 Catch Basin and Manhole Steps Steps for catch basins and for manholes shall conform 
to ASTM C478M [ASTM C478], Section 13 for either of the following material: 

(a) Aluminum steps-ASTM B221M, [ASTM B211] Alloy 6061-T6 or 6005-T5. 

(b) Reinforced plastic steps Steel reinforcing bar with injection molded plastic coating 
copolymer polypropylene. Polypropylene shall conform to ASTM D 4101. 

712.23 Flashing Lights Flashing Lights shall be power operated or battery operated as 
specified. 

(a) Power operated flashing lights shall consist of housing, adapters, lamps, sockets, 
reflectors, lens, hoods and other necessary equipment designed to give clearly visible 
signal indications within an angle of at least 45 degrees and from 3 to 90 m [10 to 300 ft] 
under all light and atmospheric conditions. 
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Two circuit flasher controllers with a two-circuit filter capable of providing alternate 
flashing operations at the rate of not less than 50 nor more than 60 flashes per minute 
shall be provided. 

The lamps shall be 650 lumens, 120 volt traffic signal lamps with sockets constructed to 
properly focus and hold the lamp firmly in position. 
The housing shall have a rotatable sun visor not less than 175 mm [7 in] in length 
designed to shield the lens. 

Reflectors shall be of such design that light from a properly focused lamp will reflect the 
light rays parallel. Reflectors shall have a maximum diameter at the point of contact with 
the lens of approximately 200 mm [8 in]. 

The lens shall consist of a round one-piece convex amber material which, when mounted, 
shall have a visible diameter of approximately 200 mm [8 in].  They shall distribute light 
and not diffuse it.  The distribution of the light shall be asymmetrical in a downward 
direction.  The light distribution of the lens shall not be uniform, but shall consist of a 
small high intensity portion with narrow distribution for long distance throw and a larger 
low intensity portion with wide distribution for short distance throw.  Lenses shall be 
marked to indicate the top and bottom of the lens. 

(b) Battery operated flashing lights shall be self- illuminated by an electric lamp behind 
the lens.  These lights shall also be externally illuminated by reflex-reflective elements 
built into the lens to enable it to be seen by reflex-reflection of the light from the 
headlights of oncoming traffic.  The batteries must be entirely enclosed in a case.  A 
locking device must secure the case.  The light shall have a flash rate of not less than 50 
nor more than 60 flashes per minute from minus 30 °C [minus 20 °F] to plus 65 °C [plus 
150 °F].  The light shall have an on time of not less than 10 percent of the flash cycle. 
The light beam projected upon a surface perpendicular to the axis of the light beam shall 
produce a lighted rectangular projection whose minimum horizontal dimension shall be 5 
degrees each side of the horizontal axis.  The effective intensity shall not have an initial 
value greater than 15.0 candelas or drop below 4.0 candelas during the first 336 hours of 
continuous flashing.  The illuminated lens shall appear to be uniformly bright over its 
entire illuminated surface when viewed from any point within an angle of 9 degrees each 
side of the vertical axis and 5 degrees each side of the horizontal axis. The lens shall not 
be less than 175 mm [7 in] in diameter including a reflex-reflector ring of 13 mm [½ in] 
minimum width around the periphery. The lens shall be yellow in color and have a 
minimum relative luminous transmittance of 0.440 with a luminance of 2854° Kelvin. 
The lens shall be one-piece construction.  The lens material shall be plastic and meet the 
luminous transmission requirements of this specification.  The case containing the 
batteries and circuitry shall be constructed of a material capable of withstanding abuse 
equal to or greater than 1.21 mm thick steel [No. 18 U.S. Standard Gage Steel].  The 
housing and the lens frame, if of metal shall be properly cleaned, degreased and 
pretreated to promote adhesion.  It shall be given one or more coats of enamel which, 
when dry shall completely obscure the metal.  The enamel coating shall be of such quality 
that when the coated case is struck a light blow with a sharp tool, the paint will not chip 
or crack and if scratched with a knife will not powder.  The case shall be so constructed 
and closed as to exclude moisture that would affect the proper operation of light.  The 
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case shall have a weep hole to allow the escape of moisture from condensation. 
Photoelectric controls, if provided, shall keep the light operating whenever the ambient 
light falls below 215 lx [20 foot candles].  Each light shall be plainly marked as to the 
manufacturer's name and model number. 

If required by the Resident, certification as to conformance to these specifications shall 
be furnished based on results of tests made by an independent testing laboratory.  All 
lights are subject to random inspection and testing.  All necessary random samples shall 
be provided to the Resident upon request without cost to the Department.  All such 
samples shall be returned to the Contractor upon completion of the tests. 

712.32 Copper Tubing Copper tubing and fittings shall conform to the requirements of ASTM 
B88M Type A [ASTM B88, Type K] or better. 

712.33 Non-metallic Pipe, Flexible Non-metallic pipe and pipe fittings shall be acceptable 
flexible pipe manufactured from virgin polyethylene polymer suitable for transmitting liquids 
intended for human or animal consumption. 

712.34 Non-metallic Pipe, Rigid Non-metallic pipe shall be Schedule 40 polyvinylchloride 
(PVC) that meets the requirement of ASTM D1785. Fittings shall be of the same material. 

712.341 Metallic Pipe Metallic pipe shall be ANSI, Standard B36.10, Schedule 40 steel pipe 
conforming to the requirements of ASTM A53 Types E or S, Grade B. End plates shall be steel 
conforming to ASTM A36/A36M. 

Both the sleeve and end plates shall be hot dip galvanized. Pipe sleeve splices shall be welded 
splices with full penetration weld before galvanizing. 

712.35 Epoxy Resin Epoxy resin for grouting or sealing shall consist of a mineral filled 
thixotropic, flexible epoxy resin having  a pot life  of  approximately one  hour at  10°C 
[50°F].  The grout shall be an approved product suitable for cementing steel dowels into the 
preformed holes of curb inlets and adjacent curbing.  The sealant shall be an approved product, 
light gray in color and suitable for coating the surface. 

712.36 Bituminous Curb The asphalt cement for bituminous curb shall be of the grade 
required for the wearing course, or shall be Viscosity Grade AC-20 meeting the current 
requirements of Subsection 702.01 Asphalt Cement.  The aggregate shall conform to the 
requirements of Subsection 703.07.  The coarse aggregate portion retained on the 2.36 mm 
[No. 8] sieve may be either crushed rock or crushed gravel. 

The mineral constituents of the bituminous mixture shall be sized and graded and combined in 
a composite blend that will produce a stable durable curbing with an acceptable texture. 

Bituminous material for curb shall meet the requirements of Section 403 - Hot Bituminous 
Pavement. 

712.37 Precast Concrete Slab Portland cement concrete for precast slabs shall meet the 
requirements of Section 502 - Structural Concrete, Class A. 
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The slabs shall be precast to the dimension shown on the plans and cross section and in 
accordance with the Standard Detail plans for Concrete Sidewalk Slab.  The surface shall be 
finished with a float finish in accordance with Subsection 502.14(c).  Lift devices of sufficient 
strength to hold the slab while suspended from cables shall be cast into the top or back of the 
slab. 

712.38 Stone Slab Stone slabs shall be of granite from an acceptable source, hard, durable, 
predominantly gray in color, free from seams which impair the structural integrity and be of 
smooth splitting character.  Natural color variations characteristic of the deposit will be 
permitted.  Exposed surfaces shall be free from drill holes or indications of drill holes.  The 
granite slabs in any one section of backslope must be all the same finish. 

The granite slabs shall be scabble dressed or sawed to an approximately true plane having no 
projections or depressions over 13 mm [½ in] under a 600 mm [2 ft] straightedge or over 25 
mm [1 in] under a 1200 mm [4 ft] straightedge.  The arris at the intersection of the top surface 
and exposed front face shall be pitched so that the arris line is uniform throughout the length of 
the installed slabs.  The sides shall be square to the exposed face unless the slabs are to be set 
on a radius or other special condition which requires that the joints be cut to fit, but in any case 
shall be so finished that when the stones are placed side by side no space more than 20 mm 
[3/4 in] shall show in the joint for the full exposed height. 

Liftpin holes in all sides will be allowed except on the exposed face. 

SECTION 717 
ROADSIDE IMPROVEMENT MATERIAL 

717.03 C. Method #3 - Roadside Mixture #3 Change the seed proportions to the following: 
Crown Vetch  25% 
Perennial Lupine 25% 
Red Clover  12.5% 
Annual Rye  37.5% 

717.05 Mulch Binder Change the third sentence to read as follows: 

�Paper fiber mulch may be used as a binder at the rate of 2.3 kg/unit [5 lb/unit].� 

SECTION 720 
STRUCTURAL SUPPORTS FOR HIGHWAY SIGNS, LUMINAIRES, AND 

TRAFFIC SIGNALS 

720.08 U-Channel Posts Change the first sentence from ��, U-Channel posts�� to ��, Rib 
Back U-Channel posts�� 
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SECTION 722 
GEOTEXTILES 

722.01 Stabilization/Reinforcement Geotextile Add the following to note #3; �The strengths 
specified in the columns labeled�<50%� and � 50%� refer to the elongation at which the 
geotextile material was tested. For example; if a fabric is tested at 15% elongation then it must 
meet or exceed the minimum strength shown in the �<50%� column. Submittals must include 
the percent elongation at which the material was tested.� 

722.02 Drainage Geotextile Add the following to note #3; �The strengths specified in the 
columns labeled�<50%� and � 50%� refer to the elongation at which the geotextile material 
was tested. For example; if a fabric is tested at 15% elongation then it must meet or exceed the 
minimum strength shown in the �<50%� column. Submittals must include the percent 
elongation at which the material was tested.� 

722.01 Erosion Control Geotextile Add the following note to Elongation in the Mechanical 
Property Table; �The strengths specified in the columns labeled�<50%� and � 50%� refer to 
the elongation at which the geotextile material was tested. For example; if a fabric is tested at 
15% elongation then it must meet or exceed the minimum strength shown in the �<50%� 
column. Submittals must include the percent elongation at which the material was tested.� 
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APPENDIX A TO DIVISION 100 

SECTION 1 ­ BIDDING PROVISIONS 

A.  Federally Required Certifications  By signing and delivering a Bid, the Bidder certifies as 
provided  in  all  certifications  set  forth  in  this  Appendix  A  ­  Federal  Contract  Provisions 
Supplement including:

  Certification Regarding No Kickbacks to Procure Contract as provided on this page 1 below.
  Certification Regarding Non­collusion as provided on page 1 below.
  Certification Regarding Non­segregated Facilities as provided by FHWA Form 1273, section 

III set forth on page 21 below.
  "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion" as 

provided by FHWA Form 1273, section XI set forth on page 32 below.
  "Certification Regarding Use of Contract Funds for Lobbying" as provided by FHWA Form 

1273, section XII set forth on page 35 below. 

Unless otherwise provided below, the term "Bidder”, for the purposes of these certifications, 
includes  the Bidder,  its  principals,  and  the  person(s)  signing  the Bid.    Upon  execution  of  the 
Contract, the Bidder (then called the Contractor) will again make all the certifications indicated 
in this paragraph above.  Upon execution of the Contract, the Bidder (then called the Contractor) 
will again make all the certifications indicated in this paragraph above. 

CERTIFICATION  REGARDING  NO  KICKBACKS  TO  PROCURE  CONTRACT  Except 
expressly  stated  by  the  Bidder  on  sheets  submitted  with  the  Bid  (if  any),  the  Bidder  hereby 
certifies, to the best of its knowledge and belief, that it has not: 

(A)    employed or  retained  for  a  commission, percentage,  brokerage,  contingent  fee,  or 
other consideration, any firm or person (other then a bona fide employee working solely for 
me) to solicit or secure this contract; 

(B)  agreed, as an express or implied condition for obtaining this contract, to employ or 
retain the services of any firm or person in connection with carrying out the contract, or; 

C)   paid, or agreed to pay,  to any  firm, organization, or person  (other  than a bona  fide 
employee working  solely  for  me)  any  fee,  contribution,  donation,  or  consideration  of  any 
kind for, or in connection with, procuring or carrying out the contract; 

By  signing  and  submitting  a  Bid,  the  Bidder  acknowledges  that  this  certification  is  to  be 
furnished to the Maine Department of Transportation and the Federal Highway Administration, 
U.S. Department of Transportation in connection with this contract in anticipation of federal aid 
highway funds and is subject to applicable state and federal laws, both criminal and civil. 

CERTIFICATION REGARDING NONCOLLUSION  Under penalty of perjury as provided by 
federal  law  (28  U.S.C.  §1746),  the  Bidder  hereby  certifies,  to  the  best  of  its  knowledge  and 
belief, that: 
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the  Bidder  has  not,  either  directly  or  indirectly,  entered  into  any  agreement, 
participated  in  any  collusion,  or  otherwise  taken  any  action  in  restraint  of 
competitive bidding in connection with the Contract. 

For a related provisions, see Section 102.7.2 (C) of the Standard Specifications ­ "Effects of 
Signing and Delivery of Bids" ­ "Certifications", Section 3 of  this Appendix A entitled "Other 
Federal Requirements" including section XI  ­ "Certification Regarding Debarment, Suspension, 
Ineligibility,  and  Voluntary  Exclusion"  and  section  XII.  ­  "Certification  Regarding  Use  of 
Contract Funds for Lobbying." 
****************************************************************************** 

B.   Bid Rigging Hotline  To report bid rigging activities call:  1­800­424­9071 

The U.S. Department of Transportation (DOT) operates the above toll­free “hotline” Monday 
through Friday, 8:00 a.m.  to 5:00 p.m.,  eastern  time.   Anyone with knowledge of possible bid 
rigging,  bidder  collusion,  or other  fraudulent activities  should use  the  “hotline”  to  report  such 
activities. 

The  “hotline”  is  part  of  the  DOT’s  continuing  effort  to  identify  and  investigate  highway 
construction contract fraud and abuse and is operated under the direction of the DOT Inspector 
General.  All information will be treated confidentially and caller anonymity will be respected. 
****************************************************************************** 

SECTION 2 ­ FEDERAL EEO AND CIVIL RIGHTS REQUIREMENTS 

Unless expressly otherwise provided in the Bid Documents, the provisions contained in this 
Section 2 of this "Federal Contract Provisions Supplement" are hereby incorporated into the Bid 
Documents and Contract. 

A.  Nondiscrimination & Civil Rights ­ Title VI  The Contractor and its subcontractors shall 
not  discriminate  on  the  basis  of  race,  color,  national  origin,  or  sex  in  the  performance  of  this 
Contract.  The Contractor shall carry out applicable requirements of 49 CFR Part 26 in the award 
and  administration  of  DOT  assisted  contracts.  Failure  by  the  Contractor  to  carry  out  these 
requirements  is  a material  breach  of  this  contract, which may  result  in  the  termination  of  this 
contract  or  such  other  remedy  as  the  Department  deems  appropriate.    The  Contractor  and 
subcontractors shall comply with Title VI of the Civil Rights Act of 1964, as amended, and with 
all State of Maine and other Federal Civil Rights laws. 

For  related  provisions,  see  Subsection  B  ­  "Nondiscrimination  and  Affirmative  Action  ­ 
Executive Order  11246"  of  this Section  2 and Section 3  ­ Other Federal Requirements of  this 
"Federal  Contract  Provisions  Supplement"  including  section  II  ­  "Nondiscrimination"  of  the 
“Required Contract Provisions, Federal Aid Construction Contracts”, FHWA­1273. 

B.    Nondiscrimination  and  Affirmative  Action  ­  Executive  Order  11246  Pursuant  to 
Executive Order 11246, which was  issued by President Johnson in 1965 and amended in 1967 
and 1978, this Contract provides as follows. 

The  Contractor  shall  take  specific  affirmative  actions  to  ensure  equal  employment 
opportunity.   The  evaluation of  the Contractor’s  compliance with  these  specifications  shall  be 
based  upon  its  efforts  to  achieve  maximum  results  from  its  actions.    The  Contractor  shall 
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document these efforts fully, and shall implement affirmative action steps at least as extensive as 
the following: 

1.  Ensure  and  maintain  a  working  environment  free  of  harassment,  intimidations,  and 
coercion at all sites, and in all facilities at which the Contractor’s employees are assigned 
to  work.    The  Contractor,  where  possible,  will  assign  two  or  more  women  to  each 
construction  project.    The  Contractor  shall  specifically  ensure  that  all  forepersons, 
superintendents, and other on­site supervisory personnel are aware of and carry out  the 
Contractor’s obligation to maintain such a working environment, with specific attention 
to minority or female individuals working at such sites or in such facilities. 

2.  Establish and maintain a current list of minority and female recruitment sources, provide 
written  notification  to  minority  and  female  recruitment  sources  and  to  community 
organizations when the Contractor or its union have employment opportunities available, 
and to maintain a record of the organization’s responses. 

3.  Maintain a current file of the names, addresses and telephone numbers of each minority 
and  female  off­the­street  applicant  and  minority  or  female  referral  from  a  union,  a 
recruitment source or community organization and of what action was taken with respect 
to each such individual.  If such individual was sent to the union hiring hall for referral 
and was not referred back to the Contractor by the union or, if referred, not employed by 
the Contractor, this shall be documented in the file with the reason therefore, along with 
whatever additional actions the Contractor may have taken. 

4.  Provide immediate written notification to the Department’s Civil Rights Office when the 
union or unions with which the Contractor has a collective bargaining agreement has not 
referred  to  the Contractor a minority person or woman sent by the Contractor, or when 
the  Contractor  has  other  information  that  the  union  referral  process  has  impeded  the 
Design­Builder’s efforts to meet its obligations. 

5.  Develop on­the­job training opportunities and/or participate in training programs for the 
area which expressly  include minorities and women,  including upgrading programs and 
apprenticeship  and  trainee  programs  relevant  to  the  Contractor’s  employment  needs, 
especially  those  programs  funded  or  approved  by  the  Department  of  Labor.    The 
Contractor shall provide notice of these programs to the sources compiled under B above. 

6.  Disseminate the Contractor’s EEO policy by providing notice of the policy to unions and 
training programs and requesting their cooperation in assisting the Contractor in meeting 
its  EEO  obligation;  by  including  it  in  any  policy  manual  and  collective  bargaining 
agreement; by publicizing  it  in  the company newspaper, annual report, etc.; by specific 
review  of  the  policy with  all management personnel  and with  all minority  and  female 
employees  at  least  once  a  year;  and  by  posting  the  company  EEO  policy  on  bulletin 
boards  accessible  to  all  employees  at  each  location  where  construction  work  is 
performed. 

7.  Review, at least annually, the company’s EEO policy and affirmative action obligations 
under  these  specifications  with  all  employees  having  any  responsibility  for  hiring, 
assignment, layoff, termination, or other employment decisions including specific review 
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of  these  items  with  on­site  supervisory  personnel  such  as  Superintendents,  General 
Forepersons, etc., prior  to  the initiation of construction work at any job site.   A written 
record  shall  be made  and maintained  identifying  the  time  and place  of  these meetings, 
persons attending, subject matter discussed, and disposition of the subject matter. 

8.  Disseminate the Contractor’s EEO policy externally by including it in any advertising in 
the news media,  specifically  including minority and  female news media, and providing 
written  notification  to  and  discussing  the  Contractor’s  EEO  policy  with  other 
Contractor’s  and  Subcontractors  with  whom  the  Contractor  does  or  anticipates  doing 
business. 

9.  Direct its recruitment efforts, both orally and written to minority, female and community 
organizations,  to schools with minority and female students and to minority and female 
recruitment  and  training  organizations  serving  the  Contractor’s  recruitment  area  and 
employment  needs.    Not  later  that  one  month  prior  to  the  date  for  the  acceptance  of 
applications  for  apprenticeship  or  other  training  by  any  recruitment  source,  the 
Contractor  shall  send written notification  to organizations such as  the above describing 
the openings, screenings, procedures, and test to be used in the selection process. 

10. Encourage present minority and female employees to recruit other minority persons and 
women and, where reasonable, provide after school, summer and vacation employment to 
minority  and  female  youth,  both  on  the  site  and  in  other  areas  of  a  Contractor’s 
workforce. 

11. Validate all tests and other selection requirements. 

12. Conduct, at least annually, an inventory and evaluation at least of all minority and female 
personnel  for  promotional  opportunities  and  encourage  these  employees  to  seek  or  to 
prepare for, through appropriate training, etc., such opportunities. 

13. Ensure that seniority practices, job classifications, work assignments and other personnel 
practices, do not have a discriminatory effect by continually monitoring all personnel and 
employment  related  activities  to  ensure  that  the  EEO  policy  and  the  Contractor’s 
obligations under these specifications are being carried out. 

14. Ensure that all facilities and company activities are non segregated except that separate or 
single­user  toilet  and  necessary  changing  facilities  shall  be  provided  to  assure  privacy 
between the sexes. 

15. Document  and  maintain  a  record  of  all  solicitations  of  offers  for  subcontracts  from 
minority  and  female  construction  Contractor’s  and  suppliers,  including  circulation  of 
solicitations  to  minority  and  female  Contractor  associations  and  other  business 
associations. 

16. Conduct  a  review,  at  least  annually,  of  all  supervisors’  adherence  to  and  performance 
under the Contractor’s EEO policies and affirmative action obligations. 
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C.    Goals  for  Employment  of  Women  and Minorities  Per  Executive  Order  11246,  craft 
tradesperson  goals  are  6.9% women  and  .5% minorities  employed.    However,  goals  may  be 
adjusted upward at the mutual agreement of the Contractor and the Department.  Calculation of 
these percentages shall not include On­the­Job Training Program trainees, and shall not include 
clerical or field clerk position employees. 

For  a  more  complete  presentation  of  requirements  for  such  Goals,  see  the  federally  required 
document  “Goals  for  Employment  of  Females  and Minorities”  set  forth  in  the  next  6  pages 
below. 
****************************************************************************** 

Start of GOALS FOR EMPLOYMENT OF FEMALES AND MINORITIES 
Federally Required Contract Document 

§60­4.2  Solicitations 

(d)  The following notice shall be included in, and shall be part of, all solicitations for offers 
and bids  on  all  Federal  and  federally  assisted construction  contracts  or  subcontracts  in 
excess  of  $10,000  to  be  performed  in  geographical  areas  designated  by  the  Director 
pursuant to §60­4.6 of this part (see 41 CFR 60­4.2(a)): 

Notice of Requirement for Affirmative Action to Ensure Equal Opportunity (Executive Order 
11246) 

1.   The Offeror's  or  bidder's  attention  is  called  to  the "Equal Opportunity Clause"  and  the 
"Standard Federal Equal Employment Specifications" set forth herein. 

2.   The goals and timetables for minority and female participation, expressed in percentage 
terms for the Contractor's aggregate work force in each trade on all construction work in the 
covered area, are as follows: 

Goals for female participation in each trade  6.9% 

Goals for minority participation for each trade 
Maine 
001 Bangor, ME              0.8% 
Non­SMSA Counties (Aroostook, Hancock, Penobscot, Piscataquis, Waldo, Washington) 

002 Portland­Lewiston, ME 
SMSA Counties: 4243 Lewiston­Auburn, ME       0.5% 
(Androscoggin) 

6403 Portland, ME                            0.6% 
(Cumberland, Sagadahoc) 

Non­SMSA Counties:            0.5% 
(Franklin, Kennebec, Knox, Lincoln, Oxford, Somerset, York) 
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These goals are applicable to all the Contractor's construction work (whether or not it is 
Federal  or  federally  assisted)  performed  in  the  covered  area.    If  the  contractor  performs 
construction work in a geographical area located outside of  the covered area,  it shall apply 
the goals established for such geographical area where the work is actually performed.  With 
regard  to  this  second  area,  the  contractor  also  is  subject  to  the  goals  for  both  its  federally 
involved and non federally involved construction. 

The contractor's compliance with the Executive Order and the regulations in 41 CFR Part 
60­4  shall  be  based  on  its  implementation  of  the  Equal  Opportunity  Clause,  specific 
affirmative action obligations  required  by  the specifications  set  forth  in 41 CFR 60­4.3(a), 
and its efforts to meet the goals.  The hours of minority and female employment and training 
must be substantially uniform throughout  the length of  the contract,  and in each  trade, and 
the contractor shall make a good faith effort to employ minorities and women evenly on each 
of its projects.  The transfer of minority or female employees or trainees from Contractor to 
Contractor or from project to project for the sole purpose of meeting the Contractor's goals 
shall be in violation of the contract, the Executive Order and the regulations in 41 CFR Part 
60­4.  Compliance with the goals will be measured against the total work hours performed. 

3.   The Contractor shall provide written notification to the Director of the Office of Federal 
Contract  Compliance  Programs  within  10  working  days  of  award  of  any  construction 
subcontract  in  excess  of  $10,000  at  any  tier  for  construction  work  under  the  contract 
resulting  from  this  solicitation.   The notification shall  list  the name, address and  telephone 
number of the subcontractor, employer identification number of the subcontractor, estimated 
dollar amount of the subcontract; estimated started and completion dates of the subcontract; 
and the geographical area in which the subcontract is to be performed. 

4.  As used in this Notice, and in  the Contract resulting from this solicitation,  the "covered 
area"  is  (insert description of  the geographical areas where  the contract  is  to be performed 
giving the state, county and city, if any). 

STANDARD FEDERAL EQUAL EMPLOYMENT OPPORTUNITY CONSTRUCTION 
CONTRACT SPECIFICATIONS (EXECUTIVE ORDER 11246) 

1.   As used in these specifications: 

a.  "Covered area" means the geographical area described in the solicitation from which this 
contract resulted; 

b.    "Director"  means  Director,  Office  of  Federal  Contract  Compliance  Programs,  United 
States Department of Labor, or any person to whom the Director delegates authority; 

c.  "Employer identification number" means the Federal Social Security number used on the 
Employer's Quarterly Federal Tax Return, U.S. Treasury Department form 941; 

d.  "Minority" includes: 
(i)  Black  (all  persons  having  origins  in  any  of  the Black African  racial  groups  not  of 

Hispanic origin); 
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(ii)  Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South American or 
other Spanish Culture or origin, regardless of race); 

(iii) Asian and Pacific Islander (all persons having origins in any of the original peoples 
of the Far East, Southeast Asia, the Indian Subcontinent, or the Pacific Islands); and 

(iv) American Indian or Alaskan Native (all persons having origins in any of the original 
peoples of the North America and maintaining identifiable tribal affiliations through 
membership and participation or community identification). 

2.   Whenever the Contractor, or any subcontractor at any tier, subcontracts a portion of the work 
involving any construction trade, it shall physically include in each subcontract in excess of 
$10,000 the provisions of these specifications and the Notice which contains the applicable 
goals  for minority and  female participation  and which  is  set  forth  in  the solicitations  from 
which this contract resulted. 

3.  If the contractor, is participating (pursuant to 41 CFR 60­4.5) in a Hometown Plan approved 
by  the  U.S.  Department  of  Labor  in  the  covered  area  either  individually  or  through  an 
association,  its affirmative action obligations on all work  in  the Plan area  (including goals 
and  timetables)  shall  be  in  accordance with  that  Plan  for  those  trades  which  have  unions 
participating in the Plan.  Contractors must be able to demonstrate their participation in and 
compliance  with  the  provisions  of  any  such  Hometown  Plan.    Each  Contractor  or 
Subcontractor participating in an approved Plan is  individually  required to comply with its 
obligations under the EEO clause, and to make a good faith effort to achieve each goal under 
the Plan  in each  trade  in which  it  has employees.   The overall good  faith  performance  by 
other Contractors for Subcontractors toward a goal in an approved Plan does not excuse any 
covered Contractor's or Subcontractor's failure to take good faith efforts to achieve the Plan 
goals and timetables. 

4.   The  Contractor  shall  implement  the  specific  affirmative  action  standards  provided  in 
paragraphs 7 a. through p. of these specifications.  The goals set forth in the solicitation from 
which  this contract  resulted are expressed as percentages of  the total hours of employment 
and  training of minority and female utilization the Contractor  should reasonably be able  to 
achieve  in  each  construction  trade  in  which  it  has  employees  in  contractors  performing 
construction  work  in  geographical  areas  where  they  do  not  have  a  Federal  or  federally 
assisted construction contract  shall  apply  the minority and  female goals established  for  the 
geographical areas where the work is being performed.  Goals are published periodically in 
the Federal  Register  in  notice  form  and  such  notices may be obtained  from  any Office of 
Federal  Contract  Compliance  Programs  office  or  from  Federal  procurement  contracting 
officers.   The Contractor  is expected to make substantially uniform progress  in meeting  its 
goals in each craft during the period specific. 

5.  Neither the provisions of any collective bargaining agreement, nor the failure by a union with 
whom  the  Contractor  has  a  collective  bargaining  agreement,  to  refer  either  minorities  or 
women shall excuse the Contractor's obligations under these specifications, Executive Order 
11246, or the regulations promulgated pursuant, thereto. 

6.   In  order  for  the  non  working  training  hours  of  apprentices  and  trainees  to  be  counted  in 
meeting the goals, such apprentices and trainees must be employed by the Contractor during 
the  training  period,  and  the  Contractor  must  have  made  a  commitment  to  employ  the 
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apprentices  and  trainees  at  the  completion  of  their  training,  subject  to  the  availability  of 
employment opportunities.  Trainees must be trained pursuant to training programs approved 
by the U.S. Department of Labor. 

7.   The  Contractor  shall  take  specific  affirmative  actions  to  ensure  equal  employment 
opportunity.  The evaluation of the Contractor's compliance with these specifications shall be 
based  upon  its  effort  to  achieve maximum  results  from  its  actions.    The  Contractor  shall 
document  these  efforts  fully,  and  shall  implement  affirmative  action  steps  at  least  as 
expensive as the following: 

a.  Ensure and maintain a working environment free of harassment, intimidation, coercion at 
all  sites,  and  in all  facilities at which  the Contractor's employees are assigned  to work. 
The  Contractor,  when  possible,  will  assign  two  or  more  women  to  each  construction 
project.   The Contractor  shall  specifically ensure  that all  foremen, superintendents,  and 
other on­site supervisory personnel are aware of and carry out the Contractor's obligation 
to maintain  such  a working  environment, with  specific  attention  to minority  or  female 
individuals working at such sites or in such facilities. 

b.  Establish and maintain a current list of minority and female recruitment sources provide 
written  notification  to  minority  and  female  recruitment  sources  and  to  community 
organizations  when  the  Contractor  or  its  unions  have  employment  opportunities 
available, and maintain a record of the organization's responses. 

c.  Maintain a current file of the names, addresses and telephone numbers of each minority 
and  female  off­the­street  applicant  and  minority  or  female  referral  from  a  union,  a 
recruitment  sources  or  community  organization  and  of  what  action  was  taken  with 
respect to each such individual.    If such individual was sent to the union hiring hall for 
referral  and  was  not  referred  back  to  the  Contractor  by  the  union  or,  if  referred,  not 
employed  by  the  Contractor,  this  shall  be  documented  in  the  file  with  the  reason 
therefore, along with whatever additional actions the Contractor may have taken. 

d.  Provide  immediate written  notification  to  the  Director  when  the  union  or  unions with 
which  the  Contractor  has  a  collective  bargaining  agreement  has  not  referred  to  the 
Contractor a minority person or woman sent by the Contractor, or when the Contractor 
has other information that the union referral process has impeded the Contractor's efforts 
to meet its obligations. 

e.  Develop on­the­job training opportunities and/or participate in training programs for the 
area which expressly  include minorities and women,  including upgrading programs and 
apprenticeship  and  trainee  programs  relevant  to  the  Contractor's  employment  needs, 
especially  those  programs  funded  or  approved  by  the  Department  of  Labor.    The 
Contractor  shall  provide  notice  of  these  programs  to  the  sources  complied  under  7b 
above. 

f.  Disseminate the Contractor's EEO policy by providing notice of the policy to unions and 
training programs and requesting their cooperation in assisting the Contractor in meeting 
its  EEO  obligations;  by  including  in  any  policy  manual  and  collective  bargaining 
agreement; by publicizing  it  in  the company newspaper, annual report, etc.; by specific 
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review  of  the  policy with  all management personnel  and with  all minority  and  female 
employees  at  least  once  a  year;  and  by  posting  the  company  EEO  policy  on  bulletin 
boards  accessible  to  all  employees  at  each  location  where  construction  work  is 
performed. 

g.  Review, at  least annually,  the company's EEO policy and affirmative action obligations 
under  these  specifications  with  all  employees  having  any  responsibility  for  hiring, 
assignment, layoff, termination or other employment decisions including specific review 
of  these  items  with  on­site  supervisory  personnel  such  as  Superintendents,  General 
Foremen,  etc.,  prior  to  the  initiation  of  construction  work  at  any  job  site.    A  written 
record  shall  be made  and maintained  identifying  the  time  and place  of  these meetings, 
persons attending, subject matter discussed, and disposition of the subject matter. 

h.  Disseminate the Contractor's EEO policy externally by including it in any advertising in 
the news media,  specifically  including minority and  female news media, and providing 
written notification to and discussing the Contractor's EEO policy with other Contractors 
and Subcontractors with whom the Contractor does or anticipates doing business. 

i.  Direct its recruitment, efforts, both oral and written, to minority, female and community 
organizations,  to schools with minority and female students and to minority and female 
recruitment  and  training  organizations  serving  the  Contractor's  recruitment  area  and 
employment needs.  Not  later  than one month other training by any recruitment source, 
the  Contractor  shall  send  written  notification  to  organizations  such  as  the  above, 
describing prior  to  the date  for  the acceptance of applications for apprenticeship or  the 
openings, screening procedures, and tests to be used in the selection process. 

j.  Encourage present minority and female employees to recruit other minority persons and 
women and, where reasonable, provide after school, summer and vacation employment to 
minority and female youth both on site and in other areas of a Contractor's work force. 

k.  Validate all  tests and other selection requirements where there is an obligation to do so 
under 41 CFR Part 60­3. 

l.  Conduct, at least annually, an inventory and evaluation at least of all minority and female 
personnel  for  promotional  opportunities  and  encourage  these  employees  to  seek  or  to 
prepare for, through appropriate training, etc., such opportunities. 

m.  Ensure that seniority practices, job classifications, work assignments and other personnel 
practices, do not have a discriminatory effect by continually monitoring all personnel and 
employment related activities to ensure that the EEO policy and the Contractor's 
obligations under these specifications are being carried out. 

n.  Ensure that all facilities and company activities are non segregated except that separate or 
single­user toilet and necessary changing facilities shall be provided to assure privacy 
between the sexes. 

o.  Document and maintain a record of all solicitations of offers for subcontracts from 
minority and female construction contractors and suppliers, including circulation of 

142



December 14, 2005 
Supersedes September 1, 2005 

Page 10 of 36 

solicitation to minority and female contractor associations and other business 
associations. 

p.  Conduct a review, at least annually, of all supervisor's adherence to and performance 
under the Contractor's EEO policies and affirmative action obligations. 

8.  Contractors are encouraged to participate in voluntary associations which assist in fulfilling 
one  or  more  of  their  affirmative  action  obligations  (7  a  through  p.).    The  efforts  of  a 
contractor association,  joint contractor­union, contractor­community, or other  similar group 
of which the contractor is a member and participant, may be asserted as fulfilling any one or 
more  of  its  obligations  under  7  a  through  p.  of  these  specifications  provided  that  the 
contractor actively participates in the group, makes every effort to assure that the group has a 
positive impact on the employment of minorities and women in the industry, ensures that the 
concrete benefits of the program and reflected in the Contractor's minority and female work 
force participation, makes a good faith effort to meet its individual goals and timetables, and 
can provide access to documentation which demonstrates the effectiveness of actions take on 
behalf of the Contractor.  The obligation to comply, however, is the Contractor's and failure 
of  such  a  group  to  fulfill  an  obligation  shall  not  be  a  defense  for  the  Contractor's 
noncompliance. 

9.  A single goal for minorities and a separate single goal for women have been established.  The 
Contractor,  however,  is  required  to  provide  equal  employment  opportunity  and  to  take 
affirmative  action  for  all  minority  groups,  both  make  and  female,  and  all  women,  both 
minority  and  non­minority.    Consequently,  the  Contractor  may  be  in  violation  of  the 
Executive Order  if  a  particular  group  is employed  in a  substantially disparate manner  (for 
example, specific minority group of women is underutilized.) 

10. The Contractor shall not use the goals and timetables or affirmative action even through the 
Contractor has achieved its goals for women generally, the Contractor may be in violation of 
the Executive Order  if  standards  to discriminate against any person because of  race, color, 
religion, sex, or national origin. 

11. The Contractor shall not enter  into any Subcontract with any person or firm debarred from 
Government contracts pursuant to Executive Order 11246. 

12. The  Contractor  shall  carry  out  such  sanctions  and  penalties  for  violation  of  these 
specifications  and of  the Equal Opportunity Clause,  including  suspension,  termination  and 
cancellation  of  existing  subcontracts  as may  be  imposed  or  ordered  pursuant  to  Executive 
Order  11246,  as  amended,  and  its  implementation  regulations  by  the  Office  of  Federal 
Contract Compliance Programs.   Any Contractor who fails  to carry out  such sanctions and 
penalties  shall  be  in  violation  of  these  specifications  and  Executive  Order  11246,  as 
amended. 

13. The  Contractor,  in  fulfilling  its  obligations  under  these  specifications,  shall  implement 
specific  affirmative  action  steps,  at  least  as  extensive  as  those  standards  prescribed  in 
paragraph  7  of  these  specifications,  so  as  to  achieve maximum  results  from  its  efforts  to 
ensure  equal  employment  opportunity.    If  the  Contractor  fails  to  comply  with  the 
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requirements of  the Executive Order,  the implementing  regulations, or  these specifications, 
the Director shall proceed in accordance with 41 CFR 60­4.6. 

14. The  Contractor  shall  designate  a  responsible  official  to  monitor  all  employment  related 
activity  to  ensure  that  the  company  EEO  policy  is  being  carried  out,  to  submit  reports 
relating to the provisions hereof as may be required by the Government and to keep records. 
Records  shall  at  least  include  for  each  employee  the  name,  address,  telephone  numbers, 
construction  trade, union affiliation  if  any,  employee  identification number when assigned, 
social  security  number,  race,  sex,  status  (e.g.  mechanic,  apprentice,  trainee,  helper,  or 
laborer), dates of changes in status, hours worked per week in the indicated trade, rate of pay, 
and  location  sat  which  the  work  was  performed.    Records  be  maintained  in  an  easily 
understandable and retrievable form; however, to the degree that existing records satisfy this 
requirement, contractors shall not be required to maintain separate records. 

15. Nothing herein provided shall be construed as a limitation upon the application of other laws 
which establish different standards of compliance or upon the application of requirements for 
the hiring of  local or other area  residents (e.g.,  those under  the Public Works Employment 
Act of 1977 and the Community Development Block Grant Program). 

End of GOALS FOR EMPLOYMENT OF FEMALES AND MINORITIES 
Federally Required Contract Document 

****************************************************************************** 
D.  Disadvantaged  Business  Enterprise  (DBE)  Requirements  The  Department  has 

established  an  annual  Disadvantaged  Business  Enterprise  goal  to  be  achieved  through  race 
neutral  means.    This  goal  will  adjusted  periodically  and  will  be  provided  by  Supplemental 
Provision.    The  Contractor  shall  comply  with  all  provisions  of  this  section  regarding  DBE 
participation  and  the  Department’s  latest  version  of  the  Disadvantaged  Business  Enterprise 
Program Manual,  said Manual  being  incorporated herein by  reference.    In  the case of conflict 
between this Contract and said Manual, this Contract shall control.  The Department reserves the 
right to adjust DBE goals on a project­by­project basis by addendum. 

Policy.  It is the Department’s policy that DBEs as defined in 23 CFR Part 26 and referenced 
in  the  Transportation  Equity  Act  for  21st  Century  of  1998,  as  amended  from  the  Surface 
Transportation  Uniform  Relocation  Assistance  Act  of  1987,  and  the  Intermeddle  Surface 
Transportation  Efficiency  Act  of  1991.    The  intent  hereto  remains  to  provide  the  maximum 
opportunity for DBEs to participate in the performance of contracts financed in whole or in part 
with federal funds. 

The Department and its Contractors shall not discriminate on the basis of race, color, national 
origin, ancestry, sex, age, or disability in the award and performance of DOT assisted contracts. 

Disadvantaged  Business  Enterprises  are  those  so  certified  by  the  Maine  Department  of 
Transportation Civil Rights Office prior to bid opening date. 

The Department has determined that elements of a good faith effort to meet the contract goal 
include but are not limited to the following: 
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1.  Whether  the  Contractor  advertised  in  general  circulation,  trade  association,  and 
minority/women’s­focus media concerning the subcontracting opportunities; 

2.  Whether the Contractor provided written notice to a reasonable number of specific DBEs 
that their interest in the contract is being solicited; 

3.  Whether  the  Contractor  followed  up  on  initial  solicitations  of  interest  by  contacting 
DBEs to determine with certainty whether the DBEs were interested; 

4.  Whether the Contractor selected portions of the work to be performed by DBEs in order 
to increase the likelihood of meeting the DBE goals; 

5.  Whether  the Contractor  provided  interested DBEs with adequate  information  about  the 
plans, specification and requirements of the contract; 

6.  Whether the Contractor negotiated in good faith with interested DBEs, not rejecting the 
DBE  as  unqualified  without  sound  reasons  based  on  a  thorough  investigation  of  their 
capabilities; 

7.  Whether  the  Contractor  made  efforts  to  assist  interested  DBEs  with  other  appropriate 
technical/financial assistance required by the Department or Contractor; 

8.  Whether  the  Contractor  effectively  used  the  services  of  available  minority/women’s 
community  organizations,  minority/women’s  business  assistance  offices;  and  other 
organizations that provide assistance in the recruitment and placement of DBEs. 

Substitutions  of DBEs.  The  following may  be  acceptable  reasons  for  Civil Rights Office 
approval of such a change order:
  The DBE defaults, voluntarily removes itself or is over­extended;
  The Department deletes portions of the work to by performed by the DBE. 

It  is  not  intended  that  the  ability  to  negotiate  a more  advantageous  contract  with  another 
certified DBE be considered a valid basis  for such a change  in DBE utilization once  the DBE 
Bid Submission review has been passed.  Any requests to alter the DBE commitment must be in 
writing and included with the change order. 

Failure to carry out terms of this Standard Specification shall be treated as a violation of this 
contract and will result in contract sanctions which may include withholding of partial payments 
totaling the creditable dollars amount which would have been paid for said DBE participation, 
termination of this contract or other measures which may affect the ability of the Contractor  to 
obtain Department contracts. 

Copies of the Maine Department of Transportation’s DBE Program may be obtained from: 
Maine Department of Transportation 

Civil Rights Office 
#16 State House Station 

Augusta, Maine 04333­0016 
tel. (207) 624­3519 
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Quarterly  Reporting  Requirement.    The  Contractor  must  submit  Semi­annual  reports  of 
actual dollars paid to Disadvantaged Business Enterprises (DBE's) on this Project to the MDOT 
Civil Rights Office by the end of the third week of April and October for the period covering the 
preceding  six months  considered  Federal  Fiscal Year  periods.    The  reports will  be  submitted 
directly to the Civil Rights Office on the form provided in the latest version of the DBE Program 
Manual.  Failure to submit the report by the deadline may result in a withholding of approval of 
partial payment estimates by the Department. 

SECTION 3 ­ OTHER FEDERAL REQUIREMENTS 

Unless expressly otherwise provided in  the Bid Documents,  the provisions contained in 
this Section 3 of this "Federal Contract Provisions Supplement" are hereby incorporated into the 
Bid Documents and Contract. 

A.  Buy America 

If the cost of products purchased for permanent use in this project which are manufactured 
of steel, iron or the application of any coating to products of these materials exceeds 0.1 percent 
of  the  contract  amount,  or  $2,500.00,  whichever  is  greater,  the  products  shall  have  been 
manufactured and the coating applied in the United States.  The coating materials are not subject 
to this clause, only the application of the coating.  In computing that amount, only the cost of the 
product and coating application cost will be included. 

Ore, for the manufacture of steel or  iron, may be from outside the United States; however, 
all  other  manufacturing  processes  of  steel  or  iron  must  be  in  the  United  States  to  qualify  as 
having been manufactured in the United States. 

United States includes the 50 United States and any place subject to the jurisdiction thereof. 

Products  of  steel  include,  but  are  not  limited  to,  such  products  as  structural  steel,  piles, 
guardrail, steel culverts, reinforcing steel, structural plate and steel supports for signs, luminaries 
and signals. 

Products of iron include, but are not limited to, such products as cast iron grates. 

Application  of  coatings  include,  but  are  not  limited  to,  such  applications  as  epoxy, 
galvanized and paint. 

To assure compliance with this section, the Contractor shall submit a certification letter on 
its letterhead to the Department stating the following: 

“This is to certify that products made of steel, iron or the application of any coating to 
products of these materials whose costs are in excess of $2,500.00 or 0.1 percent of the 
original contract amount, whichever is greater, were manufactured and the coating, if 
one was required, was applied in the United States.” 

B.  Materials 
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a. Convict Produced Materials  References: 23 U.S.C. 114(b)(2), 23 CFR 635.417 
Applicability:  FHWA's  prohibition  against  the  use  of  convict  material  only  applies  to 

Federal­aid  highways.   Materials  produced  after  July  1,  1991,  by  convict  labor  may  only  be 
incorporated  in  a  Federal­aid  highway  construction  project  if:  1)  such  materials  have  been 
produced by convicts who are on parole, supervised release, or probation from a prison; or 
2) such material has been produced in a qualified prison facility, e.g., prison industry, with the 
amount produced during any 12­month period, for use in Federal­aid projects, not exceeding the 
amount produced, for such use, during the 12­month period ending July 1, 1987. 

Materials obtained from prison facilities (e.g., prison industries) are subject to  the same 
requirements for Federal­aid participation that are imposed upon materials acquired from other 
sources.  Materials  manufactured  or  produced  by  convict  labor  will  be  given  no  preferential 
treatment.

The preferred method of obtaining materials for a project is through normal contracting 
procedures which require  the contractor to furnish all materials to be incorporated in the work. 
The contractor selects the source, public or private, from which the materials are to be obtained 
(23 CFR 635.407). Prison  industries are prohibited  from bidding on projects directly  (23 CFR 
635.112e), but may act as material supplier to construction contractors. 

Prison materials may also be approved as State­furnished material. However, since public 
agencies may not bid  in  competition with  private  firms, direct  acquisition of materials  from a 
prison industry for use as State­furnished material is subject to a public interest finding with the 
Division Administrator's  concurrence  (23 CFR  635.407d).  Selection  of materials  produced  by 
convict  labor  as  State­furnished  materials  for  mandatory  use  should  be  cleared  prior  to  the 
submittal of  the Plans Specifications & Estimates (PS&E). 

b. Patented/Proprietary Products  References: 23 U.S.C. 112, 23 CFR 635.411 

FHWA will not participate, directly or indirectly, in payment for any premium or royalty 
on  any  patented  or  proprietary  material,  specification,  or  process  specifically  set  forth  in  the 
plans and specifications for a project, unless:

  the  item  is  purchased  or  obtained  through  competitive  bidding  with  equally  suitable 
unpatented items,

  the  STA  certifies  either  that  the  proprietary  or  patented  item  is  essential  for 
synchronization with the existing highway facilities or that no equally suitable alternative 
exists, or

  the  item  is  used  for  research  or  for  a  special  type  of  construction  on  relatively  short 
sections of road for experimental purposes. States should follow FHWA's procedures for 
"Construction  Projects  Incorporating  Experimental  Features"  (expermnt.htm)  for  the 
submittal of work plans and evaluations. 

The primary  purpose of  the policy  is  to  have competition  in  selection of materials and 
allow for development of new materials and products. The policy further permits materials and 
products  that  are  judged  equal  may  be  bid  under  generic  specifications.  If  only  patented  or 
proprietary  products  are  acceptable,  they  shall  be  bid  as  alternatives  with  all,  or  at  least  a 
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reasonable number  of,  acceptable materials  or  products  listed;  and  the Division Administrator 
may approve a single source if it can be found that its utilization is in the public interest. 

Trade names are generally the key to identifying patented or proprietary materials. Trade 
name examples  include 3M, Corten, etc. Generally, products  identified by  their brand or  trade 
name are not to be specified without an "or equal" phrase, and, if trade names are used, all, or at 
least  a  reasonable  number  of  acceptable  "equal"  materials  or  products  should  be  listed.  The 
licensing  of  several  suppliers  to  produce  a  product does not  change  the  fact  that  it  is a  single 
product and should not be specified to the exclusion of other equally suitable products. 

c. State Preference  References: 23 U.S.C. 112, 23 CFR 635.409 

Materials  produced within Maine  shall  not  be  favored  to  the  exclusion  of  comparable 
materials produced outside of Maine. State preference clauses give particular advantage  to  the 
designated source and thus restrict competition. Therefore, State preference provisions shall not 
be used on any Federal­aid construction projects. 

This  policy  also  applies  to State  preference actions  against materials  of  foreign origin, 
except  as  otherwise  permitted  by Federal  law. Thus,  States  cannot  give  preference  to  in­State 
material sources over foreign material sources. Under the Buy America provisions, the States are 
permitted  to  expand  the Buy America  restrictions  provided  that  the STA  is  legally  authorized 
under State law to impose more stringent requirements. 

d.  State  Owned/Furnished/Designated  Materials  References:  23  U.S.C.  112,  23  CFR 
635.407 

Current  FHWA  policy  requires  that  the  contractor  must  furnish  all  materials  to  be 
incorporated in the work, and the contractor shall be permitted to select the sources from which 
the materials are  to be obtained. Exceptions  to  this  requirement may be made when  there  is a 
definite  finding,  by MDOT  and  concurred  in  by  Federal Highway  Administration’s  (FHWA) 
Division Administrator, that it is in the public interest to require the contractor to use materials 
furnished by the MDOT or from sources designated by MDOT. The exception policy can best be 
understood by separating State­furnished materials into the categories of manufactured materials 
and local natural materials. 

Manufactured  Materials  When  the  use  of  State­furnished  manufactured  materials  is 
approved based on a public interest finding, such use must be made mandatory. The optional use 
of  State­furnished  manufactured  materials  is  in  violation  of  our  policy  prohibiting  public 
agencies from competing with private firms. Manufactured materials to be furnished by MDOT 
must  be  acquired  through  competitive  bidding,  unless  there  is  a  public  interest  finding  for 
another method, and concurred in by FHWA’s Division Administrator. 

Local Natural Materials  When MDOT owns or controls a local natural materials source 
such  as  a  borrow pit  or  a  stockpile  of  salvaged pavement material,  etc.,  the materials may be 
designated  for either optional or mandatory use; however, mandatory use will  require a public 
interest finding (PIF) and FHWA’s Division Administrator's concurrence. 
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In order  to permit prospective bidders  to properly prepare  their bids,  the location, cost, 
and  any  conditions  to be met  for  obtaining materials  that are made available  to  the  contractor 
shall be stated in the bidding documents. 

Mandatory Disposal Sites  Normally, the disposal site for surplus excavated materials is 
to  be  of  the  contractor's  choosing;  although,  an optional  site(s) may  be  shown  in  the  contract 
provisions.  A  mandatory  site  shall  be  specified  when  there  is  a  finding  by MDOT,  with  the 
concurrence of  the Division Administrator,  that such placement  is  the most economical or  that 
the  environment  would  be  substantially  enhanced  without  excessive  cost.  Discussion  of  the 
mandatory use of a disposal site  in  the environmental document may serve as  the basis for  the 
public interest finding. 

Summarizing FHWA policy for the mandatory use of borrow or disposal sites:

  mandatory  use  of  either  requires  a  public  interest  finding  and  FHWA’s  Division 
Administrator's concurrence,

  mandatory  use  of  either  may  be  based  on  environmental  consideration  where  the 
environment will be substantially enhanced without excessive additional cost, and

  where  the  use  is  based  on  environmental  considerations,  the  discussion  in  the 
environmental document may be used as the basis for the public interest finding. 

Factors to justify a public interest finding should include such items as cost effectiveness, system 
integrity, and local shortages of material. 

C.  Standard FHWA Contract Provisions ­ FHWA 1273 

Unless  expressly  otherwise  provided  in  the  Bid  Documents,  the  following  “Required 
Contract Provisions, Federal Aid Construction Contracts”, FHWA­1273, are hereby incorporated 
into the Bid Documents and Contract. 
****************************************************************************** 

Start of FHWA 1273 REQUIRED CONTRACT PROVISIONS 
FEDERAL­AID CONSTRUCTION CONTRACTS(As revised through March 10, 1994) 

I.  GENERAL 

1.  These  contract  provisions  shall  apply  to  all  work  performed  on  the  contract  by  the 
contractor's  own  organization  and  with  the  assistance  of  workers  under  the  contractor's 
immediate superintendence and to all work performed on the contract by piecework, station 
work, or by subcontract. 

2.  Except  as  otherwise  provided  for  in  each  section,  the  contractor  shall  insert  in  each 
subcontract  all  of  the  stipulations  contained  in  these  Required  Contract  Provisions,  and 
further require their inclusion in any lower tier subcontract or purchase order that may in turn 
be made.  The Required Contract  Provisions  shall  not  be  incorporated  by  reference  in  any 
case. The prime contractor shall be responsible for compliance by any subcontractor or lower 
tier subcontractor with these Required Contract Provisions. 
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3.  A breach of any of the stipulations contained in these Required Contract Provisions shall be 
sufficient grounds for termination of the contract. 

4.  A breach of the following clauses of the Required Contract Provisions may also be grounds 
for debarment as provided in 29 CFR 5.12: 

Section I, paragraph 2; 
Section IV, paragraphs 1, 2, 3, 4, and 7; 
Section V, paragraphs 1 and 2a through 2g. 

5.  Disputes arising out of the labor standards provisions of Section IV (except paragraph 5) and 
Section V of these Required Contract Provisions shall not be subject to the general disputes 
clause of this contract. Such disputes shall be resolved in accordance with the procedures of 
the U.S. Department of Labor (DOL) as set forth in 29 CFR 5, 6, and 7. Disputes within the 
meaning of this clause include disputes between the contractor (or any of its subcontractors) 
and the contracting agency, the DOL, or the contractor's employees or their representatives. 

6.  Selection of Labor: During the performance of this contract, the contractor shall not: 

a.    discriminate  against  labor  from  any  other  State,  possession,  or  territory  of  the  United 
States (except for employment preference for Appalachian contracts, when applicable, as 
specified in Attachment A), or 

b.    employ  convict  labor  for  any purpose within  the  limits  of  the project  unless  it  is  labor 
performed by convicts who are on parole, supervised release, or probation. 

II.     NONDISCRIMINATION  (Applicable  to all Federal­aid construction contracts and  to all 
related subcontracts of $10,000 or more.) 

1.  Equal Employment Opportunity: Equal employment opportunity (EEO) requirements not  to 
discriminate  and  to  take  affirmative  action  to  assure  equal  opportunity  as  set  forth  under 
laws,  executive  orders,  rules,  regulations  (28 CFR 35,  29 CFR 1630  and 41 CFR 60)  and 
orders  of  the  Secretary  of  Labor  as  modified  by  the  provisions  prescribed  herein,  and 
imposed pursuant to 23 U.S.C. 140 shall constitute the EEO and specific affirmative action 
standards  for  the  contractor's  project  activities  under  this  contract.  The  Equal Opportunity 
Construction Contract Specifications set forth under 41 CFR 60­4.3 and the provisions of the 
American Disabilities Act of 1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR 35 and 
29 CFR 1630 are incorporated by reference in this contract. In the execution of this contract, 
the contractor agrees to comply with the following minimum specific requirement activities 
of EEO: 
a.    The  contractor  will  work  with  the  State  highway  agency  (SHA)  and  the  Federal 
Government  in carrying out EEO obligations and in  their review of his/her activities under 
the contract. 

b.  The contractor will accept as his operating policy the following statement: 
"It  is  the  policy  of  this  Company  to  assure  that  applicants  are  employed,  and  that 
employees  are  treated  during  employment,  without  regard  to  their  race,  religion,  sex, 
color,  national  origin,  age  or  disability.  Such  action  shall  include:  employment, 
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upgrading,  demotion,  or  transfer;  recruitment  or  recruitment  advertising;  layoff  or 
termination;  rates  of  pay  or  other  forms  of  compensation;  and  selection  for  training, 
including apprenticeship, preapprenticeship, and/or on­the­job training." 

2.  EEO Officer. The contractor will designate and make known to the SHA contracting officers 
an  EEO  Officer  who  will  have  the  responsibility  for  and  must  be  capable  of  effectively 
administering and promoting an active contractor program of EEO and who must be assigned 
adequate authority and responsibility to do so. 

3.  Dissemination  of Policy. All members  of  the  contractor's  staff who are authorized  to  hire, 
supervise, promote,  and discharge employees, or who  recommend such  action, or who are 
substantially  involved in  such action, will be made fully cognizant of, and will  implement, 
the  contractor's EEO policy  and  contractual  responsibilities  to  provide EEO  in  each  grade 
and  classification  of  employment.  To  ensure  that  the  above  agreement  will  be  met,  the 
following actions will be taken as a minimum: 

a.    Periodic  meetings  of  supervisory  and  personnel  office  employees  will  be  conducted 
before the start of work and then not less often than once every six months, at which time 
the contractor's EEO policy and its implementation will be reviewed and explained. The 
meetings will be conducted by the EEO Officer. 

b.    All  new  supervisory  or  personnel  office  employees  will  be  given  a  thorough 
indoctrination  by  the  EEO Officer,  covering  all major  aspects  of  the  contractor's EEO 
obligations within thirty days following their reporting for duty with the contractor. 

c.  All personnel who are engaged in direct recruitment for the project will be instructed by 
the  EEO Officer  in  the  contractor's  procedures  for  locating  and  hiring minority  group 
employees. 

d.    Notices  and  posters  setting  forth  the  contractor's  EEO  policy  will  be  placed  in  areas 
readily accessible to employees, applicants for employment and potential employees. 

e.  The contractor's EEO policy and the procedures to implement such policy will be brought 
to  the  attention  of  employees  by  means  of  meetings,  employee  handbooks,  or  other 
appropriate means. 

4.  Recruitment.  When  advertising  for  employees,  the  contractor  will  include  in  all 
advertisements  for  employees  the  notation:  "An  Equal  Opportunity  Employer."  All  such 
advertisements  will  be  placed  in  publications  having  a  large  circulation  among  minority 
groups in the area from which the project work force would normally be derived. 

a.  The contractor will, unless precluded by a valid bargaining agreement, conduct systematic 
and  direct  recruitment  through  public  and  private  employee  referral  sources  likely  to 
yield qualified minority group applicants. To meet  this requirement,  the contractor will 
identify sources of potential minority group employees, and establish with such identified 
sources procedures whereby minority group applicants may be referred to the contractor 
for employment consideration. 
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b.  In the event the contractor has a valid bargaining agreement providing for exclusive hiring 
hall referrals, he is expected to observe the provisions of that agreement to the extent that 
the system permits the contractor's compliance with EEO contract provisions. (The DOL 
has held that where implementation of such agreements have the effect of discriminating 
against  minorities  or  women,  or  obligates  the  contractor  to  do  the  same,  such 
implementation violates Executive Order 11246, as amended.) 

c.   The contractor will  encourage his present employees  to  refer minority group applicants 
for  employment.  Information  and  procedures  with  regard  to  referring  minority  group 
applicants will be discussed with employees. 

5.  Personnel Actions. Wages, working  conditions, and  employee benefits  shall be established 
and  administered,  and  personnel  actions  of  every  type,  including  hiring,  upgrading, 
promotion, transfer, demotion, layoff, and termination, shall be taken without regard to race, 
color,  religion,  sex,  national  origin,  age  or  disability.  The  following  procedures  shall  be 
followed: 

a.   The contractor will  conduct periodic  inspections of project  sites  to  insure  that working 
conditions and employee facilities do not indicate discriminatory treatment of project site 
personnel. 

b.    The  contractor  will  periodically  evaluate  the  spread  of  wages  paid  within  each 
classification to determine any evidence of discriminatory wage practices. 

c.   The contractor will periodically review selected personnel actions in depth to determine 
whether there is evidence of discrimination. Where evidence is found, the contractor will 
promptly  take  corrective  action.  If  the  review  indicates  that  the  discrimination  may 
extend  beyond  the  actions  reviewed,  such  corrective  action  shall  include  all  affected 
persons. 

d.  The contractor will promptly investigate all complaints of alleged discrimination made to 
the  contractor  in  connection  with  his  obligations  under  this  contract,  will  attempt  to 
resolve such complaints, and will take appropriate corrective action within a reasonable 
time. If  the investigation indicates that the discrimination may affect persons other  than 
the  complainant,  such  corrective  action  shall  include  such  other  persons.  Upon 
completion of each investigation, the contractor will inform every complainant of all of 
his avenues of appeal. 

6.  Training and Promotion. 

a.    The  contractor  will  assist  in  locating,  qualifying,  and  increasing  the  skills  of minority 
group and women employees, and applicants for employment. 

b.  Consistent with the contractor's work force requirements and as permissible under Federal 
and  State  regulations,  the  contractor  shall  make  full  use  of  training  programs,  i.e., 
apprenticeship,  and  on­the­job  training  programs  for  the  geographical  area  of  contract 
performance. Where  feasible,  25  percent  of  apprentices  or  trainees  in  each  occupation 
shall be in  their first year of apprenticeship or training. In the event a special provision 
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for  training  is  provided  under  this  contract,  this  subparagraph  will  be  superseded  as 
indicated in the special provision. 

c.  The contractor will advise employees and applicants for employment of available training 
programs and entrance requirements for each. 

d.  The contractor will periodically review the training and promotion potential of minority 
group  and women  employees  and will  encourage  eligible  employees  to  apply  for  such 
training and promotion. 

7.  Unions.     If the contractor relies in whole or in part upon unions as a source of employees, 
the  contractor  will  use  his/her  best  efforts  to  obtain  the  cooperation  of  such  unions  to 
increase  opportunities  for  minority  groups  and  women  within  the  unions,  and  to  effect 
referrals by such unions of minority and female employees. Actions by the contractor either 
directly or  through a contractor's association acting as agent will include the procedures set 
forth below: 

a.    The  contractor  will  use  best  efforts  to  develop,  in  cooperation  with  the  unions,  joint 
training  programs  aimed  toward  qualifying more minority  group members  and women 
for membership in the unions and increasing the skills of minority group employees and 
women so that they may qualify for higher paying employment. 

b.    The  contractor  will  use  best  efforts  to  incorporate  an  EEO  clause  into  each  union 
agreement  to  the  end  that  such  union  will  be  contractually  bound  to  refer  applicants 
without regard to their race, color, religion, sex, national origin, age or disability. 

c.  The contractor is to obtain information as to the referral practices and policies of the labor 
union except that to the extent such information is within the exclusive possession of the 
labor union and such  labor union  refuses  to  furnish  such  information  to  the contractor, 
the contractor shall so certify to the SHA and shall set forth what efforts have been made 
to obtain such information. 

d.    In  the  event  the  union  is  unable  to  provide  the  contractor  with  a  reasonable  flow  of 
minority and women referrals within the time limit set forth in the collective bargaining 
agreement,  the  contractor  will,  through  independent  recruitment  efforts,  fill  the 
employment vacancies without regard to race, color, religion, sex, national origin, age or 
disability;  making  full  efforts  to  obtain  qualified  and/or  qualifiable  minority  group 
persons and women.  (The DOL has held  that  it  shall be  no excuse  that  the union with 
which  the  contractor  has  a  collective  bargaining  agreement  providing  for  exclusive 
referral  failed  to  refer  minority  employees.)  In  the  event  the  union  referral  practice 
prevents the contractor from meeting the obligations pursuant to Executive Order 11246, 
as  amended,  and  these  special  provisions,  such contractor  shall  immediately  notify  the 
SHA. 

8.  Selection  of  Subcontractors,  Procurement  of  Materials  and  Leasing  of  Equipment.    The 
contractor shall not discriminate on the grounds of race, color, religion, sex, national origin, 
age or  disability  in  the selection and  retention of  subcontractors,  including procurement of 
materials and leases of equipment. 
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a.    The  contractor  shall  notify  all  potential  subcontractors  and  suppliers  of  his/her  EEO 
obligations under this contract. 

b.    Disadvantaged business  enterprises  (DBE), as  defined  in  49 CFR 23,  shall  have  equal 
opportunity  to  compete  for  and  perform  subcontracts  which  the  contractor  enters  into 
pursuant to this contract. The contractor will use his best efforts to solicit bids from and 
to  utilize  DBE  subcontractors  or  subcontractors  with  meaningful  minority  group  and 
female  representation  among  their  employees.  Contractors  shall  obtain  lists  of  DBE 
construction firms from SHA personnel. 

c.  The contractor will use his best efforts to ensure subcontractor compliance with their EEO 
obligations. 

9.  Records  and  Reports.    The  contractor  shall  keep  such  records  as  necessary  to  document 
compliance with the EEO requirements. Such records shall be retained for a period of three 
years following completion of  the contract work and shall be available at reasonable  times 
and places for inspection by authorized representatives of the SHA and the FHWA. 

a.  The records kept by the contractor shall document the following: 

(1) The number of minority and non­minority group members and women employed in 
each work classification on the project; 

(2) The progress and efforts being made in cooperation with unions, when applicable, to 
increase employment opportunities for minorities and women; 

(3) The  progress  and  efforts  being  made  in  locating,  hiring,  training,  qualifying,  and 
upgrading minority and female employees; and 

(4) The progress and efforts being made in securing the services of DBE subcontractors 
or  subcontractors with meaningful minority  and  female  representation  among  their 
employees. 

b.  All such records must be retained for a period of three years following completion of the 
contract  work  and  shall  be  available  at  reasonable  times  and  places  for  inspection  by 
authorized representatives of the MDOT and the Federal Highway Administration. 

The Contractor will submit to the MDOT a report for the month of July, indicating the total 
hours worked by minority, women and non­minority group employees currently engaged in each 
work classification required by the contract work.  This  information is  to be reported on Form 
PR­1391.    If  on­the­job  training  is  being  required  by  “Training  Special  Provision,”  the 
Contractor  will  be  required  to  furnish  Form  FHWA­1409.    The  report  is  required  for  week 
ending  July  15  and  can  be  obtained  from MDOT,  is  due  by week  ending August  20th.   This 
report is to be furnished directly to MDOT ­ Civil Rights Office. 

III.     NONSEGREGATED FACILITIES  (Applicable  to all  Federal­aid construction contracts 
and to all related subcontracts of $10,000 or more.) 
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a.  By submission of this bid, the execution of this contract or subcontract, or the consummation 
of  this material supply agreement or purchase order, as appropriate,  the bidder, Federal­aid 
construction contractor, subcontractor, material supplier, or vendor, as appropriate, certifies 
that the firm does not maintain or provide for its employees any segregated facilities at any 
of  its  establishments,  and  that  the  firm  does  not  permit  its  employees  to  perform  their 
services  at  any  location,  under  its  control, where  segregated  facilities  are maintained. The 
firm  agrees  that  a  breach  of  this  certification  is  a  violation  of  the  EEO  provisions  of  this 
contract.  The  firm  further  certifies  that  no  employee  will  be  denied  access  to  adequate 
facilities on the basis of sex or disability. 

b.  As used in this certification, the term "segregated facilities" means any waiting rooms, work 
areas,  restrooms  and  washrooms,  restaurants  and  other  eating  areas,  time  clocks,  locker 
rooms,  and  other  storage  or  dressing  areas,  parking  lots,  drinking  fountains,  recreation  or 
entertainment areas, transportation, and housing facilities provided for employees which are 
segregated  by  explicit  directive,  or  are,  in  fact,  segregated  on  the  basis  of  race,  color, 
religion, national origin, age or disability, because of habit, local custom, or otherwise. The 
only  exception  will  be  for  the  disabled when  the  demands  for  accessibility  override  (e.g. 
disabled parking). 

c.  The contractor agrees that it has obtained or will obtain identical certification from proposed 
subcontractors  or  material  suppliers  prior  to  award  of  subcontracts  or  consummation  of 
material supply agreements of $10,000 or more and that it will retain such certifications in its 
files. 

IV.      PAYMENT OF PREDETERMINED MINIMUM WAGE  (Applicable  to all Federal­aid 
construction  contracts  exceeding  $2,000  and  to  all  related  subcontracts,  except  for  projects 
located on roadways classified as local roads or rural minor collectors, which are exempt.) 

1.  General: 

a.   All mechanics and laborers employed or working upon the site of the work will be paid 
unconditionally and not less often than once a week and without subsequent deduction or 
rebate on any account [except such payroll deductions as are permitted by regulations (29 
CFR 3) issued by the Secretary of Labor under the Copeland Act (40 U.S.C. 276c)] the 
full amounts of wages and bona fide fringe benefits (or cash equivalents thereof) due at 
time  of  payment.  The  payment  shall  be  computed  at  wage  rates  not  less  than  those 
contained  in  the  wage  determination  of  the  Secretary  of  Labor  (hereinafter  "the  wage 
determination")  which  is  attached  hereto  and  made  a  part  hereof,  regardless  of  any 
contractual  relationship  which  may  be  alleged  to  exist  between  the  contractor  or  its 
subcontractors and such laborers and mechanics. The wage determination (including any 
additional classifications and wage rates conformed under paragraph 2 of this Section IV 
and the DOL poster (WH­1321) or Form FHWA­1495) shall be posted at all times by the 
contractor  and  its  subcontractors  at  the  site  of  the work  in  a  prominent  and  accessible 
place  where  it  can  be  easily  seen  by  the  workers.  For  the  purpose  of  this  Section, 
contributions made  or  costs  reasonably  anticipated  for  bona  fide  fringe  benefits  under 
Section  1(b)(2)  of  the  Davis­Bacon  Act  (40  U.S.C.  276a)  on  behalf  of  laborers  or 
mechanics  are  considered  wages  paid  to  such  laborers  or  mechanics,  subject  to  the 
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provisions  of  Section  IV,  paragraph  3b,  hereof.  Also,  for  the  purpose  of  this  Section, 
regular contributions made or costs incurred for more than a weekly period (but not less 
often than quarterly) under plans, funds, or programs, which cover the particular weekly 
period,  are  deemed  to  be  constructively  made  or  incurred  during  such weekly  period. 
Such laborers and mechanics shall be paid the appropriate wage rate and fringe benefits 
on  the  wage  determination  for  the  classification  of  work  actually  performed,  without 
regard to skill, except as provided in paragraphs 4 and 5 of this Section IV. 

b.  Laborers  or  mechanics  performing  work  in  more  than  one  classification  may  be 
compensated  at  the  rate  specified  for  each  classification  for  the  time  actually  worked 
therein, provided,  that  the employer's payroll records accurately set forth the time spent 
in each classification in which work is performed. 

c.  All rulings and  interpretations of  the Davis­Bacon Act and  related acts contained in 29 
CFR 1, 3, and 5 are herein incorporated by reference in this contract. 

2.   Classification: 

a.  The  SHA  contracting  officer  shall  require  that  any  class  of  laborers  or  mechanics 
employed  under  the  contract,  which  is  not  listed  in  the  wage  determination,  shall  be 
classified in conformance with the wage determination. 

b.  The  contracting  officer  shall  approve  an  additional  classification, wage  rate  and  fringe 
benefits only when the following criteria have been met: 

(1)  the work to be performed by the additional classification requested is not performed 
by a classification in the wage determination; 

(2)  the additional classification is utilized in the area by the construction industry; 

(3)  the proposed wage  rate,  including any bona  fide  fringe benefits, bears a  reasonable 
relationship to the wage rates contained in the wage determination; and 

(4) with  respect  to helpers, when such a classification prevails  in  the area  in which  the 
work is performed. 

c.  If the contractor or subcontractors, as appropriate, the laborers and mechanics (if known) 
to  be  employed  in  the  additional  classification  or  their  representatives,  and  the 
contracting  officer  agree  on  the  classification  and  wage  rate  (including  the  amount 
designated  for  fringe  benefits where  appropriate),  a  report  of  the  action  taken  shall  be 
sent  by  the  contracting  officer  to  the  DOL,  Administrator  of  the  Wage  and  Hour 
Division,  Employment  Standards  Administration, Washington,  D.C.  20210.  The Wage 
and  Hour  Administrator,  or  an  authorized  representative,  will  approve,  modify,  or 
disapprove every additional classification action within 30 days of receipt and so advise 
the contracting officer or will notify the contracting officer within the 30­day period that 
additional time is necessary. 
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d.  In the event the contractor or subcontractors, as appropriate, the laborers or mechanics to 
be employed in the additional classification or  their representatives, and the contracting 
officer do not agree on the proposed classification and wage rate (including the amount 
designated for fringe benefits, where appropriate),  the contracting officer shall refer  the 
questions,  including  the  views  of  all  interested  parties  and  the  recommendation  of  the 
contracting  officer,  to  the  Wage  and  Hour  Administrator  for  determination.  Said 
Administrator, or an authorized representative, will issue a determination within 30 days 
of  receipt  and  so  advise  the  contracting  officer  or  will  notify  the  contracting  officer 
within the 30­day period that additional time is necessary 

e.  The  wage  rate  (including  fringe  benefits  where  appropriate)  determined  pursuant  to 
paragraph 2c or 2d of this Section IV shall be paid to all workers performing work in the 
additional  classification  from  the  first  day  on  which  work  is  performed  in  the 
classification. 

3.    Payment of Fringe Benefits: 

a.  Whenever  the minimum wage  rate  prescribed  in  the  contract  for  a  class  of  laborers  or 
mechanics  includes  a  fringe  benefit  which  is  not  expressed  as  an  hourly  rate,  the 
contractor or  subcontractors,  as appropriate, shall  either pay  the benefit as stated  in  the 
wage  determination  or  shall  pay  another  bona  fide  fringe  benefit  or  an  hourly  case 
equivalent thereof. 

b.  If the contractor or subcontractor, as appropriate, does not make payments to a trustee or 
other third person, he/she may consider as a part of the wages of any laborer or mechanic 
the  amount  of  any  costs  reasonably  anticipated  in  providing  bona  fide  fringe  benefits 
under  a  plan  or  program,  provided,  that  the  Secretary  of  Labor  has  found,  upon  the 
written  request  of  the  contractor,  that  the  applicable  standards  of  the Davis­Bacon Act 
have  been  met.  The  Secretary  of  Labor  may  require  the  contractor  to  set  aside  in  a 
separate account assets for the meeting of obligations under the plan or program. 

4.  Apprentices and Trainees (Programs of the U.S. DOL) and Helpers: 

a.  Apprentices: 

(1)  Apprentices will be permitted to work at less than the predetermined rate for the work 
they performed when they are employed pursuant to and individually registered in a 
bona  fide  apprenticeship  program  registered  with  the  DOL,  Employment  and 
Training  Administration,  Bureau  of  Apprenticeship  and  Training,  or  with  a  State 
apprenticeship agency recognized by the Bureau, or if a person is employed in his/her 
first 90 days of probationary employment as an apprentice in such an apprenticeship 
program,  who  is  not  individually  registered  in  the  program,  but  who  has  been 
certified  by  the  Bureau  of  Apprenticeship  and  Training  or  a  State  apprenticeship 
agency  (where  appropriate)  to  be  eligible  for  probationary  employment  as  an 
apprentice. 

(2) The allowable ratio of apprentices  to journeyman­level employees on the job site  in 
any craft classification shall not be greater than the ratio permitted to  the contractor 
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as  to  the entire work force under  the  registered program. Any employee listed on a 
payroll  at  an  apprentice wage  rate, who  is not  registered  or otherwise employed  as 
stated above,  shall be paid not  less  than the applicable wage rate  listed  in  the wage 
determination  for  the  classification  of  work  actually  performed.  In  addition,  any 
apprentice performing work on the job site in excess of the ratio permitted under the 
registered program shall be paid not  less  than the applicable wage rate on the wage 
determination for the work actually performed. Where a contractor or subcontractor is 
performing construction on a project in a locality other than that in which its program 
is registered, the ratios and wage rates (expressed in percentages of the journeyman­ 
level  hourly  rate)  specified  in  the contractor's or  subcontractor's  registered program 
shall be observed. 

(3) Every  apprentice must  be  paid  at  not  less  than  the  rate  specified  in  the  registered 
program  for  the  apprentice's  level  of  progress,  expressed  as  a  percentage  of  the 
journeyman­level  hourly  rate  specified  in  the  applicable  wage  determination. 
Apprentices  shall  be  paid  fringe  benefits  in  accordance with  the  provisions  of  the 
apprenticeship  program.  If  the  apprenticeship  program  does  not  specify  fringe 
benefits,  apprentices  must  be  paid  the  full  amount  of  fringe  benefits  listed  on  the 
wage  determination  for  the  applicable  classification.  If  the  Administrator  for  the 
Wage  and  Hour  Division  determines  that  a  different  practice  prevails  for  the 
applicable  apprentice  classification,  fringes  shall  be  paid  in  accordance  with  that 
determination. 

(4) In  the  event  the  Bureau  of Apprenticeship  and  Training,  or  a  State  apprenticeship 
agency recognized by the Bureau, withdraws approval of an apprenticeship program, 
the  contractor or  subcontractor will no  longer be  permitted  to utilize apprentices  at 
less  than  the  applicable  predetermined  rate  for  the  comparable work  performed  by 
regular employees until an acceptable program is approved. 

b.  Trainees: 

(1) Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less than 
the predetermined rate for the work performed unless they are employed pursuant to 
and  individually  registered  in  a  program  which  has  received  prior  approval, 
evidenced  by  formal  certification  by  the  DOL,  Employment  and  Training 
Administration. 

(2) The  ratio  of  trainees  to  journeyman­level  employees  on  the  job  site  shall  not  be 
greater  than  permitted  under  the  plan  approved  by  the  Employment  and  Training 
Administration.  Any  employee  listed  on  the  payroll  at  a  trainee  rate  who  is  not 
registered  and  participating  in  a  training  plan  approved  by  the  Employment  and 
Training Administration shall  be paid  not  less  than  the applicable wage  rate  on  the 
wage determination for the classification of work actually performed. In addition, any 
trainee  performing  work  on  the  job  site  in  excess  of  the  ratio  permitted  under  the 
registered program shall be paid not  less  than the applicable wage rate on the wage 
determination for the work actually performed. 
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(3) Every trainee must be paid at not less than the rate specified in the approved program 
for  his/her  level  of  progress,  expressed  as  a  percentage  of  the  journeyman­level 
hourly  rate  specified  in  the  applicable  wage  determination.  Trainees  shall  be  paid 
fringe benefits in accordance with the provisions of the trainee program. If the trainee 
program does  not mention  fringe benefits,  trainees  shall be paid  the  full  amount of 
fringe benefits listed on the wage determination unless the Administrator of the Wage 
and Hour Division determines that there is an apprenticeship program associated with 
the  corresponding  journeyman­level  wage  rate  on  the  wage  determination  which 
provides for less than full fringe benefits for apprentices, in which case such trainees 
shall receive the same fringe benefits as apprentices. 

(4) In  the event  the Employment and Training Administration withdraws approval of a 
training  program,  the  contractor  or  subcontractor  will  no  longer  be  permitted  to 
utilize trainees at less than the applicable predetermined rate for the work performed 
until an acceptable program is approved. 

c.  Helpers.   Helpers will  be  permitted  to work on  a  project  if  the  helper  classification  is 
specified and defined  on  the applicable wage determination  or  is  approved pursuant  to 
the conformance procedure set forth in Section IV.2. Any worker listed on a payroll at a 
helper wage rate, who is not a helper under a approved definition, shall be paid not less 
than  the  applicable wage  rate on  the wage  determination  for  the  classification of work 
actually performed. 

5.  Apprentices and Trainees  (Programs of  the U.S. DOT).   Apprentices and  trainees working 
under apprenticeship and skill training programs which have been certified by the Secretary 
of Transportation  as  promoting EEO  in  connection with Federal­aid  highway  construction 
programs are not subject to the requirements of paragraph 4 of this Section IV. The straight 
time hourly wage rates for apprentices and trainees under such programs will be established 
by the particular programs. The ratio of apprentices and trainees to journeymen shall not be 
greater than permitted by the terms of the particular program. 

6.  Withholding.   The SHA shall upon its own action or upon written request of an authorized 
representative  of  the  DOL  withhold,  or  cause  to  be  withheld,  from  the  contractor  or 
subcontractor  under  this  contract  or  any  other  Federal  contract  with  the  same  prime 
contractor, or any other Federally­assisted contract subject to Davis­Bacon prevailing wage 
requirements which is held by the same prime contractor, as much of the accrued payments 
or  advances  as  may  be  considered  necessary  to  pay  laborers  and  mechanics,  including 
apprentices,  trainees, and helpers, employed by the contractor or any subcontractor  the full 
amount  of  wages  required  by  the  contract.  In  the  event  of  failure  to  pay  any  laborer  or 
mechanic,  including any apprentice,  trainee, or helper,  employed or working on the site of 
the work, all or part of the wages required by the contract, the SHA contracting officer may, 
after  written  notice  to  the  contractor,  take  such  action  as  may  be  necessary  to  cause  the 
suspension of any further payment, advance, or guarantee of funds until such violations have 
ceased. 

7.  Overtime  Requirements.    No  contractor  or  subcontractor  contracting  for  any  part  of  the 
contract  work  which  may  require  or  involve  the  employment  of  laborers,  mechanics, 
watchmen, or guards (including apprentices, trainees, and helpers described in paragraphs 4 
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and  5  above)  shall  require  or  permit  any  laborer,  mechanic,  watchman,  or  guard  in  any 
workweek in which he/she is employed on such work, to work in excess of 40 hours in such 
workweek  unless  such  laborer, mechanic, watchman,  or  guard  receives  compensation  at  a 
rate  not  less  than one­and­one­half  times  his/her  basic  rate  of  pay  for  all  hours worked  in 
excess of 40 hours in such workweek. 

8.  Violation.  Liability for Unpaid Wages; Liquidated Damages: In the event of any violation of 
the clause set  forth  in paragraph 7 above,  the contractor and any subcontractor responsible 
thereof shall be liable  to  the affected employee  for his/her unpaid wages. In addition, such 
contractor  and subcontractor  shall  be  liable  to  the United States  (in  the case of work done 
under contract for the District of Columbia or a territory, to such District or to such territory) 
for  liquidated  damages.  Such  liquidated  damages  shall  be  computed  with  respect  to  each 
individual  laborer, mechanic, watchman,  or  guard  employed  in  violation  of  the  clause  set 
forth in paragraph 7, in the sum of $10 for each calendar day on which such employee was 
required  or  permitted  to  work  in  excess  of  the  standard  work  week  of  40  hours  without 
payment of the overtime wages required by the clause set forth in paragraph 7. 

9.  Withholding  for  Unpaid  Wages  and  Liquidated  Damages.    The  SHA  shall  upon  its  own 
action  or  upon  written  request  of  any  authorized  representative  of  the  DOL  withhold,  or 
cause  to  be  withheld,  from  any  monies  payable  on  account  of  work  performed  by  the 
contractor or  subcontractor  under  any  such  contract or any other Federal contract with  the 
same prime contractor, or any other Federally­assisted contract subject to the Contract Work 
Hours and Safety Standards Act, which is held by the same prime contractor, such sums as 
may  be  determined  to  be  necessary  to  satisfy  any  liabilities  of  such  contractor  or 
subcontractor for unpaid wages and liquidated damages as provided in the clause set forth in 
paragraph 8 above. 

V.   STATEMENTS AND PAYROLLS  (Applicable to all Federal­aid construction contracts 
exceeding $2,000 and to all related subcontracts, except for projects located on roadways 
classified as local roads or rural collectors, which are exempt.) 

1.  Compliance with Copeland Regulations (29 CFR 3).   The contractor shall comply with the 
Copeland Regulations of the Secretary of Labor which are herein incorporated by reference. 

2.  Payrolls and Payroll Records: 

a.  Payrolls and basic records relating thereto shall be maintained by the contractor and each 
subcontractor during the course of  the work and preserved for a period of 3 years from 
the date of completion of  the contract for all  laborers, mechanics, apprentices,  trainees, 
watchmen, helpers, and guards working at the site of the work. 

b.  The payroll  records shall contain the name, social security number, and address of each 
such  employee;  his  or  her  correct  classification;  hourly  rates  of wages  paid  (including 
rates of contributions or costs anticipated for bona fide fringe benefits or cash equivalent 
thereof  the  types  described  in  Section  1(b)(2)(B)  of  the  Davis  Bacon  Act);  daily  and 
weekly number of hours worked; deductions made; and actual wages paid.  In addition, 
for Appalachian contracts, the payroll records shall contain a notation indicating whether 
the  employee  does,  or  does  not,  normally  reside  in  the  labor  area  as  defined  in 
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Attachment A,  paragraph  1. Whenever  the Secretary  of Labor,  pursuant  to  Section  IV, 
paragraph 3b, has found that the wages of any laborer or mechanic include the amount of 
any costs reasonably anticipated in providing benefits under a plan or program described 
in Section 1(b)(2)(B) of the Davis Bacon Act, the contractor and each subcontractor shall 
maintain  records  which  show  that  the  commitment  to  provide  such  benefits  is 
enforceable, that the plan or program is financially responsible, that the plan or program 
has been communicated  in writing  to  the  laborers or mechanics affected,  and show  the 
cost  anticipated  or  the  actual  cost  incurred  in  providing  benefits.  Contractors  or 
subcontractors  employing  apprentices  or  trainees  under  approved  programs  shall 
maintain written evidence of  the  registration of apprentices and trainees, and ratios and 
wage rates prescribed in the applicable programs. 

c.  Each contractor and subcontractor shall furnish, each week in which any contract work is 
performed,  to  the SHA resident engineer a payroll of wages paid each of  its employees 
(including apprentices, trainees, and helpers, described in Section IV, paragraphs 4 and 5, 
and watchmen and guards engaged on work during the preceding weekly payroll period). 
The  payroll  submitted  shall  set  out  accurately  and  completely  all  of  the  information 
required to be maintained under paragraph 2b of this Section V. This information may be 
submitted in any form desired. Optional Form WH­347 is available for this purpose and 
may  be purchased  from  the Superintendent  of Documents  (Federal  stock  number  029­ 
005­0014­1),  U.S.  Government  Printing  Office,  Washington,  D.C.  20402.  The  prime 
contractor is responsible for the submission of copies of payrolls by all subcontractors. 

d.  Each payroll submitted shall be accompanied by a "Statement of Compliance," signed by 
the contractor or subcontractor or his/her  agent who pays or  supervises  the payment of 
the persons employed under the contract and shall certify the following: 

(1)  that  the  payroll  for  the  payroll  period  contains  the  information  required  to  be 
maintained under paragraph 2b of this Section V and that such information is correct 
and complete; 

(2)  that  such  laborer  or  mechanic  (including  each  helper,  apprentice,  and  trainee) 
employed  on  the  contract  during  the  payroll  period  has  been  paid  the  full  weekly 
wages  earned,  without  rebate,  either  directly  or  indirectly,  and  that  no  deductions 
have been made  either directly  or  indirectly  from  the  full wages earned, other  than 
permissible deductions as set forth in the Regulations, 29 CFR 3; 

(3)  that each laborer or mechanic has been paid not less that the applicable wage rate and 
fringe  benefits  or  cash  equivalent  for  the  classification  of  worked  performed,  as 
specified in the applicable wage determination incorporated into the contract. 

e.  The weekly submission of a properly executed certification set forth on the reverse side 
of Optional Form WH­347 shall satisfy the requirement for submission of the "Statement 
of Compliance" required by paragraph 2d of this Section V. 

f.  The falsification of any of the above certifications may subject the contractor to civil or 
criminal prosecution under 18 U.S.C. 1001 and 31 U.S.C. 231. 
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g.   The  contractor or  subcontractor  shall make  the  records  required  under paragraph 2b  of 
this  Section  V  available  for  inspection,  copying,  or  transcription  by  authorized 
representatives  of  the  SHA,  the  FHWA,  or  the  DOL,  and  shall  permit  such 
representatives to interview employees during working hours on the job. If the contractor 
or subcontractor fails to submit the required records or to make them available, the SHA, 
the FHWA, the DOL, or all may, after written notice to the contractor, sponsor, applicant, 
or owner,  take such actions as may be necessary to cause the suspension of any further 
payment,  advance,  or  guarantee  of  funds.  Furthermore,  failure  to  submit  the  required 
records upon  request or  to make such  records available may be grounds  for debarment 
action pursuant to 29 CFR 5.12. 

VI.   RECORD OF MATERIALS, SUPPLIES, AND LABOR 

1.  On all Federal­aid contracts on  the National Highway System, except  those which provide 
solely for  the installation of protective devices at railroad grade crossings,  those which are 
constructed  on  a  force  account  or  direct  labor  basis,  highway beautification  contracts,  and 
contracts  for  which  the  total  final  construction  cost  for  roadway  and  bridge  is  less  than 
$1,000,000 (23 CFR 635) the contractor shall: 

a.  Become  familiar  with  the  list  of  specific  materials  and  supplies  contained  in  Form 
FHWA­47,  "Statement  of  Materials  and  Labor  Used  by  Contractor  of  Highway 
Construction  Involving Federal Funds," prior  to  the commencement of work under  this 
contract. 

b.  Maintain  a  record  of  the  total  cost  of  all  materials  and  supplies  purchased  for  and 
incorporated  in  the  work,  and  also  of  the  quantities  of  those  specific  materials  and 
supplies listed on Form FHWA­47, and in the units shown on Form FHWA­47. 

c.  Furnish,  upon  the  completion  of  the  contract,  to  the  SHA  resident  engineer  on  Form 
FHWA­47  together  with  the  data  required  in  paragraph  1b  relative  to  materials  and 
supplies, a final labor summary of all contract work indicating the total hours worked and 
the total amount earned. 

2.  At the prime contractor's option, either a single report covering all contract work or separate 
reports for the contractor and for each subcontract shall be submitted. 

VII.   SUBLETTING OR ASSIGNING THE CONTRACT 

1.  The contractor shall perform with its own organization contract work amounting to not less 
than 30 percent  (or a greater percentage  if  specified elsewhere  in  the contract) of  the  total 
original contract price, excluding any specialty items designated by the State. Specialty items 
may be performed by subcontract and the amount of any such specialty items performed may 
be  deducted  from  the  total  original  contract  price  before  computing  the  amount  of  work 
required to be performed by the contractor's own organization (23 CFR 635). 

a.  "Its  own  organization"  shall  be  construed  to  include  only workers  employed  and  paid 
directly by the prime contractor and equipment owned or rented by the prime contractor, 
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with  or  without  operators.  Such  term  does  not  include  employees  or  equipment  of  a 
subcontractor, assignee, or agent of the prime contractor. 

b.  "Specialty Items" shall be construed to be limited to work that requires highly specialized 
knowledge,  abilities,  or  equipment  not  ordinarily  available  in  the  type  of  contracting 
organizations qualified and expected to bid on the contract as a whole and in general are 
to be limited to minor components of the overall contract. 

2.  The contract amount upon which the requirements set forth in paragraph 1 of Section VII is 
computed includes the cost of material and manufactured products which are to be purchased 
or produced by the contractor under the contract provisions. 

3.  The contractor  shall  furnish (a) a competent superintendent or supervisor who is employed 
by  the  firm,  has  full  authority  to  direct  performance  of  the  work  in  accordance  with  the 
contract  requirements,  and  is  in  charge  of  all  construction  operations  (regardless  of  who 
performs  the  work)  and  (b)  such  other  of  its  own  organizational  resources  (supervision, 
management,  and  engineering  services)  as  the  SHA  contracting  officer  determines  is 
necessary to assure the performance of the contract. 

4.  No portion of the contract shall be sublet, assigned or otherwise disposed of except with the 
written  consent  of  the  SHA  contracting  officer,  or  authorized  representative,  and  such 
consent when given shall not be construed to relieve the contractor of any responsibility for 
the fulfillment of the contract. Written consent will be given only after the SHA has assured 
that each subcontract is evidenced in writing and that it contains all pertinent provisions and 
requirements of the prime contract. 

VIII.   SAFETY:   ACCIDENT PREVENTION 

1.  In the performance of  this contract  the contractor  shall  comply with all  applicable Federal, 
State, and local laws governing safety, health, and sanitation (23 CFR 635). The contractor 
shall  provide  all  safeguards,  safety  devices  and  protective  equipment  and  take  any  other 
needed  actions  as  it  determines,  or  as  the  SHA  contracting  officer  may  determine,  to  be 
reasonably necessary to protect the life and health of employees on the job and the safety of 
the public and to protect property in connection with the performance of the work covered by 
the contract. 

2.  It is a condition of this contract, and shall be made a condition of each subcontract, which the 
contractor enters into pursuant to this contract, that the contractor and any subcontractor shall 
not permit any employee, in performance of  the contract, to work in surroundings or under 
conditions  which  are  unsanitary,  hazardous  or  dangerous  to  his/her  health  or  safety,  as 
determined under  construction  safety and health  standards  (29 CFR 1926) promulgated by 
the  Secretary  of  Labor,  in  accordance  with  Section  107  of  the Contract Work  Hours  and 
Safety Standards Act (40 U.S.C. 333). 

3.  Pursuant to 29 CFR 1926.3,  it  is a condition of  this contract  that  the Secretary of Labor or 
authorized representative thereof, shall have right of entry to any site of contract performance 
to  inspect  or  investigate  the matter  of  compliance with  the  construction  safety  and  health 
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standards and to carry out the duties of the Secretary under Section 107 of the Contract Work 
Hours and Safety Standards Act (40 U.S.C. 333). 

IX.   FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS  In order to assure high 
quality and durable construction in conformity with approved plans and specifications and a high 
degree of reliability on statements and representations made by engineers, contractors, suppliers, 
and workers on Federal­aid highway projects, it is essential that all persons concerned with the 
project  perform  their  functions  as  carefully,  thoroughly,  and  honestly  as  possible.  Willful 
falsification, distortion, or misrepresentation with respect to any facts related to the project is a 
violation of Federal law. To prevent any misunderstanding regarding the seriousness of these and 
similar acts,  the following notice shall be posted on each Federal­aid highway project (23 CFR 
635) in one or more places where it is readily available to all persons concerned with the project: 

NOTICE TO ALL PERSONNEL ENGAGED ON FEDERAL­AID HIGHWAY PROJECTS 

18 U.S.C. 1020 reads as follows: 

"Whoever, being an officer, agent, or employee of the United States, or of any State or Territory, 
or  whoever,  whether  a  person,  association,  firm,  or  corporation,  knowingly  makes  any  false 
statement,  false representation, or false report as to  the character, quality, quantity, or cost of 
the  material  used  or  to  be  used,  or  the  quantity  or  quality  of  the  work  performed  or  to  be 
performed, or the cost thereof in connection with the submission of plans, maps, specifications, 
contracts, or costs of construction on any highway or related project submitted for approval to 
the Secretary of Transportation; or 

Whoever knowingly makes any false statement, false representation, false report or false claim 
with  respect  to  the  character,  quality,  quantity,  or  cost  of  any  work  performed  or  to  be 
performed, or materials furnished or to be furnished, in connection with the construction of any 
highway or related project approved by the Secretary of Transportation; or 

Whoever knowingly makes any false statement or false representation as to material fact in any 
statement,  certificate, or  report submitted pursuant to provisions of  the Federal­aid Roads Act 
approved July 1, 1916, (39 Stat. 355), as amended and supplemented; 

Shall be fined not more that $10,000 or imprisoned not more than 5 years or both." 

X.    IMPLEMENTATION  OF  CLEAN  AIR  ACT  AND  FEDERAL  WATER  POLLUTION 
CONTROL  ACT  (Applicable  to  all  Federal­aid  construction  contracts  and  to  all  related 
subcontracts of $100,000 or more.) 

By submission of this bid or the execution of this contract, or subcontract, as appropriate, the 
bidder, Federal­aid construction contractor, or subcontractor, as appropriate, will be deemed to 
have stipulated as follows: 

1.  That any  facility  that  is or will be utilized  in  the performance of  this contract, unless such 
contract is exempt under the Clean Air Act, as amended (42 U.S.C. 1857 et seq., as amended 
by  Pub.L.  91­604),  and  under  the  Federal  Water  Pollution  Control  Act,  as  amended  (33 
U.S.C. 1251 et seq., as amended by Pub.L. 92­500), Executive Order 11738, and regulations 
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in  implementation  thereof  (40 CFR 15)  is not  listed, on  the date of contract award, on  the 
U.S. Environmental Protection Agency (EPA) List of Violating Facilities pursuant to 40 CFR 
15.20. 

2.  That  the  firm  agrees  to  comply  and  remain  in  compliance  with  all  the  requirements  of 
Section 114 of the Clean Air Act and Section 308 of the Federal Water Pollution Control Act 
and all regulations and guidelines listed thereunder. 

3.  That the firm shall promptly notify the SHA of the receipt of any communication from the 
Director, Office of Federal Activities, EPA, indicating that a facility that is or will be utilized 
for the contract is under consideration to be listed on the EPA List of Violating Facilities. 

4.  That  the  firm  agrees  to  include  or  cause  to  be  included  the  requirements  of  paragraph  1 
through 4 of this Section X in every nonexempt subcontract, and further agrees to take such 
action as the government may direct as a means of enforcing such requirements. 

XI.   CERTIFICATION REGARDING DEBARMENT, SUSPENSION,  INELIGIBILITY AND 
VOLUNTARY EXCLUSION 

1.   Instructions for Certification ­ Primary Covered Transactions: 
(Applicable to all Federal­aid contracts ­ 49 CFR 29) 

a.  By signing and submitting this proposal, the prospective primary participant is providing 
the certification set out below. 

b.  The  inability of a  person  to  provide  the certification set out below will not necessarily 
result  in  denial  of participation  in  this  covered  transaction. The prospective  participant 
shall submit an explanation of why it cannot provide the certification set out below. The 
certification  or  explanation  will  be  considered  in  connection  with  the  department  or 
agency's  determination  whether  to  enter  into  this  transaction.  However,  failure  of  the 
prospective  primary  participant  to  furnish  a  certification  or  an  explanation  shall 
disqualify such a person from participation in this transaction. 

c.  The  certification  in  this  clause  is  a material  representation of  fact upon which  reliance 
was placed when the department or agency determined to enter into this transaction. If it 
is  later  determined  that  the  prospective  primary  participant  knowingly  rendered  an 
erroneous  certification,  in  addition  to  other  remedies  available  to  the  Federal 
Government,  the  department  or  agency  may  terminate  this  transaction  for  cause  of 
default. 

d.  The  prospective  primary  participant  shall  provide  immediate  written  notice  to  the 
department  or  agency  to  whom  this  proposal  is  submitted  if  any  time  the  prospective 
primary  participant  learns  that  its  certification  was  erroneous  when  submitted  or  has 
become erroneous by reason of changed circumstances. 

e.  The  terms  "covered  transaction,"  "debarred,"  "suspended,"  "ineligible,"  "lower  tier 
covered transaction," "participant," "person," "primary covered transaction," "principal," 
"proposal," and "voluntarily excluded," as used in this clause, have the meanings set out 
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in the Definitions and Coverage sections of rules implementing Executive Order 12549. 
You  may  contact  the  department  or  agency  to  which  this  proposal  is  submitted  for 
assistance in obtaining a copy of those regulations. 

f.  The prospective primary  participant agrees by submitting  this proposal  that,  should  the 
proposed covered transaction be entered into, it shall not knowingly enter into any lower 
tier covered transaction with a person who is debarred, suspended, declared ineligible, or 
voluntarily excluded from participation in this covered transaction, unless authorized by 
the department or agency entering into this transaction. 

g.  The prospective primary participant further agrees by submitting this proposal that it will 
include  the  clause  titled  "Certification  Regarding  Debarment,  Suspension,  Ineligibility 
and Voluntary Exclusion­Lower Tier Covered Transaction," provided by the department 
or agency entering  into  this covered  transaction, without modification,  in all  lower  tier 
covered transactions and in all solicitations for lower tier covered transactions. 

h.  A  participant  in  a  covered  transaction  may  rely  upon  a  certification  of  a  prospective 
participant in a lower tier covered transaction that is not debarred, suspended, ineligible, 
or  voluntarily  excluded  from  the  covered  transaction,  unless  it  knows  that  the 
certification is erroneous. A participant may decide the method and frequency by which it 
determines  the eligibility of  its principals. Each participant may, but  is not required  to, 
check  the  nonprocurement  portion  of  the  "Lists  of  Parties  Excluded  From  Federal 
Procurement  or Nonprocurement  Programs"  (Nonprocurement  List) which  is  compiled 
by the General Services Administration. 

i.  Nothing  contained  in  the  foregoing  shall  be  construed  to  require  establishment  of  a 
system of records in order to render in good faith the certification required by this clause. 
The  knowledge  and  information  of  participant  is  not  required  to  exceed  that which  is 
normally possessed by a prudent person in the ordinary course of business dealings. 

j.  Except for transactions authorized under paragraph f of these instructions, if a participant 
in  a  covered  transaction  knowingly  enters  into  a  lower  tier  covered  transaction with  a 
person who is suspended, debarred, ineligible, or voluntarily excluded from participation 
in this transaction, in addition to other remedies available to the Federal Government, the 
department or agency may terminate this transaction for cause or default. 

****************************************************************************** 
Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion­­ 

Primary Covered Transactions 

1.  The prospective primary participant certifies  to the best of  its knowledge and belief,  that  it 
and its principals: 

a.  Are  not  presently  debarred,  suspended,  proposed  for  debarment,  declared  ineligible,  or 
voluntarily excluded from covered transactions by any Federal department or agency; 

b.  Have not within a 3­year period preceding this proposal been convicted of or had a civil 
judgment  rendered  against  them  for  commission  of  fraud  or  a  criminal  offense  in 
connection with obtaining, attempting to obtain, or performing a public (Federal, State or 
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local)  transaction  or  contract  under  a  public  transaction;  violation  of  Federal  or  State 
antitrust statutes or commission of embezzlement, theft, forgery, bribery, falsification or 
destruction of records, making false statements, or receiving stolen property; 

c.  Are  not  presently  indicted  for  or  otherwise  criminally  or  civilly  charged  by  a 
governmental  entity  (Federal,  State  or  local)  with  commission  of  any  of  the  offenses 
enumerated in paragraph 1b of this certification; and 

d.  Have  not  within  a  3­year  period  preceding  this  application/proposal  had  one  or  more 
public transactions (Federal, State or local) terminated for cause or default. 

2.  Where the prospective primary participant is unable to certify to any of the statements in this 
certification, such prospective participant shall attach an explanation to this proposal. 

****************************************************************************** 
2.   Instructions  for  Certification  ­  Lower  Tier  Covered  Transactions:    (Applicable  to  all 
subcontracts, purchase orders and other lower tier transactions of $25,000 or more ­ 49 CFR 29) 

a.  By  signing  and  submitting  this  proposal,  the  prospective  lower  tier  is  providing  the 
certification set out below. 

b.  The certification in  this clause is a material representation of fact upon which reliance was 
placed when  this  transaction was entered  into.  If  it  is  later determined  that  the prospective 
lower  tier  participant  knowingly  rendered  an  erroneous  certification,  in  addition  to  other 
remedies  available  to  the  Federal Government,  the  department,  or  agency with which  this 
transaction  originated  may  pursue  available  remedies,  including  suspension  and/or 
debarment. 

c.  The prospective lower tier participant shall provide immediate written notice to the person to 
which  this proposal  is  submitted if at any time  the prospective lower  tier participant  learns 
that its certification was erroneous by reason of changed circumstances. 

d.  The  terms  "covered  transaction,"  "debarred,"  "suspended,"  "ineligible,"  "primary  covered 
transaction," "participant,"  "person," "principal," "proposal," and "voluntarily excluded," as 
used  in  this clause, have  the meanings  set out  in  the Definitions and Coverage  sections of 
rules  implementing  Executive  Order  12549.  You  may  contact  the  person  to  which  this 
proposal is submitted for assistance in obtaining a copy of those regulations. 

e.  The  prospective  lower  tier  participant  agrees  by  submitting  this  proposal  that,  should  the 
proposed covered transaction be entered into, it shall not knowingly enter into any lower tier 
covered  transaction  with  a  person  who  is  debarred,  suspended,  declared  ineligible,  or 
voluntarily excluded from participation in this covered transaction, unless authorized by the 
department or agency with which this transaction originated. 

f.  The prospective lower tier participant further agrees by submitting this proposal  that it will 
include  this clause titled "Certification Regarding Debarment, Suspension,  Ineligibility  and 
Voluntary  Exclusion­Lower  Tier  Covered  Transaction," without modification,  in  all  lower 
tier covered transactions and in all solicitations for lower tier covered transactions. 
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g.  A  participant  in  a  covered  transaction  may  rely  upon  a  certification  of  a  prospective 
participant in a lower tier covered transaction that is not debarred, suspended,  ineligible, or 
voluntarily  excluded  from  the  covered  transaction,  unless  it  knows  that  the certification  is 
erroneous. A participant may decide  the method and  frequency by which  it determines  the 
eligibility  of  its  principals.  Each  participant  may,  but  is  not  required  to,  check  the 
Nonprocurement List. 

h.  Nothing contained in the foregoing shall be construed to require establishment of a system of 
records  in  order  to  render  in  good  faith  the  certification  required  by  this  clause.  The 
knowledge and  information of participant  is not  required  to exceed  that which  is normally 
possessed by a prudent person in the ordinary course of business dealings. 

i.  Except for transactions authorized under paragraph e of these instructions, if a participant in 
a covered  transaction knowingly enters  into a  lower  tier covered  transaction with a person 
who  is  suspended,  debarred,  ineligible,  or  voluntarily  excluded  from  participation  in  this 
transaction,  in  addition  to  other  remedies  available  to  the  Federal  Government,  the 
department or agency with which this transaction originated may pursue available remedies, 
including suspension and/or debarment. 

****************************************************************************** 
Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion­­ 

Lower Tier Covered Transactions: 

1.  The prospective lower tier participant certifies, by submission of this proposal, that neither it 
nor  its  principals  is  presently  debarred,  suspended,  proposed  for  debarment,  declared 
ineligible,  or  voluntarily  excluded  from  participation  in  this  transaction  by  any  Federal 
department or agency. 

2.  Where the prospective lower  tier participant  is unable to certify to any of  the statements  in 
this certification, such prospective participant shall attach an explanation to this proposal. 

****************************************************************************** 
XII.  CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING 
(Applicable to all Federal­aid construction contracts and to all related subcontracts which exceed 
$100,000 ­ 49 CFR 20) 

1.  The prospective participant certifies, by signing and submitting  this bid or proposal,  to  the 
best of his or her knowledge and belief, that: 
a.  No  Federal  appropriated  funds  have  been  paid  or will  be  paid,  by  or  on  behalf  of  the 

undersigned,  to  any  person  for  influencing  or  attempting  to  influence  an  officer  or 
employee  of  any  Federal  agency,  a  Member  of  Congress,  an  officer  or  employee  of 
Congress, or an employee of a Member of Congress in connection with the awarding of 
any Federal contract,  the making of any Federal grant,  the making of any Federal  loan, 
the entering into of any cooperative agreement, and the extension, continuation, renewal, 
amendment,  or  modification  of  any  Federal  contract,  grant,  loan,  or  cooperative 
agreement. 

b.  If any funds other than Federal appropriated funds have been paid or will be paid to any 
person for  influencing or attempting to  influence an officer or employee of any Federal 
agency, a Member of Congress, an officer or employee of Congress, or an employee of a 
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Member of Congress in connection with this Federal contract, grant, loan, or cooperative 
agreement, the undersigned shall complete and submit Standard Form­LLL, "Disclosure 
Form to Report Lobbying," in accordance with its instructions. 

2.  This certification is a material representation of fact upon which reliance was placed when 
this transaction was made or entered into. Submission of this certification is a prerequisite for 
making or entering into this transaction imposed by 31 U.S.C. 1352. Any person who fails to 
file the required certification shall be subject to a civil penalty of not less than $10,000 and 
not more than $100,000 for each such failure. 

3.  The prospective participant also agrees by submitting his or her bid or proposal that he or she 
shall require that the language of this certification be included in all lower tier subcontracts, 
which exceed $100,000 and that all such recipients shall certify and disclose accordingly. 

End of FHWA 1273 
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Chapter 305:  PERMIT BY RULE Section 11 
Í¬¿¬» Ì®¿²­°±®¬¿¬·±² Ú¿½·´·¬·»­ 

1.  Introduction. A  "permit  by  rule"  or  "PBR", when  approved  by  the Department  of  Environmental 
Protection  (DEP),  is an  approval  for an activity  that  requires  a permit under  the Natural Resources 
Protection Act  (NRPA). Only  those activities described  in this chapter may proceed under  the PBR 
process. A PBR activity will not significantly affect the environment if carried out in accordance with 
this  chapter,  and  generally  has  less of  an  impact  on  the  environment  than  an  activity  requiring  an 
individual permit. A PBR satisfies the Natural Resources Protection Act (NRPA) permit requirement 
and Water Quality Certification requirement. 

If a proposed activity is not described in this chapter, or will not be conducted in accordance with the 
standards  of  this  chapter,  the  applicant  must  obtain  an  individual  permit  prior  to  beginning  the 
activity. 

A.  Location of activity. The location of an activity may affect whether an activity qualifies for PBR, 
and whether review by the Department of Inland Fisheries and Wildlife is required. 

(1)  Type of  resource. For some types of  activities,  the availability of  a PBR is affected by  the 
type  of  natural  resource  in  or  adjacent  to which  the  activity  is  proposed.  For  example,  an 
applicant proposing an activity consisting of "Movement of rocks or vegetation" may receive 
a PBR only if the activity will take place in a great pond, river, stream or brook. Limitations 
concerning  the  location of  activities  are  addressed  in  the  "Applicability" provision  in  each 
section of this chapter. 

(2)  Essential  habitat.  Essential  habitats  include  areas  critical  to  the  survival  of  threatened  and 
endangered species such as  the bald eagle,  least tern,  roseate  tern, and piping plover.  If the 
activity  is  located  in  essential  habitat,  such  as  near  an  eagle  nesting  site,  a  PBR  is  only 
available  if  the applicant  obtains written  approval  from  the Department of  Inland Fisheries 
and Wildlife (IF&W). This approval from IF&W must be submitted to the DEP with the PBR 
notification form, and the applicant must follow any conditions stated in the IF&W approval. 

NOTE: Maps showing areas of essential habitat are available from the Department of Inland Fisheries 
and Wildlife regional headquarters, municipal offices, the Land Use Regulation Commission 
(for unorganized  territories)  and DEP  regional offices.  If  the activity  is  located  in  essential 
habitat,  IF&W  must  be  contacted  to  request  and  obtain  a  "certification  of  review  and 
approval". 

B.  Notification. The applicant must file notice of the activity with the DEP prior to beginning work 
on  the activity. The notification must be on a form provided by the DEP and must  include any 
submissions required in this chapter. The applicant must keep a copy to serve as the permit. 

The notification form must be sent to the DEP by certified mail (return receipt requested), or hand 
delivered to the DEP and date stamped by the department. 
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C.  Effective period 

(1)  Beginning of period. The PBR becomes effective 14 calendar days after the DEP receives the 
notification form, unless the DEP approves or denies the PBR prior to that date. If the DEP 
does not  speak with or write  to  the applicant within  this  14 day period  regarding  the PBR 
notification, the applicant may proceed to carry out the activity. 

There are three exceptions regarding the effective date of an approved PBR: 

(a)  Activities  listed  in  Section  10  (Stream  crossings)  occurring  in  association  with  forest 
management are exempt from the 14 day waiting period. 

(b)  Activities  listed  in  Section  2  (Soil  disturbance)  and  Section  10  (Stream  crossings) 
performed or supervised by individuals currently certified in erosion control practices by 
the DEP are  exempt  from  the 14 day waiting period. To be certified  in erosion control 
practices,  an  individual  must  successfully  complete  all  course  requirements  of  the 
Voluntary Contractor Certification Program administered by the DEP's Nonpoint Source 
Training and Resource Center. 

(c)  Activities  that are part of a  larger project  requiring a permit under  the Site Location of 
Development or the Storm Water Management Acts may not proceed until any required 
permit under those laws is obtained. 

NOTE: Activities  that are part of  a  larger project may  require other permits  from  the DEP 
also. These other laws may prohibit the start of construction of any part of the project 
unless a permit under that law is obtained. In these cases, while not a violation of this 
rule,  starting work on a PBR approved activity would be a violation of  those other 
applicable laws. 

(2)  End of period. The PBR is generally effective for 2 years from the date of approval, except 
that a PBR for "Replacement of structures" under Section 4 is effective for 3 years. 

NOTE: Activities  that  qualify  under  this  chapter  may  need  to  meet  other  local,  state  and  federal 
requirements.  Examples  ­­  (1)  If  an  activity  extends  below  the  low  water  line  of  a  lake, 
coastal wetland or  international boundary water, the applicant should contact  the Bureau of 
Parks and Lands (287­3061) concerning possible lease or easement requirements, or (2) If an 
activity will involve work below the mean high water line in navigable waters of the United 
States, the applicant should contact the Army Corps of Engineers (623­8367). 

D.  Discretionary authority. Notwithstanding compliance with  the PBR applicability  requirements 
and standards set forth in this chapter, the DEP may require an individual permit application to be 
filed in any case where credible evidence indicates that the activity: 

(1)  May violate the standards of the NRPA (38 M.R.S.A. Section 480­D); 

(2)  Could lead to significant environmental impacts, including cumulative impacts; or 

(3)  Could adversely impact a resource of special concern. 
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If an individual permit is required pursuant to this subsection, the DEP shall notify the applicant 
in writing within  the 14 calendar day waiting period described  in sub­section (C) above. When 
the DEP notifies an applicant  than an  individual permit  is  required, no work may be conducted 
unless and until the individual permit is obtained. 

E.  Violations. A violation of law occurs when a person, or his or her agent, performs or causes to be 
performed any activity  subject  to  the NRPA without  first  obtaining  a permit  from  the DEP, or 
acts  contrary  to  the provisions of  a permit. The person, his or her  agent, or both, may be held 
responsible  for  the violation. Commonly,  the  "person"  is  the  landowner,  and  the  "agent"  is  the 
contractor carrying out the activity. A violation occurs when: 

(1)  An activity occurs that is not allowed under PBR, whether or not a PBR notification form has 
been filed with and/or approved by the DEP; 

(2)  An  activity  occurs  that  is  allowed  under  PBR,  but  a  PBR  for  the  activity  has  not  become 
effective prior to the beginning of the activity; or 

(3)  An activity occurs that is allowed under PBR and a PBR for the activity is in effect, but the 
standards specified in this chapter are not met. 

See the "applicability" provision under each activity for rules concerning what activities are 
allowed under PBR. A PBR is only valid for the person listed on the notification form, or for 
his or her agent. 

Each day that a violation occurs or continues is considered a separate offense. Violations are 
subject to criminal penalties and civil penalties of not less than $100 nor more than $10,000 
for each day of that violation (38 M.R.S.A. Section 349). 

NOTE: A local Code Enforcement Officer (CEO) may take enforcement action for a violation of the 
Natural  Resources  Protection  Act  if  he  or  she  is  authorized  to  represent  a municipality  in 
District  Court,  and  he  or  she  has  been  certified  as  familiar  with  court  procedures,  30­A 
M.R.S.A. Section 4452(7). 
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Chapter 305  Section 11 

State transportation facilities 

A.  Applicability 

(1)  This section applies to the maintenance, repair, reconstruction, rehabilitation, replacement or 
minor construction of a State Transportation Facility carried out by, or under the authority of, 
the Maine  Department  of  Transportation  or  the Maine  Turnpike  Authority,  including  any 
testing or preconstruction engineering, and associated technical support services. 

(2)  This section does not apply to an activity within a coastal sand dune system. 

NOTE: The construction of a transportation facility other than roads and associated facilities may be 
subject to the Storm Water Management Law, 38 M.R.S.A. Section 420­D. 

B.  Standards 

(1)  Photographs of  the area  to be  altered by the activity must be  taken before work on  the site 
begins.  The  photographs must  be  kept  on  file  and  be made  available  at  the  request  of  the 
DEP. 

(2)  The  activity  must  be  reviewed  by  the  Department  of  Inland  Fisheries  and  Wildlife,  the 
Department of Marine Resources, the Atlantic Salmon Authority, and the DEP's Division of 
Environmental Assessment  prior  to  the  notification  being  filed with  the DEP.  The  activity 
must be performed according to any recommendations from these authorities. 

(3)  The activity must be performed in accordance with erosion control measures conforming with 
the State of Maine Department of Transportation Standard Specifications for Highways and 
Bridges  Revision  of  April  1995  and  with  the  Department  of  Transportation's  Best 
Management Practices for Erosion and Sediment Control, September 1997. 

NOTE: Guidance on  the use of  erosion control best management practices can be obtained 
from the on site Construction Manager. 

(4)  Alignment  changes may not  exceed a distance of 200  feet  between  the old and new center 
lines in any natural resource. 

(5)  The activity may not alter more than 300 feet of shoreline (both shores added together) within 
a mile stretch of any river, stream or brook, including any bridge width or length of culvert. 

(6)  The activity may not alter more than 150 feet of shoreline (both shores added together) within 
a mile  stretch of  any outstanding  river  segment  identified  in 38 M.R.S.A. 480­P,  including 
any bridge width or length of culvert. 

(7)  The activity must minimize wetland intrusion. The activity is exempt from the provisions of 
Chapter 310, the Wetland Protection Rules, if the activity alters less than 15,000 square feet 
of  natural  resources  per  mile  of  roadway  (centerline  measurement)  provided  that  the 
following impacts are not exceeded within the 15,000 square foot area: 
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(a)  1,000  square  feet  of  coastal  wetland  consisting  of  salt  tolerant  vegetation  or  shellfish 
habitat; or 

(b)  5,000  square  feet  of  coastal wetland  not  containing  salt  tolerant  vegetation  or  shellfish 
habitat; or 

(c)  1,000 square feet of a great pond. 

All  other  activities must  be performed  in  compliance with  all  sections of Chapter  310,  the 
Wetland Protection Rules, except 310.2(C), 5(A), 9(1), 9(B) and 9(C). 

(8)  The activity may not permanently block any fish passage in any watercourse containing fish. 
The  applicant  must  improve  passage  beyond what  restriction may  already  exist  unless  the 
Department  of  Inland  Fisheries  and  Wildlife,  the  Department  of  Marine  Resources,  the 
Atlantic Salmon Authority and the DEP's Division of Environmental Assessment concur that 
the improvement is not necessary. 

(9)  Rocks may not be removed from below the normal high water  line of  any coastal wetland, 
freshwater  wetland,  great  pond,  river,  stream  or  brook  except  to  the  minimum  extent 
necessary for completion of work within the limits of construction. 

(10) If work is performed in a river, stream or brook that is less than three feet deep at the time 
and  location  of  the  activity,  with  the  exception  of  culvert  installation,  the  applicant  must 
divert flow away from the activity while work is in progress. 

(a)  Diversion may be  accomplished by  the use of  stable,  inert material. No more  than  two 
thirds (2/3) of stream width may be diverted at one time. 

(b)  Any material used to divert water flow must be completely removed upon completion of 
the activity, and the stream bottom must be restored to its original condition. 

(c)  A pump may be operated, where necessary, for a temporary diversion. The pump outlet 
must be located and operated such that erosion or the discharge of sediment to the water 
is prevented. 

NOTE: Guidance on the appropriate location of a diversion and materials which should be used for a 
stream diversion can be obtained from the on site Construction Manager. 

(11) Wheeled  or  tracked equipment may  not  operate  in  the water.  Equipment  operating on  the 
shore may  reach  into  the water  with  a  bucket  or  similar  extension.  Equipment  may  cross 
streams on rock, gravel or ledge bottom. 

(12) All wheeled or tracked equipment that must travel or work in a vegetated wetland area must 
travel and work on mats or platforms. 

(13) Any debris or excavated material must be stockpiled either outside the wetland or on mats or 
platforms. Hay bales or silt  fence must be used, where necessary,  to prevent sedimentation. 
Any debris generated during  the activity must be prevented from washing downstream and 
must be removed from the wetland or water body. Disposal of debris must be in conformance 
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with  the Maine Hazardous Waste, Septage and Solid Waste Management Act, 38 M.R.S.A. 
Section 1301 et seq. 

(14) Work below the normal high water line of a great pond, river, stream or brook must be done 
at low water except for emergency work or work agreed to by the resource agencies listed in 
paragraph 2  above. Measures,  such as  a  silt  boom or  staked  fencing, must be  employed  to 
reduce and isolate turbidity. 

(15) Perimeter controls must be installed before the work starts. Disturbance of natural resources 
beyond the construction limits shown on the plans is not allowed under this rule. 

NOTE: Guidance on the location of construction limits can be obtained from the on site Construction 
Manager. 

(16) The use of  untreated  lumber  is preferred. Lumber pressure  treated with  chromated copper 
arsenate (CCA) may be used, provided it  is cured on dry  land  in a manner  that exposes all 
surfaces  to  the air  for  a period of at  least 21 days prior  to construction. Wood treated with 
creosote or pentachlorophenol may not be used where it will contact water. 

(17) A temporary road for equipment access must be constructed of crushed stone, blasted ledge, 
or similar materials that will not cause sedimentation or restrict fish passage. Such roads must 
be  completely  removed  at  the  completion  of  the  activity.  In  addition,  any  such  temporary 
roads which are  in  rivers, streams or brooks, must allow for a passage of stormwater flows 
associated with a 10­year storm. 

(18) Soil may not  be disturbed during any period when  soils are  saturated due  to  rain or snow 
melt, except as necessary to protect work in progress or as  required for bridge maintenance 
activities. Areas where  soils  are saturated  (i.e. water drips  from the  soil when  squeezed by 
hand, or  the  soil  is  capable of being  rolled  into  a  rod 1/8th  inch  in diameter  that does not 
crumble) must be immediately mulched if they are disturbed. 

(19) Disturbed soil must be protected within one week from the time it was last actively worked, 
and prior to any storm event, using temporary or permanent measures such as the placement 
of riprap, sod, mulch, erosion control blankets, or other comparable measures. 

(20) Hay bale or straw mulch, where used, must be applied at a rate of at least one bale per 500 
square feet (1 to 2 tons per acre). 

(21) If mulch is likely to be moved because of steep slopes or wind exposure, it must be anchored 
with netting, peg and twine, binder or other suitable method and must be maintained until a 
catch of vegetation is established over the entire disturbed area. 

(22)  In  addition  to  the  placement  of  riprap,  sod,  erosion  control  blankets  or mulch,  additional 
steps  must  be  taken  where  necessary  to  prevent  sedimentation  of  the  water  Evidence  of 
sedimentation includes visible sheet, rill or gully erosion, discoloration of water by suspended 
particles  and/or  slumping  of  banks.  Silt  fences,  staked  hay  bales  and  other  sedimentation 
control  measures,  where  planned  for,  must  be  in  place  prior  to  the  commencement  of  an 
activity, but must also be installed whenever necessary to prevent erosion and sedimentation. 
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NOTE: Guidance on the location and proper installation of erosion control measures can be obtained 
from the on site Construction Manager. 

(23) Temporary erosion control measures must be maintained and inspected weekly until the site 
is  permanently  stabilized  with  vegetation  or  other  permanent  control  measures.  Erosion 
control measures must also be inspected immediately prior to and following storms. 

(24)  Permanent  erosion  control  measures  protecting  all  disturbed  areas  must  be  implemented 
within  30  days  from  the  time  the  areas  were  last  actively  worked,  or  for  fall  and  winter 
activities  by  the  following  June  15,  except  where  precluded  by  the  type  of  activity  (e.g. 
riprap, road surfaces, etc.). The permanent erosion control measures must be maintained. 

(25)  The  applicant  shall  immediately  take  appropriate  measures  to  prevent  erosion  or 
sedimentation from occurring or  to correct any existing problems,  regardless of  the time of 
year. 

(26) Non­native species may not be planted in restored areas. 

(27) Disposal of debris must be in conformance with Maine Hazardous Waste, Septage and Solid 
Waste Management Act, 38 M.R.S.A. Sections 1301 et seq. 

(28)  Disturbance  of  vegetation  must  be  avoided,  if  possible.  Where  vegetation  is  disturbed 
outside  of  the  area  covered  by any  road  or  structure  construction,  it must  be  reestablished 
immediately upon completion of the activity and must be maintained. 

(29) A vegetated area at least 25 feet wide must be established and maintained between any new 
stormwater  outfall  structure  and  the  high  water  line  of  any  open  water  body.  A  velocity 
reducing structure must be constructed at the outlet of the stormwater outfall that will create 
sheet  flow of stormwater, and prevent erosion of soil within  the vegetated buffer.  If  the 25 
foot  vegetated  buffer  is  not  practicable,  the  applicant  must  explain  the  reason  for  a  lesser 
setback  in  writing.  Approval  from  the  DEP must  be  in  writing  and  any  recommendations 
must be incorporated into the activity. 

C.  Definitions. The following terms, as used in this chapter, have the following meanings, unless the 
context indicates otherwise: 

(1)  Diversion.  A  rerouting  of  a  river,  stream  or  brook  to  a  location  outside  of  its  established 
channel. 

(2)  Fill. a. (verb) To put into or upon, supply to, or allow to enter a water body or wetland any 
earth, rock, gravel, sand, silt, clay, peat, or debris; b. (noun) Material, other than structures, 
placed in or immediately adjacent to a wetland or water body. 

(3)  Floodplain wetlands. Freshwater wetlands that are inundated with flood water during a 100­ 
year flood event based on flood insurance maps produced by the Federal Emergency Agency 
or other site specific information. 

(4)  Riprap. Rocks that are fit into place, usually without mortar, on a slope as defined in the State 
of Maine, Department of Transportation, Standard Specifications for Highway and Bridges, 
revision of April 1995. 
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(Minimum Notice: Permittee must sign and return notification 
within one month of the completion of work.) 

COMPLIANCE CERTIFICATION FORM 

USACE Project Number: 

Name of Permittee: 

Permit Issuance Date: 

Please sign this certification and return it to the following address upon completion of the activity 
and any mitigation required by the permit.  You must submit this after the mitigation is complete, 
but not the mitigation monitoring, which requires separate submittals. 

************************************************************************* 
*  MAIL TO:  U.S. Army Corps of Engineers, New England District  * 
*  Policy Analysis/Technical Support Branch, ATTN: Marie Farese  * 
*  Regulatory Division  * 
*                    696 Virginia Road  * 
*                    Concord, Massachusetts 01742­2751  * 
************************************************************************* 

Please note that your permitted activity is subject to a compliance inspection by an U.S. Army 
Corps of Engineers representative.  If you fail to comply with this permit you are subject to 
permit suspension, modification, or revocation. 

I hereby certify that the work authorized by the above referenced permit was completed in 
accordance with the terms and conditions of the above referenced permit, and any 
required mitigation was completed in accordance with the permit conditions. 

Signature of Permittee  Date 

Printed Name  Date of Work Completion 

Telephone Number   (           ) 
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PGP 
WORK­START  NOTIFICATION  FORM 

(Minimum Notice: Two weeks before work begins) 

*************************************************************************** 
*  MAIL TO:  U.S. Army Corps of Engineers, New England District  * 
*                    Policy Analysis/Technical Support Branch  * 
*  Regulatory Division  * 
*                    696 Virginia Road  * 
*                    Concord, Massachusetts 01742­2751  * 
*************************************************************************** 

Corps of Engineers Permit No. [insert permit number] was issued to [insert permittee name]. 
This work is located in (WATERBODY) at (ADDRESS), (CITY), (STATE).  The permit 
authorized the permittee to (WORK DESCRIPTION). 

The people (e.g., contractor) listed below will do the work, and they understand the permit's 
conditions and limitations. 

PLEASE PRINT OR TYPE 

Name of Person/Firm: 

Business Address: 

Telephone Numbers:  (        )  (        ) 

Proposed Work Dates:   Start:  Finish: 

Permittee’s Signature:  Date: 

Printed Name:  Title: 

****************************************************************************** 
FOR USE BY THE CORPS OF ENGINEERS 

PM:  Submittals Required: 

Inspection Recommendation: 
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PIN #:  11043.00                                          Town:  Old Town 
Environmental Office Contact:  Dave Gardner (david.gardner@maine.gov) 592­2471 
Coordination & Permits Manager: Matt Steele 
Database/Projex  Date Submitted to Project Manager: 12/29/08 

Section 106 and Tribal Consultation 

4(f) and 6(f) 

FEMA 

Maine Department of Inland Fisheries and Wildlife (MDIFW)  Essential Habitat 

Maine Department of Conservation/ Public Lands, Submerged Land Lease 

Land Use Regulation Commission (LURC)  Not Applicable 

Maine Department of Environmental Protection (MDEP) Site Location of Development 
N/A 

Maine Department of Environmental Protection (MDEP), Natural Resource Protection Act 
No permit required 
Exempt  (Must use erosion and sediment control and not block fish passage.) 
PBR  Approved 
Tier 1  Approved 
Tier 2  Approved 
Individual  Approved 

Army Corps of Engineers (ACOE), Section 10 of the Rivers and Harbors Act and Section 404 of the Clean Water Act. 

No permit required 
Category 1­NR  Approved 
Category 2  Approved 
Category 3  Approved 

NOTE: If project requires a Category 2 or 3 Permit from the ACOE, then the MaineDOT Residentmust fill out a 
“Work Start Notification Form” and a “Compliance Certification Form” (when project has been completed) 
and send them to the Environmental Office Contact named above. 

IN­STREAM TIMING RESTRICTIONS:  105 Special Provision  n/a 
Dates instream work is allowed: July 15 through September 30 

_____________________________________________________________________________________________________________________ 
Special Provision 656, Erosion Control Plan 
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